



Shelby County North South Connector Project Phase 1

ADDENDUM NO. 2

Date: October 8, 2024

RE: Shelby County North South Connector Project Phase 1-Pre-Bid Meeting Minutes

BID DATE AND TIME:

Tuesday, October 17, 2024 at 2:00 p.m.

Location for the bid opening remains the Shelby County Commission Chambers, located at 200 West College Street, Columbiana, Alabama, 35051

General:

The Non-Mandatory Pre-Bid Conference Meeting Minutes and Sign-In Sheet are included in this addendum.

Meeting Minutes:

Project Summary:

This cross-country project consists of 28,600 linear feet of 36" ductile iron watermain and miscellaneous appurtenances in Phase 1 of 2. Phase 2 will let mid-2025 and consists of the booster pump station and approximately 1 mile 36" D.I. to connect the northernmost point of Phase 1 to an existing watermain along U.S. Hwy 280. Due to the federal American Rescue Plan Act (ARPA) funding requirements the Phase 1 bid shall be awarded, contracts signed, and funds committed before the end of the 2024 calendar year. Notice to proceed will then be issued in early 2025, and time of performance is 485 calendar days. Right of entry has been obtained for all property tracts with the exception of Tract 11 owned by Cindy Hylton (STA. 150-STA. 170) which is still processing. Please exercise common courtesy when accessing properties including communication with owners and closing of gates.

Clarifications:

Q1: What is the funding source?

A1: Federal Grant. (ARPA – American Rescue Plan Act)

Q2: Is there a rock clause?

A2: No, it is all unclassified.

Q3: Is a certified pay role required?

A3: Yes, standard Davis-Bacon Act requirements apply.

Q4: Are fittings called out on the plans?

A4: Yes, fittings are called out.

Q5: Do we need fittings on hand?

A5: That's up to the Contractor, but the County will not have a line item for buying extra material at the end of the project.

Q6: Who will supply the water for testing?

A6: The County will supply all water for pressure and bacteriological testing.

Q7: How many access points are there?

A7: The route crosses 5 public roads.

Q8: The creek crossing appears to be relatively shallow?

A8: Pipe burial depths shown on the plans are approximate with 3-foot minimal cover and intent to minimize vertical bends.

**SHELBY COUNTY
NORTH-SOUTH CONNECTOR PHASE I
PRE-BID MEETING**

October 8th at 2:00 p.m.

SIGN IN SHEET

	Firm and Representative Name	E-mail Address	Office Telephone & Fax Numbers	Cell Number
1.	Baird Contracting, Inc	MICHAEL.BAIRDCONTRACTING.NET	T: (205)942-1095	205-229-3609
			F:	
2.	Cleary Construction <i>Robb</i>	estimating@clearyconst.com	T:(270)487-1784	205-937-6201
			F:	
3.	Garney Construction	garneynashville@garney.com	T:(615)350-7975	
	<i>Gage Terry</i>	gage.terry@garney.com	F:	615-485-9314
4.	JAS, Inc		T:(770)972-8000	
			F:	
5.	John Plott Company, Inc	aharshman@jplott.com	T:(205)345-5678	205-292-1921
			F:	
6.	Jordan Excavating Co, LLC	rustyejordan-excavating.com	T:(205)987-0534	205-910-9867
	<i>Rusty Palmer / Bill Palmer</i>	bill@jordanexcavating.com	F:	

PLEASE FILL IN ALL COLUMNS

**SHELBY COUNTY
NORTH-SOUTH CONNECTOR PHASE I
PRE-BID MEETING**

October 8th at 2:00 p.m.

SIGN IN SHEET

	Firm and Representative Name	E-mail Address	Office Telephone & Fax Numbers	Cell Number
7.	Morgan Contracting <i>Vincent Bayles</i>	<i>vbayles@morgan1.com</i> <i>estimating@morgan1.com</i>	T:(865)249-8640	<i>865-724-3246</i>
			F:	
8.	Rast Construction, Inc <i>Michael Wiginton</i>	<i>mwiginton@rastconstruction.com</i>	T:(205)942-6888	<i>205-388-2871</i>
			F:	
9.	REV Construction		T:(205)349-1860	
			F:	
10.	Ruby Collins, Inc		T:(770)432-2900	
			F:	
11.	Russo Corporation <i>Cindy Johnson</i>	<i>cjohnson@russocorp.com</i>	T:(205)923-4434	<i>205-335-0506</i>
			F:	
12.	Strack, Inc <i>TIM DUNN</i>	<i>TIMD@STRACKINC.COM</i>	<i>770 969 1591</i> T:(770)692-3237	<i>404.323.7646</i>
			F:	

PLEASE FILL IN ALL COLUMNS

**SHELBY COUNTY
NORTH-SOUTH CONNECTOR PHASE I
PRE-BID MEETING**

October 8th at 2:00 p.m.

SIGN IN SHEET

	Firm and Representative Name	E-mail Address	Office Telephone & Fax Numbers	Cell Number
13.	Timberline Construction Group	CRUSH@TIMBERLINECG.COM	T:(205)659-4160	205-790-8546
			F:	
14.	Tren-Tay, Inc		T:(205)387-7790	
	Jamie Anderson/Kevin Farley	farley7km@gmail.com	F: 205-384-9770	205-522-1899
15.	CON-SITE SERVICES	OFFICE@CONSITESERVICES.COM	205 663-0051 T: 205 902 0269	OFF CELL
	RICHARD WOODS/KEN Branch		F:	
16.	REN	thale@renconstructioninc.com	T: 205-349.1860	205.233.8284
	Tom Hale		F:	
17.	Takes	Boswell@takcousa.com	T: 817-739-2172	205-462-3507
	American Ductile Iron Pipe	jballintine@american-usa.com	F: 205 999 9615	205-999-9615
18.	American Flow Control	mmathias@american-usa.com	T: 205-673-4181	
			F:	

PLEASE FILL IN ALL COLUMNS