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SHELBY COUNTY, ALABAMA
RUNWAY 16/34 PAVEMENT MAINTENANCE

00 11 00 ADVERTISEMENT FOR BIDS

Sealed bids for RUNWAY 16/34 PAVEMENT MAINTENANCE, to be constructed for SHELBY COUNTY
COMMISSION will be received at the office of the SHELBY COUNTY COMMISSION and addressed to the
County Managers office at 200 West College Street, Room 123, Columbiana, AL 35051 until 2:00PM of
March 28th, at which time the bids shall be publicly opened and read aloud.

An OPTIONAL Pre-Bid Conference will be held by Garver virtually via Microsoft Teams at 10:00AM of March
21st. Bidders are responsible for contacting the designated Garver Project Manager (Will Haley) at
WUHaley@GarverUSA.com to attain a link to join the virtual meeting.

The Project includes but is not limited to site preparation, joint & crack repair, paint & rubber removal, and
the application of pavement markings.

Bids will be received for a single prime contract. Bids shall be on a lump sum and unit price basis as
indicated in the Bid Form.

Digital copies of the bid documents are available at http:/Planroom.GarverUSA.com for a fee of $22. These
documents may be downloaded by selecting this Project from the “Plan Room” link, and by entering Quest
Project Number 8958856 on the “Browse Projects” page. For assistance and free membership registration,
contact QuestCDN at 952.233.1632 or info@questcdn.com. Documents can be examined at Garver’s
office, 5125-A Research Drive, Huntsville, AL 35805, or at the Shelby County Airport, 265 Weathervane
Road, Calera, AL 35040. Addendums to the bid package will be issued through the Garver online
Plan Holders List; therefore, all Bidders shall be responsible for downloading the bid documents
from the Garver online plan room in order to be included in the Plan Holders List. Bidders must
enter the addenda numbers in the Proposal to verify receipt.

Bids shall be accompanied by a bid security in accordance with the Instructions to Bidders. The successful
Bidder must furnish Performance and Payment Bonds in accordance with the Contract Documents.

Bidders must be licensed to perform work within the state of Alabama.

Bids must remain in effect for 90 days after the bid opening date. Within 90 days from the bid date, the
Owner may award the contract to the lowest responsive, responsible Bidder or reject any or all Bids for the
Project.

The SHELBY COUNTY COMMISSION reserves the right to reject any or all Bids, to waive the pre-bid
meeting, and/or to waive irregularities in the Bids and bidding deemed to be in the best interests of the
SHELBY COUNTY COMMISSION, and to reject nonconforming, nonresponsive, or conditional bids.

Owner: SHELBY COUNTY COMMISSION
By: Chad Scroggins
Title:  County Manager

END OF ADVERTISEMENT FOR BIDS
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00 21 00 INSTRUCTIONS TO BIDDERS

ARTICLE 1 — DEFINED TERMS

1.01

Terms used in these Instructions to Bidders not otherwise defined have the meanings indicated in
the General Provisions. Additional terms used in these Instructions to Bidders have the meanings
indicated below which are applicable to both the singular and plural thereof:

A. Successful Bidder — The lowest responsible Bidder submitting a responsive Bid to whom
Owner (on the basis of Owner’s evaluation as hereinafter provided) makes an award.

B. Issuing Office — The office from which the Bidding Documents are to be issued.

ARTICLE 2 — COPIES OF BIDDING DOCUMENTS

2.01

2.02

2.03

Complete sets of the Bidding Documents may be obtained from the Issuing Office in the number
and format stated in the advertisement or invitation to bid.

Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer
assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets
of Bidding Documents.

Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so
only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for any
other use.

ARTICLE 3 - QUALIFICATIONS OF BIDDERS

3.01

3.02

3.03

To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit written evidence
establishing its qualifications such as financial data, previous experience, and present
commitments, as detailed in Section 00 45 13 Qualifications Statement, which must be completed
in ink and returned for evaluation, along with any Owner required documentation.

The criteria which will be used to determine the lowest responsive and responsible Bidder are as
follows:

A. Responsive Bidder: Means a Bidder who submitted a Bid which conforms in all material
respects to the Bidding Documents.

B. Responsible Bidder: Means a Bidder who has the capacity and capability in all respects to
perform fully the contract requirements and who has the integrity and reliability to assure good
faith performance. Among factors to be considered in determining whether the Bidder meets
these standards, are:

1. financial, material, equipment, facility, and personnel resources and expertise necessary
to meet contractual requirements;

2. arecord of integrity;

3. arecord of successful completion, defined as, completion of a project within a reasonable
time and budget;

4. qualified legally to contract with the Owner, and,;

5. has not failed to supply any necessary information in connection with the inquiry
concerning responsibility.

A Bidder’s failure to submit required qualification information within the times indicated may
disqualify Bidder from receiving an award of the Contract.
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3.04  No requirement in this Article 3 to submit information will prejudice the right of Owner to seek
additional pertinent information regarding Bidder’s qualifications.

3.05 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder's
representations and certifications.

ARTICLE 4 - SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE;
OWNER’S SAFETY PROGRAM; OTHER WORK AT THE SITE

4.01 Site and Other Areas

A

The Project site is identified in the Bidding Documents. By definition, the “Site” includes rights-
of-way, easements, and other lands furnished by Owner for the use of the Contractor. Any
additional lands required for temporary construction facilities, construction equipment, or
storage of materials and equipment, and any access needed for such additional lands, are to
be obtained and paid for by Contractor.

4.02  Existing Site Conditions

A

Subsurface and Physical Conditions; Hazardous Environmental Conditions
1. The Special Provisions identify:

a. those reports known to Owner of explorations and tests of subsurface conditions at
or adjacent to the Site.

b. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

c. reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site.

d. Technical Data contained in such reports and drawings.

2. Owner will make pdf digital copies of reports and drawings referenced above available to
any Bidder on request. These reports and drawings are not part of the Contract
Documents, but the Technical Data contained therein upon whose accuracy Bidder is
entitled to rely, as provided in the General Provisions, has been identified and established
in the Special Provisions. Bidder is responsible for any interpretation or conclusion Bidder
draws from any Technical Data or any other data, interpretations, opinions, or information
contained in such reports or shown or indicated in such drawings.

3. Ifthe Special Provisions do not identify Technical Data, the default definition of Technical
Data set forth in Section 10 of the General Provisions will apply.

Underground Facilities: Information and data shown or indicated in the Bidding Documents
with respect to existing Underground Facilities at or contiguous to the Site are set forth in the
Contract Documents and are based upon information and data furnished to Owner and
Engineer by owners of such Underground Facilities, including Owner, or others.

Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished
to prospective Bidders with respect to subsurface conditions, other physical conditions, and
Underground Facilities, and possible changes in the Bidding Documents due to differing or
unanticipated subsurface or physical conditions appear in the Special Provisions. Provisions
concerning responsibilities for the adequacy of data furnished to prospective Bidders with
respect to a Hazardous Environmental Condition at the Site, if any, and possible changes in
the Contract Documents due to any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in the Plans or Specifications or
identified in the Contract Documents to be within the scope of the Work, appear in the Special
Provisions.
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4.03

4.04

4.05

Site Visit and Testing by Bidders

A

Bidder shall conduct Site visit(s) by appointment, during normal working hours, and shall not
disturb any ongoing operations at the Site.

Bidder is not required to conduct any subsurface testing of Site conditions.

On request, and to the extent Owner has control over the Site, and schedule permitting, the
Owner will provide Bidder access to the Site to conduct such additional examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for preparing and
submitting a successful Bid. Owner will not have any obligation to grant such access if doing
so is not practical because of existing operations, security or safety concerns, or restraints on
Owner’s authority regarding the Site.

Bidder shall comply with all applicable laws and regulations regarding excavation and location
of utilities, obtain all permits, and comply with all terms and conditions established by Owner
or by property owners or other entities controlling the Site with respect to schedule, access,
existing operations, security, liability insurance, and applicable safety programs.

Bidder shall fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests, and studies.

Owner’s Safety Program

A

If applicable, Site visits and work at the Site will be governed by an Owner safety program. If
an Owner safety program exists, it will be noted in the Special Provisions.

Other Work at the Site

A

Reference is made to Section 70-04 of the General Provisions for the identification of the
general nature of other work that is to be performed at the Site by Owner or others (such as
utilities and other prime contractors) that relates to the Work for which a Bid is to be submitted.
On request, Owner will provide to each Bidder for examination access to or copies of contract
documents (other than portions thereof related to price) for such other work.

ARTICLE 5 - BIDDER’S REPRESENTATIONS

5.01

It is the responsibility of each Bidder before submitting a Bid to:

A

Examine and carefully study the Bidding Documents, and any data and reference items
identified in the Bidding Documents;

Visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and
become familiar with and satisfy itself as to the general, local, and Site conditions that may
affect cost, progress, and performance of the Work;

Become familiar with and satisfy itself as to all laws and regulations that may affect cost,
progress, and performance of the Work;

Carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent
to the Site and all drawings of physical conditions relating to existing surface or subsurface
structures at the Site that have been identified in the Special Provisions, especially with
respect to Technical Data in such reports and drawings, and (2) reports and drawings relating
to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been
identified in the Special Provisions, especially with respect to Technical Data in such reports
and drawings;

Consider the information known to Bidder itself; information commonly known to contractors
doing business in the locality of the Site; information and observations obtained from visits to
the Site; the Bidding Documents; and the Site-related reports and drawings identified in the
Bidding Documents, with respect to the effect of such information, observations, and
documents on (1) the cost, progress, and performance of the Work; (2) the means, methods,
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techniques, sequences, and procedures of construction to be employed by Bidder; and (3)
Bidder’s safety precautions and programs;

F. Agree, based on the information and observations referred to in the preceding paragraph, that
at the time of submitting its Bid no further examinations, investigations, explorations, tests,
studies, or data are necessary for the determination of its Bid for performance of the Work at
the price bid and within the times required, and in accordance with the other terms and
conditions of the Bidding Documents;

G. Become aware of the general nature of the work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents;

H. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that
Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by
Engineer is acceptable to Bidder;

I. Determine that the Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for the performance and furnishing of the Work; and

J.  Agree that the submission of a Bid will constitute an incontrovertible representation by Bidder
that Bidder has complied with every requirement of this Article, that without exception the Bid
and all prices in the Bid are premised upon performing and furnishing the Work required by
the Bidding Documents and applying any specific means, methods, techniques, sequences,
and procedures of construction that may be shown or indicated or expressly required by the
Bidding Documents, that Bidder has given Engineer written notice of all conflicts, errors,
ambiguities, and discrepancies that Bidder has discovered in the Bidding Documents and the
written resolutions thereof by Engineer are acceptable to Bidder, and that the Bidding
Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performing and furnishing the Work.

ARTICLE 6 — PRE-BID CONFERENCE

6.01

An optional virtual pre-Bid conference will be held at the date and time identified in the
Advertisement for Bids and addenda as appropriate. Representatives of Owner and Engineer will
be present to discuss the Project. Bidders should attend and participate in the conference. Engineer
will transmit to all prospective Bidders of record such addenda as Engineer considers necessary in
response to questions arising at the conference. Oral statements may not be relied upon and will
not be binding or legally effective.

ARTICLE 7 — INTERPRETATIONS AND ADDENDA

7.01

7.02

All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer
in writing. Interpretations or clarifications considered necessary by Engineer in response to such
questions will be issued by addenda delivered to all parties recorded as having received the Bidding
Documents. Questions received less than forty-eight (48) hours prior to the date for opening of Bids
may not be answered. Only questions answered by addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect.

Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents. The
final addenda shall be issued at a minimum of twenty-four (24) hours prior to the opening of bids’
date and time.

ARTICLE 8 - BID SECURITY

8.01

A Bid must be accompanied by bid security made payable to Owner in an amount of 5 percent of
Bidder’'s maximum Bid price (determined by adding the base bid and all alternates) and in the form
of a cashier’s or certified check, or a Bid bond (on the form included in the Bidding Documents)
issued by a surety meeting requirements acceptable to the owner.
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8.02

8.03

8.04

The Bid security of the apparent Successful Bidder will be retained until Owner awards the Contract
to such Bidder, and such Bidder has executed the Contract Documents, furnished the required
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid security
will be released. If the Successful Bidder fails to execute and deliver the Contract Documents and
furnish the required Contract security within 15 days after the Notice of Award, Owner may consider
Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder will be
forfeited. Such forfeiture shall be Owner’s exclusive remedy if Bidder defaults as set forth in this
Section 8.02.

The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving
the award may be retained by Owner until the earlier of seven days after the Effective Date of the
Contract or 91 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released.

Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving the
award will be released within seven days after the Bid opening.

ARTICLE 9 - CONTRACT TIMES

9.01

The number of days within which, or the dates by which, milestones are to be achieved and the
Work is to be substantially completed and ready for final payment are set forth in the Contract.

ARTICLE 10 — LIQUIDATED DAMAGES

10.01

Provisions for liquidated damages, if any, for failure to timely attain a milestone, substantial
completion, or completion of the Work in readiness for final payment, are set forth in the Contract.

ARTICLE 11 - SUBSTITUTE AND “OR-EQUAL” ITEMS

11.01
11.02

See Section 60-03 of the General Provisions.

All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor will
furnish the materials and equipment specified or described in the Bidding Documents, as
supplemented by addenda. Any assumptions regarding the possibility of post-Bid approvals of “or-
equal” or substitution requests are made at Bidder’s sole risk.

ARTICLE 12 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS

12.01

12.02

Bidders shall submit Section 00 43 36, List of Proposed Subcontractors with the Bid, for prior
approval of the Owner.

If requested by Owner, before executing any subcontract, and within three (3) days after Bid
opening, the apparent Successful Bidder, and any other Bidder so requested, shall submit an
experience statement with pertinent information regarding similar projects and other evidence of
qualification for each such subcontractor, supplier, or other individual or entity. If Owner or
Engineer, after due investigation, has reasonable objection to any proposed subcontractor,
supplier, individual, or entity, Owner may, before the Notice of Award is given, request apparent
Successful Bidder to submit an acceptable substitute, in which case apparent Successful Bidder
shall submit a substitute, Bidder’s Bid price will be increased (or decreased) by the difference in
cost occasioned by such substitution, and Owner may consider such price adjustment in evaluating
Bids and making the Contract award. Declining to make requested substitutions will not constitute
grounds for forfeiture of the Bid security of any Bidder.

If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposes to use acceptable subcontractors, suppliers, or
other individuals or entities.
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12.03

The quantities of work or material stated in unit price items of the Bid are supplied only to give an
indication of the general scope of the Work; the Owner does not expressly or by implication agree
that the actual amount of work or material will correspond therewith.

ARTICLE 13 — PREPARATION OF BID

13.01

13.02

13.03

13.04
13.05

13.06

13.07

13.08

13.09

The Bid Form is included with the Bidding Documents.

A. All blanks on the Bid Form shall be completed either in ink or type and the Bid Form signed in
ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid
price shall be indicated for each section, Bid item, alternate, adjustment unit price item, and
unit price item listed therein.

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder
may enter the words “No Bid” or “Not Applicable.”

C. A conditional Bid will not be considered.

A Bid by a corporation or partnership shall be executed in the corporate or partnership name by an
officer (whose title must appear under the signature), accompanied by evidence of authority to sign.
The corporate or partnership address and state of incorporation shall be shown. The corporate seal
shall be affixed and attested by the corporate secretary or an assistant corporate secretary.

A Bid by a limited liability company shall be executed in the name of the firm by a member or other
authorized person and accompanied by evidence of authority to sign. The state of formation of the
firm and the official address of the firm shall be shown.

A Bid by an individual shall show the Bidder's name and official address.

A Bid by a joint venture shall be executed by an authorized representative of each joint venture
partner in the manner indicated on the Bid Form. The official address of the joint venture shall be
shown.

All names shall be printed in ink below the signatures.

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be
filled in on the Bid Form.

Postal and e-mail addresses and telephone number for communications regarding the Bid shall be
shown.

The Bid shall contain evidence of Bidder’'s authority and qualification to do business in the state
where the Project is located, or Bidder shall covenant in writing to obtain such authority and
qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’'s state
contractor license number, if any, shall also be shown on the Bid Form.

ARTICLE 14 - BASIS OF BID

14.01

Unit Price

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit price
section of the Bid Form.

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item will
be the product of the “Estimated Quantity” (which Owner or its representative has set forth in
the Bid Form) for the item and the corresponding “Bid Unit Price” offered by the Bidder. The
total of all unit price Bid items will be the sum of these “Bid Prices”; such total will be used by
Owner for Bid comparison purposes. The final quantities and Contract price will be determined
in accordance with Section 90 of the General Provisions.
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C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in
favor of the unit prices. Discrepancies between the indicated sum of any column of figures and
the correct sum thereof will be resolved in favor of the correct sum. Discrepancies between
words and figures will be resolved in favor of the figures.

ARTICLE 15 - SUBMITTAL OF BID

15.01 The Bid Form is to be completed and submitted with the Bid security and the other documents
required to be submitted under the terms of Article 7 of the Bid Form.

15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in the
advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project
titte and number(s) (and, if applicable, the designated portion of the Project for which the Bid is
submitted), the name and address of Bidder, and shall be accompanied by the Bid security and
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope
containing the Bid shall be enclosed in a separate package plainly marked on the outside with the
notation “BID ENCLOSED.” The Bidders name and return address shall be plainly marked on the
package. Mailed Bid shall be addressed to 200 West College Street, Room 123, Columbiana, AL
35051.

15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the
correct location or in the designated manner, will not be accepted and will be returned to the Bidder
unopened.

ARTICLE 16 — MODIFICATION AND WITHDRAWAL OF BID

16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a Bid
must be executed and delivered to the place where Bids are to be submitted prior to the date and
time for the opening of Bids. Upon receipt of such notice, the unopened Bid will be returned to the
Bidder.

16.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the
manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time for the
opening of Bids.

ARTICLE 17 — OPENING OF BIDS

17.01 Bids will be opened at the time and place indicated in the Advertisement to bid and, unless
obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and
maijor alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 18 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

ARTICLE 19 — EVALUATION OF BIDS AND AWARD OF CONTRACT

19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that Owner
finds, after reasonable inquiry and evaluation, to not be responsible. If Bidder purports to add terms
or conditions to its Bid, takes exception to any provision of the Bidding Documents, or attempts to
alter the contents of the Contract Documents for purposes of the Bid, then the Owner will reject the
Bid as nonresponsive. Owner also reserves the right to waive technicalities, if such waiver is in the
best interest of the Owner and is in conformance with applicable state and local laws or regulations
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19.02

19.03

19.04

19.05

19.06

19.07

19.08

pertaining to the letting of construction contracts; advertise for new Bids; or proceed with the work
otherwise.

If Owner awards the contract for the Work, such award shall be to the responsible Bidder submitting
the lowest responsive Bid.

Evaluation of Bids

A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the Bid
Form or prior to the Notice of Award.

B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in
the Bid Form. For comparison purposes alternates will be accepted, following the order of
priority established in the Bid Form, until doing so would cause the budget to be exceeded.
After determination of the Successful Bidder based on this comparative process and on the
responsiveness, responsibility, and other factors set forth in these Instructions, the award may
be made to said Successful Bidder on its base Bid and any combination of its additive alternate
Bids for which Owner determines funds will be available at the time of award.

C. For the determination of the apparent low Bidder when unit price bids are submitted, Bids will
be compared on the basis of the total of the products of the estimated quantity of each item
and unit price Bid for that item, together with any lump sum items.

D. Inthe comparison of Bids, schedules will be applied in the same order of priority as listed in
the Bid Form. For comparison purposes schedules will be accepted, following the order of
priority established in the Bid Form, until doing so would cause the budget to be exceeded.
After determination of the Successful Bidder based on this comparative process and on the
responsiveness, responsibility, and other factors set forth in these Instructions to Bidders, the
award may be made to said Successful Bidder for the schedule in which the Owner determines
funds will be available at the time of award.

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder
and may consider the qualifications and experience of subcontractors and suppliers proposed for
those portions of the Work for which the identity of subcontractors and suppliers must be submitted
as provided in the Bidding Documents.

Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders and any proposed subcontractors or suppliers.

More than one Bid for the same Work from an individual or entity under the same or different names
will not be considered. Reasonable grounds for believing that any Bidder has an interest in more
than one Bid for the Work may be cause for disqualification of that Bidder and the rejection of all
Bids in which that Bidder has an interest.

If the Contract is to be awarded, Owner will award the Contract to the Bidder whose Bid is in the
best interests of the Owner.

Unless otherwise indicated, a single award will not be made for less than all the Bid ltems of an
individual Bid schedule. In the event the Work is contained in more than one Bid schedule, the
Owner may award schedules individually or in combination. In the case of two or more Bid
schedules which are alternative to each other, only one of such alternative schedules will be
awarded.

ARTICLE 20 — BONDS AND INSURANCE

20.01

Section 30-05 of the General Provisions, as may be modified by the Special Provisions, sets forth
Owner’s requirements as to performance, payment, bonds and insurance. When the Successful
Bidder delivers the Contract (executed by Successful Bidder) to Owner, it shall be accompanied by
required bonds and insurance documentation.
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ARTICLE 21 - SIGNING OF CONTRACT

21.01  When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the
unexecuted counterparts of the Contract along with the other Contract Documents as identified in
the Contract. Within 15 days thereafter, Successful Bidder shall execute and deliver the required
number of counterparts of the Contract (and any bonds and insurance documentation required to
be delivered by the Contract Documents) to Owner. The Owner shall deliver one fully executed
counterpart of the Contract to Successful Bidder, together with printed and electronic copies of the
Contract Documents as stated in Section 50-05 of the General Provisions.

ARTICLE 22 — SALES AND USE TAXES

22.01 The project Owner is exempt from Alabama state sales and use taxes on materials and equipment
to be incorporated in the Work. Said taxes shall not be included in the Bid. Refer to the Special
Provisions for additional information.

ARTICLE 23 - RETAINAGE

23.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in
the Section 90-06 of the General Provisions.

ARTICLE 24 — CONTRACTS TO BE ASSIGNED

24.01 Not Used

This document is a MODIFIED version of EJCDC® C-200, Instructions to Bidders. Copyright © 2013 National Society of Professional Engineers,
American Council of Engineering Companies, and American Society of Civil Engineers and is based in part on excerpts from EJCDC documents. Those
portions of the text that originated in published EJCDC documents remain subject to copyright.

END OF INSTRUCTIONS TO BIDDERS
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00 22 13 BIDDER’S CHECKLIST OF REQUIRED ITEMS

This Bidder’s Checklist is provided to ensure all required forms are completed and returned as part of the
Bid submission. All forms must be included as indicated for a Bid to be considered a complete,
responsive Bid. Appropriate signatures and date are required on each document. If an item is missing,
the Bid may be declared unresponsive and therefore rejected as further set forth in the Instructions to
Bidders. This sheet will serve as the cover sheet for the Bid submission.

Completed* | Spec. Section

Acknowledgement of All Addenda O 004100
Bid contains the following forms:

1. Bid Form/Proposal U 004100

2. Bid Bond O 004313

3. List of Proposed Subcontractors U 00 43 36

4. Qualifications Statement O 004513

5. Bidder Certifications O 00 45 46
*Check when filled out, signed, and included with submission of bid packet.

Seal (if incorporated) Bidder Name:

Address:

City, State, Zip Code:

Contractor Number:

Contact Name:

Title:

Contact Number:

Contact Email:

Signature of Authorized Agent for Bidder:

Date:

00 22 13-1
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00 41 00 BID FORM

ARTICLE 1 - BID RECIPIENT

1.01

1.02

This Bid is submitted to:

SHELBY COUNTY COMMISSION
200 West College Street, Room 123, Columbiana, AL 35051

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in
accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.01

2.02

2.03

Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder may
agree to in writing upon request of Owner.

In submitting this Bid, Bidder acknowledges and accepts Contractor’s representations as more
fully set forth in the Contract.

In submitting this Bid, Bidder certifies Bidder is qualified to do business in the State of Alabama
as required by laws, rules and regulations or, if allowed by statute, covenants to obtain such
qualification prior to contract award.

ARTICLE 3 - BIDDER’S REPRESENTATIONS

3.01

In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents, and hereby acknowledges receipt of
the following addenda:

Addendum No. Addendum, Date

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and
adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site
conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and has satisfied itself as to all laws and regulations that may affect
cost, progress, and performance of the Work.

D. Bidder has considered the information known to Bidder itself; information commonly known
to contractors doing business in the locality of the Site; information and observations
obtained from visits to the Site; the Bidding Documents; and any Site-related reports and
drawings identified in the Bidding Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work; (2)
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the means, methods, techniques, sequences, and procedures of construction to be
employed by Bidder; and (3) Bidder’s safety precautions and programs.

Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the determination of this Bid for performance of the Work at the price bid
and within the times required, and in accordance with the other terms and conditions of the
Bidding Documents.

Bidder is aware of the general nature of work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Bidder has discovered in the Bidding Documents, and confirms that the written
resolution thereof by Engineer is acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article, and that without exception the Bid
and all prices in the Bid are premised upon performing and furnishing the Work required by
the Bidding Documents.

The submission of the Bid constitutes that applicable sales taxes are not included in the
stated Bid prices for the work.

By submitting a bid/proposal, the Bidder understands that the bid/proposal is subjected to
the Federal Aviation Administration requirements referenced in the Special Provisions.

ARTICLE 4 - BIDDER’S CERTIFICATION

4.01 Bidder certifies that:

A

This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual
or entity and is not submitted in conformity with any collusive agreement or rules of any
group, association, organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or
sham Bid;

Bidder has not solicited or induced any individual or entity to refrain from bidding; and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing
for the Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value
likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open
competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices at
artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the
execution of the Contract.
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ARTICLE 5 - BASIS OF BID

5.01

5.02

5.03

5.04

Bidder acknowledges that (1) each Bid unit price includes an amount considered by Bidder to be
adequate to cover Contractor's overhead and profit for each separately identified item, and (2)
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids,
and final payment for all unit price Bid items will be based on actual quantities, determined as
provided in the Contract Documents.

Bidder will complete the Work in accordance with the Contract Documents for the enclosed

prices.

BID ALTERNATES

A. The undersigned Bidder offers to make, at the bid alternate prices additive following, the
changes in the Work covered in the total bid price set forth in unit price schedule (“Total
Base Bid Price”) that are specified in the bid alternates priced below:

B. Itis understood that:

1.

All bid alternate prices shall be filled in. The work detailed by the bid alternate(s) is an
extension of the nature of the work for the Total Base Bid Price’s project. This proposal
requires that the undersigned Bidder propose on all work detailed by the Total Base Bid
Price’s project and the decrease in work as detailed by each and all of the bid
alternates. Failure to comply with this requirement of submitting a price for each and all
of the bid alternates may render the Bid non-responsive and may cause its rejection.

Any bid items contained within the alternate unit price schedule that are measured
quantities (TN, SY, CY, SF, LF, EA, etc.) shall match exactly the unit price found within
the base bid unit price schedule. Lump sum bid items will not be required to meet this
requirement.

The acceptance or rejection of any or all of these bid alternates is at the option of the
Owner.

Acceptance or rejection of bid alternates will not necessarily be made on the basis of
price alone.

The acceptance or rejection of one or more bid alternates will not affect the Total Base
Bid Project bid, nor other conditions of this bid, nor the price of other accepted bid
alternates.

Reference Document 00 21 00, Article 19 for Method of Award.

The undersigned has carefully examined the plans and other contractual documents
and has coordinated the scopes between the Total Base Bid Documents and the Bid
Alternate Documents. Through submittal of a bid, the undersigned agrees and
understands that the documents have been prepared with the highest level of care in
the effort to coordinate the scopes of the Total Base Bid Project documents and the Bid
Alternate documents. The undersigned agrees and accepts the responsibilities to
coordinate and construct all required interconnections and coordination facilities
between the Total Base Bid Project and any of, any combination of, and/or a total
combination of the Bid Alternates to develop complete and operational facilities that
meet the regulatory requirements for the facilities and the requirements set forth by
these contract documents.

BID SCHEDULES
A. Not used.
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MARKING, BLACK

ESTIMATED
ITEM NO. | SPEC NO. DESCRIPTION UNIT QUANTITY UNIT PRICE BID AMOUNT
— [CONSTRUGTION SAFETY, SECURITY, AND STTE

1 |ss12084 [FONSTRUCTIO Ls 1

2 C-105-6.1 |MOBILIZATION (MAXIMUM 10% OF TOTAL BASE EID) LS 1

3 P-101-5.1 [JOINT & CRACK REPAIR L 20.734

4 P-101-5.2 |PAINT/RUBBER REMOWVAL SF 11,120
PERMANENT STAIN AND ALGAE RESISTANT PAVEMENT

7 P620-5.7 [\ARKING, WITH REFLECTIVE MEDA, YELLOW =F 2050
PERMANENT STAIN AND ALGAE RESISTANT PAVEMENT

& P-820-5.2 | 1ARKING, WITH REFLECTIVE MEDIA, WHITE = #5750

7 P.620-5.3 PERMAMNENT STAIN AND ALGAE RESISTANT PAVEMENT SF 14.134

Base Bid Construction Total §:

Base Bid Construction Total (Text):

ADDITIVE ALTERNATE 1

MARKING, BLACK

ESTIMATED
ITEM NO. | SPEC NO. DESCRIPTION UNIT QUANTITY UNIT PRICE BID AMOUNT
i CA05-61 MOBILIZATION {MAXIMUM 10% OF TOTAL ADDITIVE Ls i
~_ JALTERMATE 1}

2 P-101-5.2 |PAINT/RUBBER REMOVAL SF GO0

~ 4 |FERMANENT STAIN AND ALGAE RESISTANT PAVEMENT 4
3 st MARKING, WITH REFLECTIVE MEDA, YELLOW Af R
4 P-B20.53 FERMANENT STAIN AND ALGAE RESISTANT PAVEMENT SF 5588

Additive Alternate 1 Caonstruction Total §:

Additive Alternate 1 Construction Total {Text):

Base Bid + Additive Alternate 1 Total §:

Base Bid + Additive Alternate 1 Total (Text):
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ARTICLE 6 — TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Section 90-09 of the General Provisions on or before the dates
or within the number of calendar days indicated in the Contract.

6.02  Bidder accepts the provisions of the Agreement as to liquidated damages.
ARTICLE 7 — ATTACHMENTS TO THIS BID

7.01 The following documents are submitted with and made a condition of this Bid:
A. Required Bid security (00 43 13);
B. List of Proposed Subcontractors (00 43 36)

C. Evidence of authority to do business in the state of the Project; or a written covenant to
obtain such license within the time for acceptance of Bids;

D. Contractor’s License No.: or Evidence of Bidder's ability to obtain a State
Contractor’s License and a covenant by Bidder to obtain said license within the time for
acceptance of Bids;

E. Required Bidder Qualifications Statement (00 45 13) with supporting data; and
ARTICLE 8 — DEFINED TERMS

8.01  The terms used in this Bid with initial capital letters have the meanings stated in the Instructions
to Bidders, the General Provisions, and the Special Provisions.

EJCDC® C-410, Bid Form for Construction Contracts. Copyright © 2013 National Society of Professional Engineers,
American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.
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ARTICLE 9 - BID SUBMITTAL

BIDDER: [Indicate correct name of bidding entity]

By:
[Signature]

[Printed name]

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach
evidence of authority to sign.)

Attest:
[Signature]

[Printed name]

Title:

Submittal Date:

Address for giving notices:

Telephone Number:

Fax Number:

Contact Name and e-mail address:

Bidder’s License No.:

(where applicable)

EJCDC® C-410, Bid Form for Construction Contracts. Copyright © 2013 National Society of Professional Engineers, American Council of Engineering
Companies, and American Society of Civil Engineers. All rights reserved.
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00 43 13 BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):
Shelby County Commission
200 West College Street, Room 123
Columbiana, AL 35051

BID
Bid Due Date:
Description: Shelby County Airport — Runway 16/34 Pavement Maintenance

BOND
Bond Number:
Date:
Penal sum $

(Words) (Figures)
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Bid
Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)
Bidder's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Addresses are to be used for giving any required notice.
Provide execution by any additional parties, such as joint ventures, if necessary.
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay
to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the penal sum is the extent of Bidder’s
and Surety’s liability. Recovery of such penal sum under the terms of this Bond shall be Owner’s sole and exclusive remedy upon
default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any Performance
bond and Payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’'s Bid and Bidder delivers within the time required by the Bidding Documents (or any extension
thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance
and payment bonds required by the Bidding Documents, or

3.2  All Bids are rejected by Owner, or

3.3  Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension
thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by Bidder and
Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this Bond and the
Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in
writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in the aggregate
exceed 120 days from the Bid due date without Surety’s written consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph
4 above is received by Bidder and Surety and in no case later than one year after the Bid due date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the
Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of
this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certified Mail, return
receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer,
agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind the Surety
thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute
that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of this Bond
conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this Bond that is not in conflict
therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form). Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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00 43 36 LIST OF PROPOSED SUBCONTRACTORS

I, the undersigned Bidder, hereby certify that proposals from the following subcontractors were used in
the preparation of my Bid. | agree that if | am the successful Bidder and if the following subcontracts are
approved, | will not enter into contracts with others for these divisions of the work without prior written
approval from the Engineer and the Owner.

For Annual Gross Receipts:
« Enter 1 for Less than $1 Million
« Enter 2 for More than $1 Million, Less than $5 Million
« Enter 3 for More than $5 Million, Less than $10 Million
« Enter 4 for More than $10 Million, Less than $15 Million
« Enter 5 for More than $15 Million

Yo [0 [T TSSOSO PP OOPPPRPPPPPPPPPRt
DBE: Yes/ No (circle one) ContraCt AMOUNT: .....ccoiieeee e e e e e
SBE: Yes / No (circle one)

F e (o[ =21 T PSPPSR PP
DBE: Yes / No (circle one) CoNntract AMOUNL: ....oooiiiiie e
SBE: Yes / No (circle one)

o Lo | =3O
DBE: Yes / No (circle one) CoNntract AMOUNL: ....oooiiiiie e
SBE: Yes / No (circle one)
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o Lo | =3O
DBE: Yes / No (circle one) CoNntract AMOUNL: ....cooiiiiii e
SBE: Yes / No (circle one)

F o [0 [T TSSOSO OOPPPPPPPPPPPPPRt
DBE: Yes/ No (circle one)
SBE: Yes / No (circle one)

SRRSO *

Percent of Contract to be Completed by DBE: ...

*Signature must be the same as on the Bid form.

Notes:
(1) This form must be completed and submitted with good faith effort documentation
provided in the sealed Bid to be considered responsive at the time of the bid opening.

(2) Bidder and subcontractors shall have evidence of authority to do business in the state of
the Project; or a written covenant to obtain such license within the time for acceptance of
Bids.
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00 45 13 QUALIFICATIONS STATEMENT

THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE EXTENT PERMITTED BY
LAWS AND REGULATIONS

1. SUBMITTED BY:

Official Name of Firm:

Address:

2. SUBMITTED FOR:

Owner: SHELBY COUNTY COMMISSION
Project Name: RUNWAY 16/34 PAVEMENT MAINTENANCE
TYPE OF WORK: Pavement Maintenance

3. CONTRACTOR'S CONTACT INFORMATION

Contact Person:

Title:

Phone:

Email:

4. AFFILIATED COMPANIES:

Name:

Address:
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5. TYPE OF ORGANIZATION:

[

SOLE PROPRIETORSHIP

Name of Owner:

Doing Business As:

Date of Organization:

PARTNERSHIP

Date of Organization:

Type of Partnership:

Name of General Partner(s):

CORPORATION

State of Organization:

Date of Organization:

Executive Officers:

- President:

- Vice President(s):

- Treasurer:

- Secretary:

[ ] LIMITED LIABILITY COMPANY

State of Organization:

Date of Organization:

Members:

0045 13-2
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[] JOINT VENTURE

Sate of Organization:

Date of Organization:

Form of Organization:

Joint Venture Managing Partner

- Name:

- Address:

Joint Venture Managing Partner

- Name:

- Address:

Joint Venture Managing Partner

- Name:

- Address:

6. LICENSING

Jurisdiction:

Type of License:

License Number:

Jurisdiction:

Type of License:

License Number:

Has firm listed in Section 1 ever been fined or suspended by a Contractor’s licensing board?

LIYES [INO

If YES, attach as an Attachment details including where and why.
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7. CERTIFICATIONS

Disadvantage Business Enterprise:

Minority Business Enterprise:
Woman Owned Enterprise:
Small Business Enterprise:

Other (

CERTIFIED BY:

8. BONDING INFORMATION

Bonding Company:

Address:

Bonding Agent:

Address:

Contact Name:

Phone:

Aggregate Bonding Capacity:

Available Bonding Capacity as of date of this submittal:

9. FINANCIAL INFORMATION

Financial Institution:

Address:

Account Manager:

Phone:

Credit available: $
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10. CONSTRUCTION EXPERIENCE:
Current Experience:

List on Schedule A all uncompleted projects currently under contract (If Joint Venture list each
participant's projects separately).

Previous Experience:

List on Schedule B all projects completed within the last 5 Years (If Joint Venture list each
participant's projects separately).

Has firm listed in Section 1 ever failed to complete a construction contract awarded to it?
LIYES [INO
If YES, attach as an Attachment details including Project Owner's contact information.

Has any Corporate Officer, Partner, Joint Venture participant or Proprietor ever failed to complete a
construction contract awarded to them in their name or when acting as a principal of another entity?

[1YES [INO

If YES, attach as an Attachment details including Project Owner's contact information.
Are there any judgments, claims, disputes or litigation pending or outstanding involving the firm listed in
Section 1 or any of its officers (or any of its partners if a partnership or any of the individual entities if a joint
venture)?

LIYES [INO

If YES, attach as an Attachment details including Project Owner's contact information.

11. SAFETY PROGRAM:

Name of Contractor's Safety Officer:

Include the following as attachments:

If requested after the bid, Provide as an Attachment Contractor's (and Contractor's proposed
subcontractors and suppliers furnishing or performing Work having a value in excess of 10 percent of
the total amount of the Bid) OSHA No. 300- Log & Summary of Occupational Injuries & llinesses for
the past 5 years.

If requested after the bid, Provide as an Attachment Contractor's (and Contractor's proposed
subcontractors and suppliers furnishing or performing Work having a value in excess of 10 percent of
the total amount of the Bid) list of all OSHA Citations & Notifications of Penalty (monetary or other)
received within the last 5 years (indicate disposition as applicable) - IF NONE SO STATE.

If requested after the bid, Provide as an Attachment Contractor's (and Contractor's proposed
subcontractors and suppliers furnishing or performing Work having a value in excess of 10 percent of
the total amount of the Bid) list of all safety citations or violations under any state all received within
the last 5 years (indicate disposition as applicable) - IF NONE SO STATE.
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Provide the following for the firm listed in Section 1 (and for each proposed subcontractor and supplier
furnishing or performing Work having a value in excess of 10 percent of the total amount of the Bid)
the following (attach additional sheets as necessary):

Workers' compensation Experience Modification Rate (EMR) for the last 5 years:

YEAR EMR
YEAR EMR
YEAR EMR
YEAR EMR
YEAR EMR

Total Recordable Frequency Rate (TRFR) for the last 5 years:

YEAR TRFR
YEAR TRFR
YEAR TRFR
YEAR TRFR
YEAR TRFR

Total number of man-hours worked for the last 5 Years:

YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS

Provide Contractor's (and Contractor's proposed subcontractors and suppliers furnishing or
performing Work having a value in excess of 10 percent of the total amount of the Bid) Days Away
From Work, Days of Restricted Work Activity or Job Transfer (DART) incidence rate for the particular
industry or type of Work to be performed by Contractor and each of Contractor's proposed
subcontractors and suppliers) for the last 5 years:

YEAR DART
YEAR DART
YEAR DART
YEAR DART
YEAR DART

12. EQUIPMENT:
MAJOR EQUIPMENT:

List on Schedule C all pieces of major equipment available for use on project.

00 45 13-6 Garver Project No. 2302455



Shelby County Airport

Runway 16/34 Pavement Maintenance

| HEREBY CERTIFY THAT THE INFORMATION SUBMITTED HEREWITH, INCLUDING ANY ATTACHMENTS,
IS TRUE TO THE BEST OF MY KNOWLEDGE AND BELIEF.

NAME OF ORGANIZATION:

BY:

TITLE:

DATED:

NOTARY ATTEST:

SUBSCRIBED AND SWORN TO BEFORE ME
THIS DAY OF .20
NOTARY PUBLIC - STATE OF

MY COMMISSION EXPIRES:

REQUIRED ATTACHMENTS

1. Schedule A (Current Experience)*.

2. Schedule B (Previous Experience)*.

3. Schedule C (Major Equipment)*.

4. Evidence of authority for individuals listed in Section 5 to bind organization to an agreement.
5. Resumes of officers and key individuals (including Safety Officer) of firm named in Section 1.
6. Required safety program submittals listed in Section 11.

*Information may be provided on form attached or bidder provided form containing similar information.

EJCDC® C-451, Qualifications Statement. Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, and
American Society of Civil Engineers. Al rights reserved.
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SCHEDULE A

CURRENT EXPERIENCE
Project Name Owner's Contact Person Design Engineer Contract Date Type of Work Status | Cost of Work

Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:

EJCDC® C-451, Qualifications Statement. Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.
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SCHEDULE B

PREVIOUS EXPERIENCE (Include ALL Projects Completed within last 5 years)

Project Name

Owner's Contact Person

Design Engineer

Contract Date

Type of Work Status | Cost of Work

Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:

EJCDC® C-451, Qualifications Statement. Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.
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SCHEDULE B

PREVIOUS EXPERIENCE (Include ALL Projects Completed within last 5 years)

Project Name

Owner's Contact Person

Design Engineer

Contract Date

Type of Work Status | Cost of Work

Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:

EJCDC® C-451, Qualifications Statement. Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.

004513

Garver Project No. 2302455




SCHEDULE C - LIST OF MAJOR EQUIPMENT AVAILABLE

ITEM

PURCHASE DATE

CONDITION

ACQUIRED VALUE

EJCDC® C-451, Qualifications Statement. Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.
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Shelby County Airport

Runway 16/34 Pavement Maintenance

00 45 46 BIDDER CERTIFICATIONS

CERTIFICATION OF NONSEGREGATED FACILITIES

The federally-assisted construction contractor certifies that it does not maintain or provide, for its employees,
any segregated facilities at any of its establishments and that it does not permit its employees to perform their
services at any location, under its control, where segregated facilities are maintained. The federally-assisted
construction contractor certifies that it will not maintain or provide, for its employees, segregated facilities at
any of its establishments and that it will not permit its employees to perform their services at any location
under its control where segregated facilities are maintained. The federally-assisted construction contractor
agrees that a breach of this certification is a violation of the Equal Opportunity Clause in this contract.

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms,
and washrooms, restaurants and other eating areas, timeclocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directives or are, in fact, segregated on the basis of
race, color, religion, or national origin because of habit, local custom, or any other reason. The federally-
assisted construction contractor agrees that (except where it has obtained identical certifications from
proposed subcontractors for specific time periods) it will obtain identical certifications from proposed
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the
provisions of the Equal Opportunity Clause and that it will retain such certifications in his files.

NOTICE TO PROSPECTIVE CONTRACTORS OF REQUIREMENTS FOR
CERTIFICATION OF NONSEGREGATED FACILITIES

1. This Certification of Non-segregated Facilities shall be submitted prior to the award of the construction
contract.

2. The awarded Contractor will be required to provide for the forwarding of the following notice to

prospective subcontractors for supplies and construction contracts where the subcontracts exceed
$10,000 and are not exempt from the provisions of the Equal Opportunity Clause.

Certification - The information above is true and complete to the best of my knowledge and belief.

Name and Title of Signer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

00 45 46-1 Garver Project No. 2302455



Shelby County Airport

Runway 16/34 Pavement Maintenance
CERTIFICATION REGARDING DEBARMENT AND SUSPENSION

By submitting a Bid under this solicitation, the Bidder certifies that neither it nor its principals are presently
debarred or suspended by any Federal department or agency from participation in this transaction.

Certification - The information above is true and complete to the best of my knowledge and belief.

Name and Title of Signer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

00 45 46-2 Garver Project No. 2302455



Shelby County Airport

Runway 16/34 Pavement Maintenance
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Shelby County Airport
Runway 16/34 Pavement Maintenance

PUBLIC WORKS CONTRACT
SHELBY COUNTY COMMISSION

CHANGE ORDER

DATE: CHANGE ORDER NO:
PROJECT:

CONTRACT DATE:
CONTRACTOR:

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN YOUR CONTRACT:

IN STRICT ACCORDANCE WITH THE CONTRACT DOCUMENTS YOU ARE INSTRUCTED TO FURNISH:

AMOUNT OF ORIGINAL CONTRACT $ $0.00
AMOUNT OF PREVIOUS CHANGES $ $0.00
AMOUNT OF THIS CHANGE $ $0.00
TOTAL AMOUNT OF ADJUSTED CONTRACT $ $0.00

NOTE: IT IS HEREBY UNDERSTOOD AND AGREED THAT THE ABOVE IS COMPENSATION IN
FULL FOR CHANGES AS INDICATED. IT IS FURTHER UNDERSTOOD AND AGREED
THAT ALL RIGHTS FOR ANY ADDITIONAL COMPENSATION ARE WAIVED CONCERNING
THE CHANGES CONTAINED HEREIN.

Shelby County Commission

BY: BY:
TITLE: Owner TITLE: Chief Facilities Management Officer
DATE: DATE:

00 20 50-1 Garver Project No. 2302455
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Shelby County Airport

Runway 16/34 Pavement Maintenance

CONTRACTOR NOTICE OF COMPLETION

In Accordance with Chapter 1, Title 39, Code of Alabama, 1975, as amended by Act

2023-497 (HB168), notice is hereby given that as of (Insert
Date), (Insert Contractor Name), has

completed the Contract for the project described as

(Insert Project Name).

Signature

Print Name

Title

Company Name

Date

00 20 70-1 Garver Project No. 2302455
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State of Alabama
Department of Revenue MICHAEL E. MASON

[www.revenue:aIabama.gov} lot“ﬁ?g;:“}:::::'n.
50 North Ripley Street Deputy Commissioner
Montgomery, Alabama 36132 CURTIS E, STEWART

Alabama Department of Revenue
NOTICE

Commissioner

Tax Guidance for Contractors, Subcontractors and Alabama Governmental
Entities Regarding Construction-related Contracts

Legislative Act 2013-205 requires the Department of Revenue to issue Form STC-1, Sales and Use Tax Certificate of
Exemption for Government Entity Projects, to all contractors and subcontractors working on qualifying
governmental entity projects once the Form ST: EXC-01 is approved.

Each exempt entity, contractor and subcontractor must make application for qualification of the exemption
using Form ST: EXC-01 for each tax-exempt project. The application is available on the department’s website
at http:/revenue.alabama.gov/salestax/ST-EXC-01.pdf. Applications should be submitted directly to the Sales
and Use Tax Division Central Office, P.O Box 327710, Montgomery, AL 36132-7710.

The sales and use tax exemption provided for in Act 2013-205 applies to the purchase of building materials,
construction materials and supplies, and other tangible personal property that become part of the structure
pursuant to a qualifying contract entered into on or after January 1, 2014. Qualifying projects and contracts are
those generally entered into with the following governmental entities, unless otherwise noted: the State of
Alabama, a county or incorporated municipality of Alabama, an Alabama public school, or an Alabama industrial or
economic development board or authority already exempt from sales and use taxes. Please note that contracts
entered into with the federal government and contracts pertaining to highway, road, or bridge
construction or repair do not qualify for the exemption provided for in Act 2013-205, [Reference: Sales and
Use Tax Division Administrative Rule 810-6-3-.77 Exemption for Certain Purchases by Contractors and
Subcontractors in Conjunction with Construction Contracts with Certain Governmental Entities.)

The Alabama Department of Revenue will assign each contractor and sub-contractor a consumers use tax
account, if one is currently not in place, at the time the Form STC-1, Sales and Use Tax Certificate of
Exemption for Government Entity Projects, is issued.

Contractors and sub-contractors for qualifying projects will be required to file monthly consumers use tax
returns and report all exempt purchases for ongoing projects, as well as all taxable purchases on one return.
These returns are required to be filed through the department’s online tax return filing and payment portal, My
Alabama Taxes (https://myalabamataxes.alabama.gov).

As another option for these types of contracts, as well as with other contracts entered into with other types of
exempt entities, the Form ST:PAAI1, Purchasing Agent Appointment, may be used. However, please be advised
that the use of the Form ST:PAA1 option will require the exempt entity to be invoiced directly and pay for
directly from their funds any construction and building material and supply purchases.

For additional information concerning this guidance, taxpayers should contact Sales and Use Tax Division
representative Thomas Sims at 334-242-1574 or by email at Thomas.Sims@revenue.alabama.gov.

“An Affirmative Action / Equal Opportunity Employer”



WHAT'S NEW?
TOPIC: Tax Guidance for Contractors, Subcontractors and Alabama
Governmental Entities Regarding Construction-related Contracts

Legislative Act 2013-205 requires the Department of Revenue to issue Form STC-1, Sales and
Use Tax Certificate of Exemption for Government Entity Projects, to all contractors and
subcontractors working on qualifying governmental entity projects once the Form ST: EXC-01 is
approved.

Each exempt entity, contractor and subcontractor must make application for qualification of the
exemption using Form ST: EXC-01 for each tax-exempt project. The application is available on
the department’s website at http://revenue.alabama.gov/salestax/ST-EXC-01.pdf. Applications
should be submitted directly to the Sales and Use Tax Division Central Office, P.O Box 327710,
Montgomery, AL 36132-7710.

The sales and use tax exemption provided for in Act 2013-205 applies to the purchase of
building materials, construction materials and supplies, and other tangible personal property that
become part of the structure pursuant to a qualifying contract entered into on or after January 1,
2014. Qualifying projects and contracts are those generally entered into with the following
governmental entities, unless otherwise noted: the State of Alabama, a county or incorporated
municipality of Alabama, an Alabama public school, or an Alabama industrial or economic
development board or authority already exempt from sales and use taxes. Please note that
contracts entered into with the federal government and contracts pertaining to highway,
road, or bridge construction or repair do not qualify for the exemption provided for in Act
2013-205.[Reference: Sales and Use Tax Division Administrative Rule 810-6-3-.77 Exemption
for Certain Purchases by Contractors and Subcontractors in Conjunction with Construction
Contracts with Certain Governmental Entities. |

The Alabama Department of Revenue will assign each contractor and sub-contractor a
consumers use tax account, if one is currently not in place, at the time the Form STC-1, Sales
and Use Tax Certificate of Exemption for Government Entity Projects, is issued.

Contractors and sub-contractors for qualifying projects will be required to file monthly
consumers use tax returns and report all exempt purchases for ongoing projects, as well as all
taxable purchases on one return. These returns are required to be filed through the department’s
online tax return filing and payment portal, My Alabama Taxes

(https://myalabamataxes.alabama.gov).

As another option for these types of contracts, as well as with other contracts entered into with
other types of exempt entities, the Form ST:PAA1, Purchasing Agent Appointment, may be
used. However, please be advised that the use of the Form ST:PAAI1 option will require the
exempt entity to be invoiced directly and pay for directly from their funds any construction and
building material and supply purchases.

For additional information concerning this guidance, taxpayers should contact Sales and Use Tax
Division representative Thomas Sims at 334-242-1574 or by email
atThomas.Sims@revenue.alabama.gov.




Shelby County Airport
Runway 16/34 Pavement Maintenance

00 51 00 NOTICE OF AWARD

Date of Issuance:

Owner: SHELBY COUNTY COMMISSION Owner's Contract No.:
Engineer: GARVER Engineer's Project No.: 2302455
Project: Runway 16/34 Pavement Maintenance
Bidder:
Bidder’s Address:
TO BIDDER:
You are notified that Owner has accepted your Bid dated for the

above Contract, and that you are the Successful Bidder and are awarded a Contract for:

Runway 16/34 Pavement Maintenance

The Contract price of the awarded Contractis: $

3 unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the
Contract Documents accompanies this Notice of Award, or has been transmitted or made available to
Bidder electronically.

[] aset of the drawings will be delivered separately from the other Contract Documents.
You must comply with the following conditions precedent within 15 days of the date of receipt of this Notice of
Award:
1. Return signed copy of Notice of Award to Owner and Engineer as acknowledgement of receipt.
Deliver to Owner 3 counterparts of the Agreement, fully executed by Bidder.

Deliver with the executed Agreement(s) the Contract security [e.g., Performance bond and Payment
bond] and insurance documentation as specified in the Instructions to Bidders, General Provisions and
Special Provisions.

4. Other conditions precedent (if any):
Failure to comply with these conditions within the time specified will entitle Owner to consider you in default,
annul this Notice of Award, and declare your Bid security forfeited.

After you comply with the above conditions, Owner will return to you one fully executed counterpart of the
Agreement, together with any additional copies of the Contract Documents as indicated in Section 50-05 of the
General Provisions.

Owner:

Authorized Signature
By:
Title:

| EJCDC® C-510, Notice of Award. Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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Shelby County Airport

Runway 16/34 Pavement Maintenance

Bidder:

Authorized Signature
By:
Title:

Copy: Engineer

EJCDC® C-510, Notice of Award. Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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Shelby County Airport

Runway 16/34 Pavement Maintenance
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EJCDC® C-510, Notice of Award. Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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SHELBY COUNTY, ALABAMA
PUBLIC WORKS CONTRACT
For Projects Over $100,000

Act 97-225
THIS AGREEMENT, entered into as of this day of by and
between SHELBY COUNTY, ALABAMA, a political subdivision of the State of Alabama
(hereinafter called the COUNTY) and . (hereinafter called the

CONTRACTOR). This agreement concerns the Shelby County Airport Runway 16/34 Pavement
Maintenance Project as described in the noted attached plans index, specifications index, project
issued addenda , and the contractor’s bid (herein called the PROJECT).

WITNESSETH THAT:

WHEREAS, the COUNTY is currently involved in the planned construction of the PROJECT as
specified in design and bid specifications dated , which said design and bid
specifications are incorporated into this Contract by reference and made part and parcel hereof as
fully as if set out herein. (See also attached bid by CONTRACTOR on
) and

WHEREAS, CONTRACTOR submitted the lowest responsive and responsible bid for the
construction of the PROJECT; and

WHEREAS, the COUNTY desires to engage and contract with the CONTRACTOR to provide
technical, professional, and construction services and to construct and complete the PROJECT

herein described; and

WHEREAS, the CONTRACTOR desires to contract to provide technical, professional, and
construction services and to complete the construction of the PROJECT herein described:

NOW, THEREFORE, in consideration of the mutual covenants and agreements contained

herein, the COUNTY and the CONTRACTOR do hereby mutually agree, covenant, and contract
as follows:

Section 1. CONTRACTOR

Page 1



The COUNTY agrees to engage the CONTRACTOR, and the CONTRACTOR hereby agrees, to
perform the construction services hereinabove and hereinafter set forth, and to construct the
PROJECT described within this Contract in accord with the accompanying plans and
specifications in a good, competent, and workmanlike manner as requested and determined by
the COUNTY and in strict compliance with the design and bid specifications for such PROJECT
as referenced in other portions of this Contract.

The CONTRACTOR will supply to the COUNTY prior to the commencing of work the
following documents, together with any other documents as are required by Alabama law:

A)

B)

C)

D)

Certificate of Insurance (with unconditional cancellation clause), said insurance in
the amounts as specified in the contract documents and as approved by the
COUNTY.

Section 84 Business License, Applicable City Business License and all other
licenses required by law to complete this project

The CONTRACTOR will furnish to the COUNTY a performance bond equaling
the total bid amount of the PROJECT payable to the COUNTY, which said bond
shall be in form and substance as approved by the COUNTY. The
CONTRACTOR shall also execute and furnish to the COUNTY a payment bond
securing the CONTRACTOR'’S obligation to pay for all labor, materials, or
supplies for work done pursuant to this contract, which said payment bond shall
be in an amount equal to fifty percent (50%) of the total contract price and shall
be in form and substance as approved by the COUNTY. Said payment bond shall
also provide bonded coverage to cover and to compensate for reasonable attorney
fees incurred by a successful party in civil actions brought on the bond and
ordered to be paid by a court of competent jurisdiction.

The CONTRACTOR shall comply with all applicable laws, ordinances, and codes
of the U. S. Government, the State of Alabama, any relevant municipality, and the
COUNTY, and, specifically and without limitation, shall comply with all
provisions of the Beason-Hammond Alabama Taxpayer and Citizen Protection
Act, commonly referred to as the Immigration Act, and amendments thereto
adopted from time to time during the performance of this Contract, and shall
document CONTRACTOR’S compliance with said law and submit to the
COUNTY or at the direction of COUNTY any and all affidavits and proof as are
from time to time required by law or required by COUNTY.
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The CONTRACTOR, by the execution of this Contract, certifies and confirms that it is, at the
time of the signing of this document, in full compliance with the aforesaid Beason-Hammond
Alabama Taxpayer and Citizen Protection Act, and further agrees that upon request from the
COUNTY it will execute and file and take such action as is deemed by the COUNTY to be
necessary to verify the CONTRACTOR’s continuing compliance therewith.

Section 2. Scope of Services

The CONTRACTOR shall provide all construction services, work and labor, and other
professional and technical services to complete the PROJECT herein described, which shall
include, but not necessarily be limited to, the activities, plans, and specifications described in the
construction drawings, specifications, bid and related documents.

Section 3. Time of Performance

The CONTRACTOR shall begin work on the PROJECT upon the execution of this Contract and
will continue, uninterrupted, for a period of time not to exceed one hundred twenty (120)
working days beginning after receiving Notice to Proceed from the COUNTY. Said work to be
completed in a good and workmanlike manner by the CONTRACTOR within the period of time
specified.

Section 4. General Provisions

(a) Personnel. The CONTRACTOR warrants that it has the expertise, professional
personnel, and adequate work force capable of performing this Contract, as called for
herein, in a satisfactory and proper manner, in accord with highest industry standards, or
will secure the services of such personnel as may be required to perform such services,
construct said PROJECT, and perform its obligations pursuant to this Contract.

(b) Office Space. The CONTRACTOR agrees to provide and maintain the office space and
facilities required to perform all services as called for under this Contract, at no expense
to the COUNTY.

(c) Subcontracts. None of the work or services covered by this contract shall be
subcontracted without the prior approval of the COUNTY. Any work or services
subcontracted hereunder shall be specified by written contract or agreement and shall be
subject to each provision of this contract.

(d) Access to Materials. The COUNTY agrees to make available to the CONTRACTOR,
upon request, any maps, documents, and planning materials or any other information in
its possession or otherwise readily available, which has a direct bearing on the
PROIJECT, at no expense to the CONTRACTOR.
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() Communications. The representatives of the COUNTY and the CONTRACTOR to

®

whom communications regarding the PROJECT which is the subject of this contract
should be directed are as follows:

(1) COUNTY: Trey Gauntt, PE, Chief Facilities Management Officer,
Shelby County Department of Facilities and General Services
280 McDow Road
Columbiana, Alabama 35051
(205) 670-6461
Trey@ShelbyAL.com

(2) ENGINEER: Will Haley, PE
Garver
5125A Research Drive NW
Huntsville, AL 35805
(205) 544-1477
WUHaley@GarverUSA.com

(3) CONTRACTOR:

The CONTRACTOR shall perform the work and complete the PROJECT in accord with
all laws of the State of Alabama, all laws of the United States of America, relevant
municipal laws, and to the satisfaction of the COUNTY. Work will be performed by the
CONTRACTOR under the direct supervision of the representative of the COUNTY, who
will have sole authority of deciding if work conditions, such as weather, temperature,
roadway conditions, and other details of construction are complied with by the
CONTRACTOR. At the discretion of the COUNTY, work may be stopped or delayed at
any time until conditions are appropriate, in the opinion of the COUNTY, in order that
optimum results and work quality may be obtained from the PROJECT in the best
interest of the COUNTY. The decision of the COUNTY upon any questions connected
with the performance of this Contract or any failure or delay in the prosecution of the
work by the CONTRACTOR shall be final and conclusive.

(g) Attachment A - Supplemental Conditions is hereby incorporated as part of this contract.

Section 5. Compensation and Method of Payment

(a) For services satisfactorily rendered under this Contract and approved by COUNTY, the
COUNTY agrees to pay the CONTRACTOR for fulfillment of the terms and conditions of this
Contract as specified in the specifications and bid documents. The total amount to be paid under
this section for services shall not exceed

). Such payment shall, if due, be made monthly at the end of each calendar
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month, but in no case later than forty-five (45) days after the acceptance by COUNTY that the
estimate and terms of the contract providing for partial payment have been fulfilled. In preparing
estimates, the material delivered on the site, materials suitably store, and insured off-site, and
preparatory work done may be taken into consideration by COUNTY. If the amount due by
COUNTY is not in dispute and the amount payable is not paid within the forty-five (45) day
period, the CONTRACTOR shall be entitled to interest from COUNTY at the rate assessed for
underpayment of taxes under Section 40-1-44(a), Code of Alabama 1975, on the unpaid balance
due. Interest payments shall not be due on payments made after the forty-five (45) day period
because of administrative or processing delays at the close of the fiscal year. In making the
partial payments, there shall be retained not more than five percent (5%) of the estimated amount
of work done and the value of materials stored on the site or suitably stored and insured off-site,
and after fifty percent (50%) completion has been accomplished and approved by COUNTY, no
further retainage shall be withheld. The retainage as set out herein shall be held until final
completion and acceptance of all work covered by the contract. Retainage shall be held until all
work has been completed to COUNTY’s satisfaction. The CONTRACTOR immediately after
the completion of the contract shall give notice in writing to the COUNTY. The COUNTY, upon
completion and acceptance by COUNTY of the work, shall give notice of completion of the
PROJECT by advertising and publishing on the COUNTY website. The publication and
advertisement shall be posted for three consecutive weeks. Final settlement shall not be made
upon the contract until the expiration of 30 days after the completion of the notice.

(b) PROVISIONS OUTLINING THE SOURCE OF SUFFICIENT FUNDS TO BE UTILIZED
BY COUNTY TO FULFILL COUNTY’S OBLIGATIONS UNDER THIS CONTRACT
(indicate which applies by entering an appropriate mark opposite the following):

X The funds to be utilized by COUNTY to fulfill its obligation under this contract
are funds which are held by COUNTY at the time of the execution of this contract or will
become available at a date following the execution of the contract.

The source of funds to be utilized by COUNTY in fulfilling its obligation under
this contract is a grant, award, or direct reimbursement from the State, federal
government, or other source which will not become available until after the execution of
this contract, and the provision of this contract requiring prompt payment shall not apply
until COUNTY is in receipt of the funds as provided in the contract. Upon receipt of
such funds, the forty-five (45) day requirement specified in this contract shall commence
and shall be enforceable as provided herein.

Section 6. Terms and Conditions

(a) Termination of Contract for Cause/Breach of Contract. If through any cause the
CONTRACTOR shall fail to fulfill in a timely and proper manner its obligations under this
Contract, or if the CONTRACTOR shall violate any of the covenants, agreements, or stipulations
of this Contract, the COUNTY shall thereupon have the right to terminate this Contract by giving
written notice to the CONTRACTOR of such termination and specifying the effective date of
such termination. In such event, all finished or unfinished documents, data, studies, surveys,
drawings, maps, models, photographs, and reports, or other materials prepared by the
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CONTRACTOR under this Contract or during the construction performance, shall, at the option
of the COUNTY, become its property.

Notwithstanding the above, the CONTRACTOR shall not be relieved of liability to the
COUNTY for damages sustained by the COUNTY by virtue of any breach of the Contract by the
CONTRACTOR, and the COUNTY may withhold any payments to the CONTRACTOR for the
purpose of set-off until such time as the exact amount of damages due the COUNTY from the
CONTRACTOR is determined.

(b) Termination for Convenience of the COUNTY. The COUNTY may terminate this Contract at
any time, with or without just cause, by giving written notice to the CONTRACTOR of such
termination and specifying the effective date thereof, at least thirty (30) days prior to the
effective date of such termination. In such event, all finished or unfinished documents and other
materials, as described in the above clause, shall, at the option of the COUNTY, become its
property. If the Contract is terminated by the COUNTY as provided in this subparagraph (b), the
CONTRACTOR shall be entitled to receive just and equitable compensation for any work
satisfactorily completed on said PROJECT.

(c) Changes. The COUNTY may, from time to time, request changes of the CONTRACTOR in
the scope of services to be performed hereunder. Such changes, or renegotiation, including any
increase or decrease in the amount of the CONTRACTOR's compensation, which is mutually
agreed upon by and between the COUNTY and the CONTRACTOR, shall be incorporated in
written amendments to this Contract. The Contract can be extended under mutually agreed
provisions through a written amendment to this document.

(d) Assignability. The CONTRACTOR shall not assign any interest in this Contract, and shall
not transfer any interest in the same whether by assignment or novation, without the prior written
consent of the COUNTY provided, however, that claims for money by the CONTRACTOR from
the COUNTY under this Contract may be assigned to a bank, trust company, or other financial
institution without such approval. Written notice of any such assignment or transfer shall be
promptly furnished to the COUNTY.

This Contract shall be binding upon and inure to the benefit of any successor to the COUNTY
and such successor shall be deemed substituted for the COUNTY under the terms of this
Contract. As used in this Contract, the term ‘“successor” shall include any person, firm,
employer, or other business entity which at any time, whether by merger, purchase, or otherwise,
which assumes or is assigned responsibility of the COUNTY for the covered PROJECT. This
Contract shall also be binding upon and inure to the benefit of the CONTRACTOR, his
successors, executors, and administrators.

(e) Reports and Information. The CONTRACTOR, at such times and in such forms as the
COUNTY may require, shall furnish to the COUNTY such periodic reports as it may request
pertaining to the work or services undertaken pursuant to this Contract, the costs and obligations
incurred or to be incurred in connection therewith, and any other matters covered by this
Contract.

() Findings Confidential. All of the reports, information, data, etc., given to or prepared or
assembled by the CONTRACTOR under this Contract are confidential, and the CONTRACTOR
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agrees that they shall not be made available to any individual or organization without the prior
written approval of the COUNTY.

(g) Waiver of Trial by Jury. The parties to this Contract desire to avoid the additional time and
expense related to a jury trial of any disputes arising hereunder. Therefore, it is mutually agreed
by and between the parties hereto, and for their successors and assigns, that they shall and hereby
waive trial by jury of any claim, counterclaim, or third-party claim, including any and all claims
of injury or damages, brought by either party against the other arising out of or in any way
connected with this Contract and the relationship which arises herefrom. The parties
acknowledge and agree that this waiver is knowingly, freely, and voluntarily given, is desired by
both parties, and is in the best interest of both parties.

(h) Compliance with Local Laws. The CONTRACTOR shall, throughout the performance of
this Contract, comply with all applicable laws, ordinances, and codes of the U. S. Government,
the State of Alabama, any relevant municipality, and the COUNTY, and, specifically and
without limitation, shall comply with all provisions of the Beason-Hammond Alabama Taxpayer
and Citizen Protection Act, commonly referred to as the Immigration Act, as amended from time
to time during the performance of this Contract, and shall document CONTRACTOR’s
compliance with said law and submit to the COUNTY or at the direction of COUNTY any and
all affidavits and proof as are from time to time required by law or required by COUNTY .

(1) Audits and Inspection/Access to Records/Record Retention. At any time during normal
business hours, with prior arrangement and as often as the COUNTY may deem necessary, the
CONTRACTOR shall make available to the COUNTY for examination all of its records with
respect to matters covered by this Contract and will permit the COUNTY to audit, examine, and
make excerpts or transcripts from such records, and to make audits of all contracts, invoices,
materials, payrolls, records of personnel, conditions of employment, and other data relating to all
matters covered by this Contract.

The CONTRACTOR shall retain all books, documents, papers, and records which are directly
pertinent to this contract for a period of six (6) years following completion of the contracted

work and expiration of the Contract, unless written permission to destroy them is granted by the
COUNTY.

() Interest of Members of the COUNTY and Other Local Public Officials. No officer, member,
or employee of the COUNTY and no member of its governing body, and no other public official
of the governing body of the locality or localities in which the PROJECT 1s situated or being
carried out, who exercises any functions or responsibilities in the review or approval of the
undertaking or carrying out of this PROJECT, shall participate in any decision relating to this
Contract which affects his personal interest or the interest of any corporation, partnership, or
association in which he is directly or indirectly interested or has any personal or pecuniary
interest, direct or indirect, in this Contract or the proceeds thereof. The CONTRACTOR shall
take appropriate steps to assure compliance.

(k) Interest of the CONTRACTOR. The CONTRACTOR covenants that it presently has no

interest and shall not acquire any interest, direct or indirect, which would conflict in any manner
or degree with the performance of services required to be performed under this Contract. The
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CONTRACTOR further covenants that, in the performance of this Contract, no person having
any such interest shall be employed.

Section 7. Additional Services of CONTRACTOR

If authorized in writing by the COUNTY, the CONTRACTOR shall furnish additional services
that are not considered as an integral part of the PROJECT plans and specifications. Under this
Contract, all costs for additional services will be negotiated as to activities and compensation.
Upon mutual written agreement between the COUNTY and the CONTRACTOR, and written
authorization from the COUNTY to proceed, the CONTRACTOR will provide the additional
service.

Section 8. Tax Responsibilities of CONTRACTOR

The parties to this Contract agree that the CONTRACTOR is an independent firm or person and
that the relationship created by this Contract is that of an independent contractor. Further, the
parties agree that the CONTRACTOR is not an employee of the COUNTY, and will not be
treated as such for federal income tax purposes. In this regard, the CONTRACTOR
acknowledges and accepts all tax responsibilities imposed by federal income tax laws, and any
applicable state income tax laws, on self-employed persons, including, but not limited to, the
responsibility of withholding from income the required amounts for federal income taxes, Social
Security taxes, federal unemployment tax, and applicable state and local income taxes.

Section 9. Non-Exclusive Contract

The CONTRACTOR shall devote its time, attention, and energies to the fulfillment of this
Contract. If, after satisfying its responsibilities to the COUNTY, the CONTRACTOR desires to
render similar services to any other persons, or on behalf of any other firms, associations, or
corporations, then the CONTRACTOR may contract for such services; provided, however, that
in the event that the rendering of such additional services by the CONTRACTOR interferes, in
the opinion of the COUNTY, with the quality of services rendered to the COUNTY, then the
COUNTY shall have the option of either requesting the CONTRACTOR to cease performing
such additional services or canceling this Contract.

Section 10. Independent CONTRACTOR Relationship

In the performance of the work, duties, and obligations evolving under this Contract, it is
mutually understood and agreed that the CONTRACTOR is at all times serving as an
independent contractor providing the COUNTY with services as a contractor and/or independent
contractor. Amounts paid to the CONTRACTOR by the COUNTY as compensation for
providing said services and for the performance of this Contract are for services purchased, and
amounts paid to the CONTRACTOR shall be deemed to be compensation to an independent
contractor and shall not be subject to any tax withholding. It is expressly understood that the
COUNTY is interested only in the results to be achieved, and the conduct and control of the
work will be the sole responsibility of the CONTRACTOR. The CONTRACTOR is not
considered to be an agent or employee of the COUNTY for any purpose, and the
CONTRACTOR will not be eligible to participate in any benefits the COUNTY provides for its
own employees. It is further understood and agreed that the COUNTY does not agree to use the
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CONTRACTOR exclusively. It is further understood and agreed that, except as provided herein,
the CONTRACTOR is free to contract for similar services to be performed for others during the
term of this Contract.

Section 11. Indemnification and Liability

The COUNTY shall not be liable for any injury to the person or property of any person, firm, or
corporation resulting directly or indirectly from CONTRACTOR’s performance of this Contract,
and the CONTRACTOR assumes full and complete responsibility therefore. The
CONTRACTOR shall remain insured under terms of a public liability insurance policy as
described in the “Certificate of Insurance” attached hereto as Attachment “A” during the entire
term of this Contract and for the performance of all work herein provided. The CONTRACTOR
shall further indemnify the COUNTY and hold the COUNTY safe and harmless from any and all
liability, lawsuits, judgments, attorney fees, and other costs incurred by the COUNTY in
defending any claim or lawsuit made against the COUNTY by any person, firm, or corporation
arising directly or indirectly out of any work performed by the CONTRACTOR pursuant hereto
or any breach or alleged breach of duty or responsibility of the CONTRACTOR related thereto.
IN WITNESS WHEREOF, the COUNTY and the CONTRACTOR have caused this Contract to
be executed by their duly authorized officers on the day and year first above written.

ATTEST: SHELBY COUNTY

By: Chad Scroggins
County Manager

Date

ATTEST: CONTRACTOR

By (print):

Title:

Date

Page 9



1)

2)

3)

4)

5)

6)

7)

8)

ATTACHMENT “A”
SUPPLEMENTAL CONDITIONS

Work must be coordinated with the COUNTY.

Construction documents, including the attached Project Plans and Specifications, are
included as part of this Contract.

The CONTRACTOR must maintain work space clean and free of debris.
The CONTRACTOR’s price quote dated is hereby incorporated as a

part of this Contract. Construction documents, including the Project Plans and
Specifications, are included as part of this Contract.

By signing this contract, CONTRACTOR represents and agrees that it is not currently
engaged in, nor will it engage in, any boycott of a person or entity based in or doing
business with a jurisdiction with which the State of Alabama can enjoy open trade.

The CONTRACTOR shall procure and maintain public liability insurance in form
and substance as approved by COUNTY, and referenced in section C-01 of the
Special Provisions. A “Certificate of Insurance” shall be furnished to COUNTY and
shall specify that such insurance is not subject to cancellation without prior written
notice to COUNTY of at least thirty (30) days. Please request the additional insured
to read: Shelby County, its officers, agents, and employees, successors or assigns.

When required by law the CONTRACTOR shall also provide to COUNTY a
Certificate or Proof of Workmen’s Compensation Insurance in form and substance
acceptable to COUNTY.

Contractor agrees that it will fully comply with the Immigration Reform and Control
Act of 1986, as amended by the Immigration Act of 1990, and the Beason-Hammon
Alabama Taxpayer and Citizen Protection Act, which makes it unlawful for an
employer in Alabama to knowingly hire or continue to employ an alien who is or has
become unauthorized with respect to such employment or to fail to comply with the I-
9 requirements or fails to use E-Verify to verify the eligibility to legally work in the
United States for all of its new hires who are employed to work in the State of
Alabama. Without limiting the foregoing, Contractor shall not knowingly employ,
hire for employment, or continue to employ an unauthorized alien, and shall have an
officer or other managerial employee who is personally familiar with the Contractor’s
hiring practices to execute an affidavit to this effect on the form supplies by Shelby
County and return the same to Shelby County. Contractor shall also enroll in the E-
Verify Program prior to performing any work, or continuing to perform any ongoing
work, and shall remain enrolled throughout the entire course of its performance
hereunder, and shall attach to its affidavit the E-Verify Program for Employment
Verification and Memorandum of Understanding and such other documentation as
Shelby County may require to confirm Contractor’s enrollment in the E-Verify
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9)

Program. Contractor agrees not to knowingly allow any of its subcontractors, or any
other party with whom it has a contract, to employ in the State of Alabama any illegal
or undocumented aliens to perform any work in connection with the Project, and shall
include in all of its contracts a provision substantially similar to the paragraph. If
Contractor receives actual knowledge of the unauthorized status of one of its
employees in the State of Alabama, it will remove that employee from the project,
jobsite or premises of Shelby County and shall comply with the Immigration Reform
and Control Act of 186, as amended by the Immigration Act of 1990, and the Beason-
Hammon Alabama Taxpayer and Citizen Protection Act. Contractor shall require
each of its subcontractors, or other parties with whom it has a contract, to act in a
similar fashion. If Contractor violates any term of this provision, this Agreement will
be subject to immediate termination by Shelby County. To the fullest extent
permitted by law, Contractor shall defend, indemnify and hold harmless Shelby
County from any and all losses, consequential damages, expenses included but not
limited to, attorney’s fees, claims, suits, liabilities, fines, penalties, and any other
costs arising out of or in any way related to Contractor’s failure to fulfill its
obligations contained in this paragraph. Additionally, contractor shall provide
County proof that you are in compliance with the immigration law by including a
notarized E-Verify Memorandum of Understanding and provide your subcontractors
notice of their compliance obligations and obtain from each a notarized Affidavit of
Immigration Law Compliance-Subcontractor.

The contractor, person, firm, or corporation undertaking or contracting to undertake
the herein described public works project agrees to use in the execution of the
contract materials, supplies, and products manufactured, mined, processed, or
otherwise produced in the United States or its territories, if the same are available at
reasonable and competitive prices and are not contrary to any sole source
specification implemented under subsection (f) of Section 39-2-2, Code of
Alabama(1975), as amended. In the event the contractor breaches the agreement to
use domestic products, and domestic products are not used, there shall be a downward
adjustment in the contract price equal to any realized savings or benefits to the
contractor.

10) If work being performed interferes with normal operations of the facility, the work

shall be scheduled after hours as necessary.
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Shelby County Airport

Runway 16/34 Pavement Maintenance

00 61 13 PERFORMANCE BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of
business):

OWNER (name and address):
SHELBY COUNTY COMMISSION
200 West College Street, Room 123
Columbiana, AL 35051

CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:
Description (name and location): Shelby County Airport — Runway 16/34 Pavement Maintenance

BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:
Modifications to this Bond Form: [ | None [ | See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular
reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the
Surety and the Contractor shall have no obligation under this Bond,
except when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract,
the Surety’s obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor’s performance. If the Owner
does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such
a conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten (10) business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement
shall not waive the Owner's right, if any, subsequently to
declare a Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform
the Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5.  When the Owner has satisfied the conditions of Paragraph 3,
the Surety shall promptly and at the Surety’s expense take one of
the following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owners concurrence,
to be secured with performance and payment bonds executed
by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of

0061 13-2

damages as described in Paragraph 7 in excess of the Balance
of the Contract Price incurred by the Owner as a result of the
Contractor Default; or

54 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or

54.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to
enforce any remedy available to the Owner. If the Surety proceeds
as provided in Paragraph 5.4, and the Owner refuses the payment
or the Surety has denied liability, in whole or in part, without further
notice the Owner shall be entitled to enforce any remedy available
to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Construction Contract, and
the responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract. Subject
to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

71 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused
by delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be
reduced or set off on account of any such unrelated obligations. No
right of action shall accrue on this Bond to any person or entity
other than the Owner or its heirs, executors, administrators,
successors, and assigns.

10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.
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11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within
two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall
be applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be
mailed or delivered to the address shown on the page on which
their signature appears.

13. When this Bond has been furnished to comply with a statutory
or other legal requirement in the location where the construction
was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made
including allowance for the Contractor for any amounts
received or to be received by the Owner in settlement of
insurance or other claims for damages to which the Contractor
is entitled, reduced by all valid and proper payments made to
or on behalf of the Contractor under the Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including
all Contract Documents and changes made to the agreement
and the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which
has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.

14.5 Contract Documents: All the documents that
comprise the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor
and subcontractor, the term Contractor in this Bond shall be
deemed to be Subcontractor and the term Owner shall be deemed
to be Contractor.

16. Modifications to this Bond are as follows:

Engineers. All rights reserved.

EJCDC® C-610, Performance Bond Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil

0061 13-3

Garver Project No. 2302455



Shelby County Airport

Runway 16/34 Pavement Maintenance

PAGE INTENTIONALLY LEFT BLANK

0061 13-4 Garver Project No. 2302455



Shelby County Airport

Runway 16/34 Pavement Maintenance

00 61 16 PAYMENT BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of
business):

OWNER (name and address):
SHELBY COUNTY COMMISSION
200 West College Street, Room 123

Columbiana, AL 35051

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:

Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:

Modifications to this Bond Form: | | None [ | See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular
reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

2.

6.

If the Contractor promptly makes payment of all sums
due to Claimants, and defends, indemnifies, and holds
harmless the Owner from claims, demands, liens, or suits
by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the
performance of the Construction Contract, then the
Surety and the Contractor shall have no obligation under
this Bond.

If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified
the Contractor and the Surety (at the address described
in Paragraph 13) of claims, demands, liens, or suits
against the Owner or the Owner’s property by any person
or entity seeking payment for labor, materials, or
equipment furnished for use in the performance of the
Construction Contract, and tendered defense of such
claims, demands, liens, or suits to the Contractor and the
Surety.

When the Owner has satisfied the conditions in
Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless
the Owner against a duly tendered claim, demand, lien,
or suit.

The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1  have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within
ninety (90) days after having last
performed labor or last furnished
materials or equipment included in the
Claim; and

5.1.2 have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor that is sufficient to

10.

11.

12.

00 61 16-2

satisfy a Claimant’s obligation to furnish a written notice
of non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of
Paragraph 5.1 or 5.2, whichever is applicable, the Surety
shall promptly and at the Surety’s expense take the
following actions:

71 Send an answer to the Claimant, with a copy to
the Owner, within sixty (60) days after receipt of
the Claim, stating the amounts that are
undisputed and the basis for challenging any
amounts that are disputed; and

7.2  Pay or arrange for payment of any undisputed
amounts.

7.3  The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed
to constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to
the Claimant.

The Surety’s total obligation shall not exceed the amount
of this Bond, plus the amount of reasonable attorney’s
fees provided under Paragraph 7.3, and the amount of
this Bond shall be credited for any payments made in
good faith by the Surety.

Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated
to satisfy obligations of the Contractor and Surety under
this Bond, subject to the Owner’s priority to use the funds
for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be
liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this
Bond no obligation to make payments to or give notice
on behalf of Claimants, or otherwise have any obligations
to Claimants under this Bond.

The Surety hereby waives notice of any change,
including changes of time, to the Construction Contract
or to related subcontracts, purchase orders, and other
obligations.

No suit or action shall be commenced by a Claimant
under this Bond other than in a court of competent
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13.

14.

15.

16.

jurisdiction in the state in which the project that is the
subject of the Construction Contract is located or after
the expiration of one year from the date (1) on which the
Claimant sent a Claim to the Surety pursuant to
Paragraph 5.1.2 or 5.2, or (2) on which the last labor or
service was performed by anyone or the last materials or
equipment were furnished by anyone under the
Construction Contract, whichever of (1) or (2) first occurs.
If the provisions of this paragraph are void or prohibited
by law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall
be applicable.

Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however
accomplished, shall be sufficient compliance as of the
date received.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When
so furnished, the intent is that this Bond shall be
construed as a statutory bond and not as a common law
bond.

Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;

2.  The name of the person for whom the labor
was done, or materials or equipment
furnished,;

3. A copy of the agreement or purchase order
pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant Ilast
performed labor or last furnished materials or
equipment for use in the performance of the
Construction Contract;

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a
subcontractor of the Contractor to furnish labor,
materials, or equipment for use in the
performance of the Construction Contract. The
term Claimant also includes any individual or
entity that has rightfully asserted a claim under an
applicable mechanic’s lien or similar statute
against the real property upon which the Project is
located. The intent of this Bond shall be to include
without limitation in the terms of “labor, materials,
or equipment” that part of the water, gas, power,
light, heat, oil, gasoline, telephone service, or
rental equipment used in the Construction
Contract, architectural and engineering services
required for performance of the work of the
Contractor and the Contractor’s subcontractors,
and all other items for which a mechanic’s lien
may be asserted in the jurisdiction where the
labor, materials, or equipment were furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the
Contractor as required under the Construction
Contract or to perform and complete or comply
with the other material terms of the Construction
Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:

EJCDC® C-615, Payment Bond Copyright © 2013 National Society of
Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. Al rights reserved.
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00 72 00 GENERAL PROVISIONS
SECTION 10 DEFINITION OF TERMS

When the following terms are used in these specifications, in the contract, or in any documents or other
instruments pertaining to construction where these specifications govern, the intent and meaning shall be
defined as follows:

Paragraph
Number

Term

Definition

10-01

AASHTO

The American Association
Transportation Officials.

of State Highway and

10-02

Access Road

The right-of-way, the roadway and all improvements
constructed thereon connecting the airport to a public
roadway.

10-03

Advertisement

A public announcement, as required by local law, inviting
bids for work to be performed and materials to be furnished.

10-03.01

Agreement

The written instrument, executed by Owner and Contractor,
that sets forth the Contract Price and Contract Times,
identifies the parties and the Engineer, and designates the
specific items that are Contract Documents. See also
“Contract.”

10-04

Airport

Airport means an area of land or water which is used or
intended to be used for the landing and takeoff of aircraft; an
appurtenant area used or intended to be used for airport
buildings or other airport facilities or rights of way; airport
buildings and facilities located in any of these areas, and a
heliport.

10-05

Airport Improvement
Program (AIP)

A grant-in-aid program, administered by the Federal
Aviation Administration (FAA).

10-06

Air Operations Area
(AOA)

The term air operations area (AOA) shall mean any area of
the airport used or intended to be used for the landing,
takeoff, or surface maneuvering of aircraft. An air operation
area shall include such paved or unpaved areas that are
used or intended to be used for the unobstructed movement
of aircraft in addition to its associated runway, taxiway, or
apron.

10-07

Apron

Area where aircraft are parked, unloaded or loaded, fueled
and/or serviced.

10-08

ASTM International
(ASTM)

Formerly known as the American Society for Testing and
Materials (ASTM).

10-09

Award

The Owner's notice to the successful bidder of the
acceptance of the submitted bid.

10-09.01

Bid

The written offer of the Bidder (when submitted on the
approved proposal form) to perform the contemplated work
and furnish the necessary materials in accordance with the
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Paragraph Term Definition
Number
provisions of the plans and specifications. See also
“Proposal.”

10-10 Bidder Any individual, partnership, firm, or corporation, acting
directly or through a duly authorized representative, who
submits a proposal for the work contemplated.

10-10.01 Bidding Documents The Bidding Requirements, the proposed Contract
Documents, and all Addenda.

10-11 Building Area An area on the airport to be used, considered, or intended
to be used for airport buildings or other airport facilities or
rights-of-way together with all airport buildings and facilities
located thereon.

10-12 Calendar Day Every day shown on the calendar.

10-13 Certificate of Analysis The COA is the manufacturer’s Certificate of Compliance

(COA) (COC) including all applicable test results required by the
specifications.

10-14 Certificate of The manufacturer’s certification stating that materials or

Compliance (COC)

assemblies furnished fully comply with the requirements of
the contract. The certificate shall be signed by the
manufacturer’s authorized representative.

10-15 Change Order

A written order to the Contractor covering changes in the
plans, specifications, or proposal quantities and establishing
the basis of payment and contract time adjustment, if any,
for work within the scope of the contract and necessary to
complete the project.

10-16 Contract

A written agreement between the Owner and the Contractor
that establishes the obligations of the parties including but
not limited to performance of work, furnishing of labor,
equipment and materials and the basis of payment.

The awarded Contract includes but may not be limited to:
Advertisement, Contract form, Proposal, Performance bond,
Payment bond, General provisions, certifications and
representations, Technical Specifications, Plans,
Supplemental Provisions, standards incorporated by
reference and issued addenda. See also “Agreement.”

10-17 Contract Item (Pay Item)

A specific unit of work for which a price is provided in the
contract.

10-18 Contract Time

The number of calendar days or working days, stated in the
proposal, allowed for completion of the contract, including
authorized time extensions. If a calendar date of completion
is stated in the proposal, in lieu of a number of calendar or
working days, the contract shall be completed by that date.

10-19 Contractor

The individual, partnership, firm, or corporation primarily
liable for the acceptable performance of the work contracted
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Paragraph
Number

Term

Definition

and for the payment of all legal debts pertaining to the work
who acts directly or through lawful agents or employees to
complete the contract work.

10-20

Contractors Quality
Control (QC) Facilities

The Contractor's QC facilities in accordance with the
Contractor Quality Control Program (CQCP).

10-21

Contractor Quality
Control Program (CQCP)

Details the methods and procedures that will be taken to
assure that all materials and completed construction
required by the contract conform to contract plans, technical
specifications and  other requirements, whether
manufactured by the Contractor, or procured from
subcontractors or vendors.

10-22

Control Strip

A demonstration by the Contractor that the materials,
equipment, and construction processes results in a product
meeting the requirements of the specification.

10-23

Construction Safety and
Phasing Plan (CSPP)

The overall plan for safety and phasing of a construction
project developed by the airport operator, or developed by
the airport operator’s consultant and approved by the airport
operator. ltis included in the invitation for bids and becomes
part of the project specifications.

10-24

Drainage System

The system of pipes, ditches, and structures by which
surface or subsurface waters are collected and conducted
from the airport area.

10-25

Engineer

The individual, partnership, firm, or corporation duly
authorized by the Owner to be responsible for engineering,
inspection, and/or observation of the contract work and
acting directly or through an authorized representative.

10-26

Equipment

All machinery, together with the necessary supplies for
upkeep and maintenance; and all tools and apparatus
necessary for the proper construction and acceptable
completion of the work.

10-27

Extra Work

An item of work not provided for in the awarded contract as
previously modified by change order or supplemental
agreement, but which is found by the Owner’s Engineer or
Resident Project Representative (RPR) to be necessary to
complete the work within the intended scope of the contract
as previously modified.

10-28

FAA

The Federal Aviation Administration. When used to
designate a person, FAA shall mean the Administrator or
their duly authorized representative.

10-29

Federal Specifications

The federal specifications and standards, commercial item
descriptions, and supplements, amendments, and indices
prepared and issued by the General Services
Administration.
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Paragraph Term Definition
Number
10-30 Force Account a. Contract Force Account - A method of payment that

addresses extra work performed by the Contractor on a time
and material basis.

b. Owner Force Account - Work performed for the project by
the Owner's employees.

10-30.01 Hazardous The presence at the Site of Constituents of Concern in such
Environmental quantities or circumstances that may present a danger to
Condition persons or property exposed thereto. The presence at the

Site of materials that are necessary for the execution of the
Work, or that are to be incorporated in the Work, and that
are controlled and contained pursuant to industry practices,
Laws and Regulations, and the requirements of the
Contract, does not establish a Hazardous Environmental

Condition.
10-31 Intention of Terms Whenever, in these specifications or on the plans, the words
“directed,” “required,” “permitted,” “ordered,” “designated,”

“prescribed,” or words of like import are used, it shall be
understood that the direction, requirement, permission,
order, designation, or prescription of the Engineer and/or
Resident Project Representative (RPR) is intended; and
similarly, the words “approved,” “acceptable,” “satisfactory,”
or words of like import, shall mean approved by, or
acceptable to, or satisfactory to the Engineer and/or RPR,
subject in each case to the final determination of the Owner.

" o«

Any reference to a specific requirement of a numbered
paragraph of the contract specifications or a cited standard
shall be interpreted to include all general requirements of the
entire section, specification item, or cited standard that may
be pertinent to such specific reference.

10-32 Lighting A system of fixtures providing or controlling the light sources
used on or near the airport or within the airport buildings.
The field lighting includes all luminous signals, markers,
floodlights, and illuminating devices used on or near the
airport or to aid in the operation of aircraft landing at, taking
off from, or taxiing on the airport surface.

10-33 Major and Minor A major contract item shall be any item that is listed in the
Contract Iltems proposal, the total cost of which is equal to or greater than
20% of the total amount of the award contract. All other
items shall be considered minor contract items.

10-34 Materials Any substance specified for use in the construction of the
contract work.

10-35 Modification of Any deviation from standard specifications applicable to

Standards (MOS) material and construction methods in accordance with FAA

Order 5300.1.
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Paragraph
Number

Term

Definition

10-36

Notice to Proceed (NTP)

A written notice to the Contractor to begin the actual contract
work on a previously agreed to date. If applicable, the Notice
to Proceed shall state the date on which the contract time
begins.

10-37

Owner

The term “Owner” shall mean the party of the first part or the
contracting agency signatory to the contract. Where the term
“Owner” is capitalized in this document, it shall mean airport
Sponsor only. The Owner for this project is the Shelby
County Commission.

10-38

Passenger Facility
Charge (PFC)

Per 14 Code of Federal Regulations (CFR) Part 158 and 49
United States Code (USC) § 40117, a PFC is a charge
imposed by a public agency on passengers enplaned at a
commercial service airport it controls.

10-39

Pavement Structure

The combined surface course, base course(s), and subbase
course(s), if any, considered as a single unit.

10-40

Payment bond

The approved form of security furnished by the Contractor
and their own surety as a guaranty that the Contractor will
pay in full all bills and accounts for materials and labor used
in the construction of the work.

10-41

Performance bond

The approved form of security furnished by the Contractor
and their own surety as a guaranty that the Contractor will
complete the work in accordance with the terms of the
contract.

10-42

Plans

The official drawings or exact reproductions which show the
location, character, dimensions and details of the airport and
the work to be done and which are to be considered as a
part of the Contract, supplementary to the specifications.
Plans may also be referred to as “contract drawings,” or
“drawings.”

10-43

Project

The agreed scope of work for accomplishing specific airport
development with respect to a particular airport.

10-44

Proposal

The written offer of the Bidder (when submitted on the
approved proposal form) to perform the contemplated work
and furnish the necessary materials in accordance with the
provisions of the plans and specifications. See also “Bid.”

10-45

Proposal guaranty

The security furnished with a proposal to guarantee that the
bidder will enter into a contract if their own proposal is
accepted by the Owner.

10-46

Quality Assurance (QA)

Owner’s responsibility to assure that construction work
completed complies with specifications for payment.

10-47

Quality Control (QC)

Contractor’s responsibility to control material(s) and
construction processes to complete construction in
accordance with project specifications.
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Paragraph Term
Number

Definition

10-48 Quality Assurance (QA)
Inspector

An authorized representative of the Engineer and/or
Resident Project Representative (RPR) assigned to make
all necessary inspections, observations, tests, and/or
observation of tests of the work performed or being
performed, or of the materials furnished or being furnished
by the Contractor.

10-49 Quality Assurance (QA)

The official quality assurance testing laboratories of the

Laboratory Owner or such other laboratories as may be designated by
the Engineer or RPR. May also be referred to as Engineer’s,
Owner’s, or QA Laboratory.
10-50 Resident Project The individual, partnership, firm, or corporation duly

Representative (RPR)

authorized by the Owner to be responsible for all necessary
inspections, observations, tests, and/or observations of
tests of the contract work performed or being performed, or
of the materials furnished or being furnished by the
Contractor, and acting directly or through an authorized
representative.

10-51 Runway The area on the airport prepared for the landing and takeoff
of aircraft.

10-52 Runway Safety Area A defined surface surrounding the runway prepared or

(RSA) suitable for reducing the risk of damage to aircraft. See the

construction safety and phasing plan (CSPP) for limits of the
RSA.

10-53 Safety Plan Compliance
Document (SPCD)

Details how the Contractor will comply with the CSPP.

10-54 Specifications

A part of the contract containing the written directions and
requirements for completing the contract work. Standards
for specifying materials or testing which are cited in the
contract specifications by reference shall have the same
force and effect as if included in the contract physically.

10-54.01 Site

Has the meaning set forth in Section 4.01 of the Instructions
to Bidders.

10-55 Sponsor

A Sponsor is defined in 49 USC § 47102(24) as a public
agency that submits to the FAA for an AIP grant; or a private
Owner of a public-use airport that submits to the FAA an
application for an AIP grant for the airport.

10-56 Structures

Airport facilities such as bridges; culverts; catch basins,
inlets, retaining walls, cribbing; storm and sanitary sewer
lines; water lines; underdrains; electrical ducts, manholes,
handholes, lighting fixtures and bases; transformers;
navigational aids; buildings; vaults; and, other manmade
features of the airport that may be encountered in the work
and not otherwise classified herein.

10-57 Subgrade

The soil that forms the pavement foundation.
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Paragraph Term
Number

Definition

10-58 Superintendent

The Contractor’s executive representative who is present on
the work during progress, authorized to receive and fulfill
instructions from the RPR, and who shall supervise and
direct the construction.

10-59 Supplemental
Agreement

A written agreement between the Contractor and the Owner
that establishes the basis of payment and contract time
adjustment, if any, for the work affected by the supplemental
agreement. A supplemental agreement is required if: (1) in
scope work would increase or decrease the total amount of
the awarded contract by more than 25%: (2) in scope work
would increase or decrease the total of any major contract
item by more than 25%; (3) work that is not within the scope
of the originally awarded contract; or (4) adding or deleting
of a major contract item.

10-60 Surety

The corporation, partnership, or individual, other than the
Contractor, executing payment or performance bonds that
are furnished to the Owner by the Contractor.

10-61 Taxilane

A taxiway designed for low speed movement of aircraft
between aircraft parking areas and terminal areas.

10-62 Taxiway

The portion of the air operations area of an airport that has
been designated by competent airport authority for
movement of aircraft to and from the airport's runways,
aircraft parking areas, and terminal areas.

10-63 Taxiway/Taxilane Safety

A defined surface alongside the taxiway prepared or suitable

Area (TSA) for reducing the risk of damage to an aircraft. See the
construction safety and phasing plan (CSPP) for limits of the
TSA.
10-63.01 Technical Data Those items expressly identified as Technical Data in the

Special Provisions, with respect to either (a) subsurface
conditions at the Site, or physical conditions relating to
existing surface or subsurface structures at the Site (except
Underground Facilities) or (b) Hazardous Environmental
Conditions at the Site. If no such express identifications of
Technical Data have been made with respect to conditions
at the Site, then the data contained in boring logs, recorded
measurements of subsurface water levels, laboratory test
results, and other factual, objective information regarding
conditions at the Site that are set forth in any geotechnical
or environmental report prepared for the Project and made
available to Contractor are hereby defined as Technical
Data with respect to conditions at the Site.

10-63.02 Underground Facilities

All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or
attachments, and any encasements containing such
facilities, including but not limited to those that convey
electricity, gases, steam, liquid petroleum products,
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Number

telephone or other communications, fiber optic
transmissions, cable television, water, wastewater, storm
water, other liquids or chemicals, or traffic or other control
systems.

10-64 Work The furnishing of all labor, materials, tools, equipment, and
incidentals necessary or convenient to the Contractor’s
performance of all duties and obligations imposed by the
contract, plans, and specifications.

10-65 Working day A working day shall be any day other than a legal holiday,
Saturday, or Sunday on which the normal working forces of
the Contractor may proceed with regular work for at least six
(6) hours toward completion of the contract. When work is
suspended for causes beyond the Contractor’s control, it will
not be counted as a working day. Saturdays, Sundays and
holidays on which the Contractor’s forces engage in regular
work will be considered as working days.

10-66 Owner Defined terms Owner defined terms have been incorporated in alphabetical
order above and are shown in italics.

END OF SECTION 10
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SECTION 20 PROPOSAL REQUIREMENTS AND CONDITIONS
20-01 Advertisement (Notice to Bidders). See Section 00 11 00

20-02 Qualification of bidders. See Instructions to Bidders, Article 3.

20-03 Contents of proposal forms. The Owner's bidding documents state the location and description of
the proposed construction; the place, date, and time of opening of the proposals; and the estimated
quantities of the various items of work to be performed and materials to be furnished for which unit bid
prices are asked. The proposal form states the time in which the work must be completed, and the amount
of the proposal guaranty that must accompany the proposal. The Owner will accept only those Proposals
properly executed on physical forms or electronic forms provided by the Owner. Bidder actions that may
cause the Owner to deem a proposal irregular are given in paragraph 20-09 Irregular proposals.

Mobilization is limited to 10 percent of the total project cost.

A prebid conference is required on this project to discuss as a minimum, the following items: material
requirements; submittals; Quality Control/Quality Assurance requirements; the construction safety and
phasing plan including airport access and staging areas; and unique airfield paving construction
requirements.

20-04 Issuance of proposal forms. The Owner reserves the right to refuse to issue a proposal form to a
prospective bidder if the bidder is in default for any of the following reasons:

a. Failure to comply with any prequalification regulations of the Owner, if such regulations are cited, or
otherwise included, in the proposal as a requirement for bidding.

b. Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contracts in force
with the Owner at the time the Owner issues the proposal to a prospective bidder.

¢. Documented record of Contractor default under previous contracts with the Owner.
d. Documented record of unsatisfactory work on previous contracts with the Owner.

20-05 Interpretation of estimated proposal quantities. An estimate of quantities of work to be done and
materials to be furnished under these specifications is given in the proposal. It is the result of careful
calculations and is believed to be correct. It is given only as a basis for comparison of proposals and the
award of the contract. The Owner does not expressly, or by implication, agree that the actual quantities
involved will correspond exactly therewith; nor shall the bidder plead misunderstanding or deception
because of such estimates of quantities, or of the character, location, or other conditions pertaining to the
work. Payment to the Contractor will be made only for the actual quantities of work performed or materials
furnished in accordance with the plans and specifications. It is understood that the quantities may be
increased or decreased as provided in the Section 40, paragraph 40-02, Alteration of Work and Quantities,
without in any way invalidating the unit bid prices.

20-06 Examination of plans, specifications, and site. The bidder is expected to carefully examine the
site of the proposed work, the proposal, plans, specifications, and contract forms. Bidders shall satisfy
themselves to the character, quality, and quantities of work to be performed, materials to be furnished, and
to the requirements of the proposed contract. The submission of a proposal shall be prima facie evidence
that the bidder has made such examination and is satisfied to the conditions to be encountered in
performing the work and the requirements of the proposed contract, plans, and specifications.

20-07 Preparation of proposal. See Instructions to Bidders, Article 13.
20-08 Responsive and responsible bidder. See Instructions to Bidders, Article 3.

20-09 Irregular proposals. Proposals shall be considered irregular for the following reasons:
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a. If the proposal is on a form other than that furnished by the Owner, or if the Owner’s form is altered,
or if any part of the proposal form is detached.

b. If there are unauthorized additions, conditional or alternate pay items, or irregularities of any kind
that make the proposal incomplete, indefinite, or otherwise ambiguous.

c. If the proposal does not contain a unit price for each pay item listed in the proposal, except in the
case of authorized alternate pay items, for which the bidder is not required to furnish a unit price.

d. If the proposal contains unit prices that are obviously unbalanced.
e. If the proposal is not accompanied by the proposal guaranty specified by the Owner.
f. If the applicable Disadvantaged Business Enterprise information is incomplete.

The Owner reserves the right to reject any irregular proposal and the right to waive technicalities if such
waiver is in the best interest of the Owner and conforms to local laws and ordinances pertaining to the
letting of construction contracts.

20-10 Bid guarantee. See Instructions to Bidders, Article 8.

20-11 Delivery of proposal. See Instructions to Bidders, Article 15.

20-12 Withdrawal or revision of proposals. See Instructions to Bidders, Article 16.
20-13 Public opening of proposals. See Instructions to Bidders, Article 17.

20-14 Disqualification of bidders. See Instructions to Bidders, Article 19.

20-15 Discrepancies and Omissions. See Instructions to Bidders, Article 5.

END OF SECTION 20
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SECTION 30 AWARD AND EXECUTION OF CONTRACT
30-01 Consideration of proposals. See Instructions to Bidders, Article 19.
30-02 Award of contract. See Instructions to Bidders, Article 19.

30-03 Cancellation of award. The Owner reserves the right to cancel the award without liability to the
bidder, except return of proposal guaranty, at any time before a contract has been fully executed by all
parties and is approved by the Owner in accordance with paragraph 30-07 Approval of Contract.

30-04 Return of proposal guaranty. See Instructions to Bidders, Article 18.

30-05 Requirements of contract bonds. At the time of the execution of the contract, the successful bidder
shall furnish the Owner a surety bond or bonds that have been fully executed by the bidder and the surety
guaranteeing the performance of the work and the payment of all legal debts that may be incurred by reason
of the Contractor’'s performance of the work. The surety and the form of the bond or bonds shall be
acceptable to the Owner. Unless otherwise specified in this subsection, the surety bond or bonds shall be
in a sum equal to the full amount of the contract.

30-06 Execution of contract. See Instructions to Bidders, Article 21.
30-07 Approval of contract. See Instructions to Bidders, Article 21.
30-08 Failure to execute contract. See Instructions to Bidders, Article 8.

END OF SECTION 30
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SECTION 40 SCOPE OF WORK

40-01 Intent of contract. The intent of the contract is to provide for construction and completion, in every
detail, of the work described. It is further intended that the Contractor shall furnish all labor, materials,
equipment, tools, transportation, and supplies required to complete the work in accordance with the plans,
specifications, and terms of the contract.

40-02 Alteration of work and quantities. The Owner reserves the right to make such changes in quantities
and work as may be necessary or desirable to complete, in a satisfactory manner, the original intended
work. Unless otherwise specified in the Contract, the Owner’s Engineer or RPR shall be and is hereby
authorized to make, in writing, such in-scope alterations in the work and variation of quantities as may be
necessary to complete the work, provided such action does not represent a significant change in the
character of the work.

For purpose of this section, a significant change in character of work means: any change that is outside the
current contract scope of work; any change (increase or decrease) in the total contract cost by more than
25%; or any change in the total cost of a major contract item by more than 25%.

Work alterations and quantity variances that do not meet the definition of significant change in character of
work shall not invalidate the contract nor release the surety. Contractor agrees to accept payment for such
work alterations and quantity variances in accordance with Section 90, paragraph 90-03, Compensation for
Altered Quantities.

Should the value of altered work or quantity variance meet the criteria for significant change in character of
work, such altered work and quantity variance shall be covered by a supplemental agreement.
Supplemental agreements shall also require consent of the Contractor’s surety and separate performance
and payment bonds. If the Owner and the Contractor are unable to agree on a unit adjustment for any
contract item that requires a supplemental agreement, the Owner reserves the right to terminate the
contract with respect to the item and make other arrangements for its completion.

40-03 Omitted items. The Owner, the Owner’s Engineer or the RPR may provide written notice to the
Contractor to omit from the work any contract item that does not meet the definition of major contract item.
Major contract items may be omitted by a supplemental agreement. Such omission of contract items shall
not invalidate any other contract provision or requirement.

Should a contract item be omitted or otherwise ordered to be non-performed, the Contractor shall be paid
for all work performed toward completion of such item prior to the date of the order to omit such item.
Payment for work performed shall be in accordance with Section 90, paragraph 90-04, Payment for Omitted
Items.

40-04 Extra work. Should acceptable completion of the contract require the Contractor to perform an item
of work not provided for in the awarded contract as previously modified by change order or supplemental
agreement, Owner may issue a Change Order to cover the necessary extra work. Change orders for extra
work shall contain agreed unit prices for performing the change order work in accordance with the
requirements specified in the order, and shall contain any adjustment to the contract time that, in the RPR’s
opinion, is necessary for completion of the extra work.

When determined by the RPR to be in the Owner’s best interest, the RPR may order the Contractor to
proceed with extra work as provided in Section 90, paragraph 90-05, Payment for Extra Work. Extra work
that is necessary for acceptable completion of the project, but is not within the general scope of the work
covered by the original contract shall be covered by a supplemental agreement as defined in Section 10,
paragraph 10-59, Supplemental Agreement.

If extra work is essential to maintaining the project critical path, RPR may order the Contractor to commence
the extra work under a Time and Material contract method. Once sufficient detail is available to establish
the level of effort necessary for the extra work, the Owner shall initiate a change order or supplemental
agreement to cover the extra work.
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Any claim for payment of extra work that is not covered by written agreement (change order or supplemental
agreement) shall be rejected by the Owner.

40-05 Maintenance of traffic. It is the explicit intention of the contract that the safety of aircraft, as well as
the Contractor’s equipment and personnel, is the most important consideration. The Contractor shall
maintain traffic in the manner detailed in the Construction Safety and Phasing Plan (CSPP).

a. Itis understood and agreed that the Contractor shall provide for the free and unobstructed movement
of aircraft in the air operations areas (AOAs) of the airport with respect to their own operations and the
operations of all subcontractors as specified in Section 80, paragraph 80-04, Limitation of Operations. It is
further understood and agreed that the Contractor shall provide for the uninterrupted operation of visual
and electronic signals (including power supplies thereto) used in the guidance of aircraft while operating to,
from, and upon the airport as specified in Section 70, paragraph 70-15, Contractor’s Responsibility for Utility
Service and Facilities of Others.

b. With respect to their own operations and the operations of all subcontractors, the Contractor shall
provide marking, lighting, and other acceptable means of identifying personnel, equipment, vehicles,
storage areas, and any work area or condition that may be hazardous to the operation of aircraft, fire-rescue
equipment, or maintenance vehicles at the airport in accordance with the construction safety and phasing
plan (CSPP) and the safety plan compliance document (SPCD).

c. When the contract requires the maintenance of an existing road, street, or highway during the
Contractor’s performance of work that is otherwise provided for in the contract, plans, and specifications,
the Contractor shall keep the road, street, or highway open to all traffic and shall provide maintenance as
may be required to accommodate traffic. The Contractor, at their expense, shall be responsible for the
repair to equal or better than preconstruction conditions of any damage caused by the Contractor’s
equipment and personnel. The Contractor shall furnish, erect, and maintain barricades, warning signs, flag
person, and other traffic control devices in reasonable conformity with the Manual on Uniform Traffic Control
Devices (MUTCD) (http://mutcd.fhwa.dot.gov/), unless otherwise specified. The Contractor shall also
construct and maintain in a safe condition any temporary connections necessary for ingress to and egress
from abutting property or intersecting roads, streets or highways.

40-06 Removal of existing structures. All existing structures encountered within the established lines,
grades, or grading sections shall be removed by the Contractor, unless such existing structures are
otherwise specified to be relocated, adjusted up or down, salvaged, abandoned in place, reused in the work
or to remain in place. The cost of removing such existing structures shall not be measured or paid for
directly, but shall be included in the various contract items.

Should the Contractor encounter an existing structure (above or below ground) in the work for which the
disposition is not indicated on the plans, the Resident Project Representative (RPR) shall be notified prior
to disturbing such structure. The disposition of existing structures so encountered shall be immediately
determined by the RPR in accordance with the provisions of the contract.

Except as provided in Section 40, paragraph 40-07, Rights in and Use of Materials Found in the Work; it is
intended that all existing materials or structures that may be encountered (within the lines, grades, or
grading sections established for completion of the work) shall be used in the work as otherwise provided
for in the contract and shall remain the property of the Owner when so used in the work.

40-07 Rights in and use of materials found in the work. Should the Contractor encounter any material
such as (but not restricted to) sand, stone, gravel, slag, or concrete slabs within the established lines,
grades, or grading sections, the use of which is intended by the terms of the contract to be embankment,
the Contractor may at their own option either:

a. Use such material in another contract item, providing such use is approved by the RPR and is in
conformance with the contract specifications applicable to such use; or,

b. Remove such material from the site, upon written approval of the RPR; or
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c¢. Use such material for the Contractor’s own temporary construction on site; or,
d. Use such material as intended by the terms of the contract.

Should the Contractor wish to exercise option a., b., or c., the Contractor shall request the RPR’s approval
in advance of such use.

Should the RPR approve the Contractor’s request to exercise option a., b., or c., the Contractor shall be
paid for the excavation or removal of such material at the applicable contract price. The Contractor shall
replace, at their expense, such removed or excavated material with an agreed equal volume of material
that is acceptable for use in constructing embankment, backfills, or otherwise to the extent that such
replacement material is needed to complete the contract work. The Contractor shall not be charged for use
of such material used in the work or removed from the site.

Should the RPR approve the Contractor's exercise of option a., the Contractor shall be paid, at the
applicable contract price, for furnishing and installing such material in accordance with requirements of the
contract item in which the material is used.

It is understood and agreed that the Contractor shall make no claim for delays by reason of their own
exercise of option a., b., or c.

The Contractor shall not excavate, remove, or otherwise disturb any material, structure, or part of a structure
which is located outside the lines, grades, or grading sections established for the work, except where such
excavation or removal is provided for in the contract, plans, or specifications.

40-08 Final cleanup. Upon completion of the work and before acceptance and final payment will be made,
the Contractor shall remove from the site all machinery, equipment, surplus and discarded materials,
rubbish, temporary structures, and stumps or portions of trees. The Contractor shall cut all brush and woods
within the limits indicated and shall leave the site in a neat and presentable condition. Material cleared from
the site and deposited on adjacent property will not be considered as having been disposed of satisfactorily,
unless the Contractor has obtained the written permission of the property Owner.

END OF SECTION 40
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SECTION 50 CONTROL OF WORK

50-01 Authority of the Resident Project Representative (RPR). The RPR has final authority regarding
the interpretation of project specification requirements. The RPR shall determine acceptability of the quality
of materials furnished, method of performance of work performed, and the manner and rate of performance
of the work. The RPR does not have the authority to accept work that does not conform to specification
requirements.

50-02 Conformity with plans and specifications. All work and all materials furnished shall be in
reasonably close conformity with the lines, grades, grading sections, cross-sections, dimensions, material
requirements, and testing requirements that are specified (including specified tolerances) in the contract,
plans, or specifications.

If the RPR finds the materials furnished, work performed, or the finished product not within reasonably close
conformity with the plans and specifications, but that the portion of the work affected will, in their opinion,
result in a finished product having a level of safety, economy, durability, and workmanship acceptable to
the Owner, the RPR will advise the Owner of their determination that the affected work be accepted and
remain in place. The RPR will document the determination and recommend to the Owner a basis of
acceptance that will provide for an adjustment in the contract price for the affected portion of the work.
Changes in the contract price must be covered by contract change order or supplemental agreement as
applicable.

If the RPR finds the materials furnished, work performed, or the finished product are not in reasonably close
conformity with the plans and specifications and have resulted in an unacceptable finished product, the
affected work or materials shall be removed and replaced or otherwise corrected by and at the expense of
the Contractor in accordance with the RPR’s written orders.

The term “reasonably close conformity” shall not be construed as waiving the Contractor’s responsibility to
complete the work in accordance with the contract, plans, and specifications. The term shall not be
construed as waiving the RPR’s responsibility to insist on strict compliance with the requirements of the
contract, plans, and specifications during the Contractor’s execution of the work, when, in the RPR’s
opinion, such compliance is essential to provide an acceptable finished portion of the work.

The term “reasonably close conformity” is also intended to provide the RPR with the authority, after
consultation with the Sponsor and FAA, to use sound engineering judgment in their determinations to
accept work that is not in strict conformity, but will provide a finished product equal to or better than that
required by the requirements of the contract, plans and specifications.

The RPR will not be responsible for the Contractor's means, methods, techniques, sequences, or
procedures of construction or the safety precautions incident thereto.

50-03 Coordination of contract, plans, and specifications. The contract, plans, specifications, and all
referenced standards cited are essential parts of the contract requirements. If electronic files are provided
and used on the project and there is a conflict between the electronic files and hard copy plans, the hard
copy plans shall govern. A requirement occurring in one is as binding as though occurring in all. They are
intended to be complementary and to describe and provide for a complete work. In case of discrepancy,
calculated dimensions will govern over scaled dimensions; contract technical specifications shall govern
over contract general provisions, plans, cited standards for materials or testing, and cited advisory circulars
(ACs); contract general provisions shall govern over plans, cited standards for materials or testing, and
cited ACs; plans shall govern over cited standards for materials or testing and cited ACs. If any paragraphs
contained in the Special Provisions conflict with General Provisions or Technical Specifications, the Special
Provisions shall govern.

From time to time, discrepancies within cited testing standards occur due to the timing of the change, edits,
and/or replacement of the standards. If the Contractor discovers any apparent discrepancy within standard
test methods, the Contractor shall immediately ask the RPR for an interpretation and decision, and such
decision shall be final.

00 72 00-17 Garver Project No. 2302455



Shelby County Airport AC 150/5370-10H
Runway 16/34 Pavement Maintenance 12/21/2018

The Contractor shall not take advantage of any apparent error or omission on the plans or specifications.
In the event the Contractor discovers any apparent error or discrepancy, Contractor shall immediately notify
the Owner or the designated representative in writing requesting their written interpretation and decision.

50-04 List of Special Provisions. See Special Provisions (Section 00 73 00)

50-05 Cooperation of Contractor. The Contractor shall be supplied with up to three hard copies or an
electronic PDF of the plans and specifications. The Contractor shall have available on the construction site
at all times one hardcopy each of the plans and specifications. Additional hard copies of plans and
specifications may be obtained by the Contractor for the cost of reproduction.

The Contractor shall give constant attention to the work to facilitate the progress thereof, and shall
cooperate with the RPR and their inspectors and with other Contractors in every way possible. The
Contractor shall have a competent superintendent on the work at all times who is fully authorized as their
agent on the work. The superintendent shall be capable of reading and thoroughly understanding the plans
and specifications and shall receive and fulfill instructions from the RPR or their authorized representative.

50-06 Cooperation between Contractors. The Owner reserves the right to contract for and perform other
or additional work on or near the work covered by this contract.

When separate contracts are let within the limits of any one project, each Contractor shall conduct the work
not to interfere with or hinder the progress of completion of the work being performed by other Contractors.
Contractors working on the same project shall cooperate with each other as directed.

Each Contractor involved shall assume all liability, financial or otherwise, in connection with their own
contract and shall protect and hold harmless the Owner from any and all damages or claims that may arise
because of inconvenience, delays, or loss experienced because of the presence and operations of other
Contractors working within the limits of the same project.

The Contractor shall arrange their work and shall place and dispose of the materials being used to not
interfere with the operations of the other Contractors within the limits of the same project. The Contractor
shall join their work with that of the others in an acceptable manner and shall perform it in proper sequence
to that of the others.

50-07 Construction layout and stakes. The Engineer/RPR shall establish necessary horizontal and
vertical control. The establishment of Survey Control and/or reestablishment of survey control shall be by
a State Licensed Land Surveyor. Contractor is responsible for preserving integrity of horizontal and vertical
controls established by Engineer/RPR. In case of negligence on the part of the Contractor or their
employees, resulting in the destruction of any horizontal and vertical control, the resulting costs will be
deducted as a liquidated damage against the Contractor.

Prior to the start of construction, the Contractor will check all control points for horizontal and vertical
accuracy and certify in writing to the RPR that the Contractor concurs with survey control established for
the project. All lines, grades and measurements from control points necessary for the proper execution and
control of the work on this project will be provided to the RPR. The Contractor is responsible to establish
all layout required for the construction of the project.

Copies of survey notes will be provided to the RPR for each area of construction and for each placement
of material as specified to allow the RPR to make periodic checks for conformance with plan grades,
alignments and grade tolerances required by the applicable material specifications. Surveys will be provided
to the RPR prior to commencing work items that cover or disturb the survey staking. Survey(s) and notes
shall be provided in the following format(s): AutoCAD Civil 3D Format.

Laser, GPS, String line, or other automatic control shall be checked with temporary control as necessary.
In the case of error, on the part of the Contractor, their surveyor, employees or subcontractors, resulting in
established grades, alignment or grade tolerances that do not concur with those specified or shown on the
plans, the Contractor is solely responsible for correction, removal, replacement and all associated costs at
no additional cost to the Owner.
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No direct payment will be made, unless otherwise specified in contract documents, for this labor, materials,
or other expenses. The cost shall be included in the price of the bid for the various items of the Contract.

50-08 Authority and duties of Quality Assurance (QA) inspectors. QA inspectors shall be authorized
to inspect all work done and all material furnished. Such QA inspection may extend to all or any part of the
work and to the preparation, fabrication, or manufacture of the materials to be used. QA inspectors are not
authorized to revoke, alter, or waive any provision of the contract. QA inspectors are not authorized to issue
instructions contrary to the plans and specifications or to act as foreman for the Contractor.

QA Inspectors are authorized to notify the Contractor or their representatives of any failure of the work or
materials to conform to the requirements of the contract, plans, or specifications and to reject such
nonconforming materials in question until such issues can be referred to the RPR for a decision.

50-09 Inspection of the work. All materials and each part or detail of the work shall be subject to
inspection. The RPR shall be allowed access to all parts of the work and shall be furnished with such
information and assistance by the Contractor as is required to make a complete and detailed inspection.

If the RPR requests it, the Contractor, at any time before acceptance of the work, shall remove or uncover
such portions of the finished work as may be directed. After examination, the Contractor shall restore said
portions of the work to the standard required by the specifications. Should the work thus exposed or
examined prove acceptable, the uncovering, or removing, and the replacing of the covering or making good
of the parts removed will be paid for as extra work; but should the work so exposed or examined prove
unacceptable, the uncovering, or removing, and the replacing of the covering or making good of the parts
removed will be at the Contractor’'s expense.

Provide advance written notice to the RPR of work the Contractor plans to perform each week and each
day. Any work done or materials used without written notice and allowing opportunity for inspection by the
RPR may be ordered removed and replaced at the Contractor’'s expense.

Should the contract work include relocation, adjustment, or any other modification to existing facilities, not
the property of the (contract) Owner, authorized representatives of the Owners of such facilities shall have
the right to inspect such work. Such inspection shall in no sense make any facility owner a party to the
contract, and shall in no way interfere with the rights of the parties to this contract.

50-10 Removal of unacceptable and unauthorized work. All work that does not conform to the
requirements of the contract, plans, and specifications will be considered unacceptable, unless otherwise
determined acceptable by the RPR as provided in paragraph 50-02, Conformity with Plans and
Specifications.

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through
carelessness, or any other cause found to exist prior to the final acceptance of the work, shall be removed
immediately and replaced in an acceptable manner in accordance with the provisions of Section 70,
paragraph 70-14, Contractor’s Responsibility for Work.

No removal work made under provision of this paragraph shall be done without lines and grades having
been established by the RPR. Work done contrary to the instructions of the RPR, work done beyond the
lines shown on the plans or as established by the RPR, except as herein specified, or any extra work done
without authority, will be considered as unauthorized and will not be paid for under the provisions of the
contract. Work so done may be ordered removed or replaced at the Contractor’s expense.

Upon failure on the part of the Contractor to comply with any order of the RPR made under the provisions
of this subsection, the RPR will have authority to cause unacceptable work to be remedied or removed and
replaced; and unauthorized work to be removed and recover the resulting costs as a liquidated damage
against the Contractor.

50-11 Load restrictions. The Contractor shall comply with all legal load restrictions in the hauling of
materials on public roads beyond the limits of the work. A special permit will not relieve the Contractor of
liability for damage that may result from the moving of material or equipment.
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The operation of equipment of such weight or so loaded as to cause damage to structures or to any other
type of construction will not be permitted. Hauling of materials over the base course or surface course under
construction shall be limited as directed. No loads will be permitted on a concrete pavement, base, or
structure before the expiration of the curing period. The Contractor, at their own expense, shall be
responsible for the repair to equal or better than preconstruction conditions of any damage caused by the
Contractor’s equipment and personnel.

50-12 Maintenance during construction. The Contractor shall maintain the work during construction and
until the work is accepted. Maintenance shall constitute continuous and effective work prosecuted day by
day, with adequate equipment and forces so that the work is maintained in satisfactory condition at all times.

In the case of a contract for the placing of a course upon a course or subgrade previously constructed, the
Contractor shall maintain the previous course or subgrade during all construction operations.

All costs of maintenance work during construction and before the project is accepted shall be included in
the unit prices bid on the various contract items, and the Contractor will not be paid an additional amount
for such work.

50-13 Failure to maintain the work. Should the Contractor at any time fail to maintain the work as provided
in paragraph 50-12, Maintenance during Construction, the RPR shall immediately notify the Contractor of
such noncompliance. Such notification shall specify a reasonable time within which the Contractor shall be
required to remedy such unsatisfactory maintenance condition. The time specified will give due
consideration to the exigency that exists.

Should the Contractor fail to respond to the RPR’s notification, the Owner may suspend any work necessary
for the Owner to correct such unsatisfactory maintenance condition, depending on the exigency that exists.
Any maintenance cost incurred by the Owner, shall be recovered as a liquidated damage against the
Contractor.

50-14 Partial acceptance. If at any time during the execution of the project the Contractor substantially
completes a usable unit or portion of the work, the occupancy of which will benefit the Owner, the Contractor
may request the RPR to make final inspection of that unit. If the RPR finds upon inspection that the unit
has been satisfactorily completed in compliance with the contract, the RPR may accept it as being
complete, and the Contractor may be relieved of further responsibility for that unit. Such partial acceptance
and beneficial occupancy by the Owner shall not void or alter any provision of the contract.

50-15 Final acceptance. Upon due notice from the Contractor of presumptive completion of the entire
project, the RPR and Owner will make an inspection. If all construction provided for and contemplated by
the contract is found to be complete in accordance with the contract, plans, and specifications, such
inspection shall constitute the final inspection. The RPR shall notify the Contractor in writing of final
acceptance as of the date of the final inspection.

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the RPR will
notify the Contractor and the Contractor shall correct the unsatisfactory work. Upon correction of the work,
another inspection will be made which shall constitute the final inspection, provided the work has been
satisfactorily completed. In such event, the RPR will make the final acceptance and notify the Contractor in
writing of this acceptance as of the date of final inspection.

50-16 Claims for adjustment and disputes. If for any reason the Contractor deems that additional
compensation is due for work or materials not clearly provided for in the contract, plans, or specifications
or previously authorized as extra work, the Contractor shall notify the RPR in writing of their intention to
claim such additional compensation before the Contractor begins the work on which the Contractor bases
the claim. If such notification is not given or the RPR is not afforded proper opportunity by the Contractor
for keeping strict account of actual cost as required, then the Contractor hereby agrees to waive any claim
for such additional compensation. Such notice by the Contractor and the fact that the RPR has kept account
of the cost of the work shall not in any way be construed as proving or substantiating the validity of the
claim. When the work on which the claim for additional compensation is based has been completed, the
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Contractor shall, within 10 calendar days, submit a written claim to the RPR who will present it to the Owner
for consideration in accordance with local laws or ordinances.

Nothing in this subsection shall be construed as a waiver of the Contractor’s right to dispute final payment
based on differences in measurements or computations.

END OF SECTION 50
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SECTION 60 CONTROL OF MATERIALS

60-01 Source of supply and quality requirements. The materials used in the work shall conform to the
requirements of the contract, plans, and specifications. Unless otherwise specified, such materials that are
manufactured or processed shall be new (as compared to used or reprocessed).

In order to expedite the inspection and testing of materials, the Contractor shall furnish documentation to
the RPR as to the origin, composition, and manufacture of all materials to be used in the work.
Documentation shall be furnished promptly after execution of the contract but, in all cases, prior to delivery
of such materials.

At the RPR’s option, materials may be approved at the source of supply before delivery. If it is found after
trial that sources of supply for previously approved materials do not produce specified products, the
Contractor shall furnish materials from other sources.

The Contractor shall furnish airport lighting equipment that meets the requirements of the specifications;
and is listed in AC 150/5345-53, Airport Lighting Equipment Certification Program and Addendum, that is
in effect on the date of advertisement.

60-02 Samples, tests, and cited specifications. All materials used in the work shall be inspected, tested,
and approved by the RPR before incorporation in the work unless otherwise designated. Any work in which
untested materials are used without approval or written permission of the RPR shall be performed at the
Contractor’s risk. Materials found to be unacceptable and unauthorized will not be paid for and, if directed
by the RPR, shall be removed at the Contractor’s expense.

Unless otherwise designated, quality assurance tests will be made by and at the expense of the Owner in
accordance with the cited standard methods of ASTM, American Association of State Highway and
Transportation Officials (AASHTO), federal specifications, Commercial Item Descriptions, and all other
cited methods, which are current on the date of advertisement for bids.

The testing organizations performing on-site quality assurance field tests shall have copies of all referenced
standards on the construction site for use by all technicians and other personnel. Unless otherwise
designated, samples for quality assurance will be taken by a qualified representative of the RPR. All
materials being used are subject to inspection, test, or rejection at any time prior to or during incorporation
into the work. Copies of all tests will be furnished to the Contractor’s representative at their request after
review and approval of the RPR.

A copy of all Contractor QC test data shall be provided to the RPR daily, along with printed reports, in an
approved format, on a weekly basis. After completion of the project, and prior to final payment, the
Contractor shall submit a final report to the RPR showing all test data reports, plus an analysis of all results
showing ranges, averages, and corrective action taken on all failing tests.

60-03 Certification of compliance/analysis (COC/COA). The RPR may permit the use, prior to sampling
and testing, of certain materials or assemblies when accompanied by manufacturer's COC stating that such
materials or assemblies fully comply with the requirements of the contract. The certificate shall be signed
by the manufacturer. Each lot of such materials or assemblies delivered to the work must be accompanied
by a certificate of compliance in which the lot is clearly identified. The COA is the manufacturer's COC and
includes all applicable test results.

Materials or assemblies used on the basis of certificates of compliance may be sampled and tested at any
time and if found not to be in conformity with contract requirements will be subject to rejection whether in
place or not.

The form and distribution of certificates of compliance shall be as approved by the RPR.

When a material or assembly is specified by “brand name or equal” and the Contractor elects to furnish the
specified “or equal,” the Contractor shall be required to furnish the manufacturer’s certificate of compliance
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for each lot of such material or assembly delivered to the work. Such certificate of compliance shall clearly
identify each lot delivered and shall certify as to:

a. Conformance to the specified performance, testing, quality or dimensional requirements; and,
b. Suitability of the material or assembly for the use intended in the contract work.
The RPR shall be the sole judge as to whether the proposed “or equal” is suitable for use in the work.

The RPR reserves the right to refuse permission for use of materials or assemblies on the basis of
certificates of compliance.

60-04 Plant inspection. The RPR or their authorized representative may inspect, at its source, any
specified material or assembly to be used in the work. Manufacturing plants may be inspected from time to
time for the purpose of determining compliance with specified manufacturing methods or materials to be
used in the work and to obtain samples required for acceptance of the material or assembly.

Should the RPR conduct plant inspections, the following conditions shall exist:

a. The RPR shall have the cooperation and assistance of the Contractor and the producer with whom
the Contractor has contracted for materials.

b. The RPR shall have full entry at all reasonable times to such parts of the plant that concern the
manufacture or production of the materials being furnished.

c. If required by the RPR, the Contractor shall arrange for adequate office or working space that may
be reasonably needed for conducting plant inspections. Place office or working space in a convenient
location with respect to the plant.

It is understood and agreed that the Owner shall have the right to retest any material that has been tested
and approved at the source of supply after it has been delivered to the site. The RPR shall have the right
to reject only material which, when retested, does not meet the requirements of the contract, plans, or
specifications.

60-05 Engineer/ Resident Project Representative (RPR) field office. An Engineer/RPR field office is not
required.

60-06 Storage of materials. Materials shall be stored to assure the preservation of their quality and fitness
for the work. Stored materials, even though approved before storage, may again be inspected prior to their
use in the work. Stored materials shall be located to facilitate their prompt inspection. The Contractor shall
coordinate the storage of all materials with the RPR. Materials to be stored on airport property shall not
create an obstruction to air navigation nor shall they interfere with the free and unobstructed movement of
aircraft. Unless otherwise shown on the plans and/or CSPP, the storage of materials and the location of the
Contractor’s plant and parked equipment or vehicles shall be as directed by the RPR. Private property shall
not be used for storage purposes without written permission of the Owner or lessee of such property. The
Contractor shall make all arrangements and bear all expenses for the storage of materials on private
property. Upon request, the Contractor shall furnish the RPR a copy of the property Owner’s permission.

All storage sites on private or airport property shall be restored to their original condition by the Contractor
at their expense, except as otherwise agreed to (in writing) by the Owner or lessee of the property.

60-07 Unacceptable materials. Any material or assembly that does not conform to the requirements of
the contract, plans, or specifications shall be considered unacceptable and shall be rejected. The Contractor
shall remove any rejected material or assembly from the site of the work, unless otherwise instructed by
the RPR.

Rejected material or assembly, the defects of which have been corrected by the Contractor, shall not be
returned to the site of the work until such time as the RPR has approved its use in the work.
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60-08 Owner furnished materials. The Contractor shall furnish all materials required to complete the work,
except those specified, if any, to be furnished by the Owner. Owner-furnished materials shall be made
available to the Contractor at the location specified.

All costs of handling, transportation from the specified location to the site of work, storage, and installing
Owner-furnished materials shall be included in the unit price bid for the contract item in which such Owner-
furnished material is used.

After any Owner-furnished material has been delivered to the location specified, the Contractor shall be
responsible for any demurrage, damage, loss, or other deficiencies that may occur during the Contractor’s
handling, storage, or use of such Owner-furnished material. The Owner will deduct from any monies due
or to become due the Contractor any cost incurred by the Owner in making good such loss due to the
Contractor’s handling, storage, or use of Owner-furnished materials.

END OF SECTION 60
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SECTION 70 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC

70-01 Laws to be observed. The Contractor shall keep fully informed of all federal and state laws, all local
laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any jurisdiction
or authority, which in any manner affect those engaged or employed on the work, or which in any way affect
the conduct of the work. The Contractor shall at all times observe and comply with all such laws, ordinances,
regulations, orders, and decrees; and shall protect and indemnify the Owner and all their officers, agents,
or servants against any claim or liability arising from or based on the violation of any such law, ordinance,
regulation, order, or decree, whether by the Contractor or the Contractor’'s employees.

70-02 Permits, licenses, and taxes. The Contractor shall procure all permits and licenses, pay all charges,
fees, and taxes, and give all notices necessary and incidental to the due and lawful execution of the work.

70-03 Patented devices, materials, and processes. If the Contractor is required or desires to use any
design, device, material, or process covered by letters of patent or copyright, the Contractor shall provide
for such use by suitable legal agreement with the Patentee or Owner. The Contractor and the surety shall
indemnify and hold harmless the Owner, any third party, or political subdivision from any and all claims for
infringement by reason of the use of any such patented design, device, material or process, or any
trademark or copyright, and shall indemnify the Owner for any costs, expenses, and damages which it may
be obliged to pay by reason of an infringement, at any time during the execution or after the completion of
the work.

70-04 Restoration of surfaces disturbed by others. The Owner reserves the right to authorize the
construction, reconstruction, or maintenance of any public or private utility service, FAA or National Oceanic
and Atmospheric Administration (NOAA) facility, or a utility service of another government agency at any
time during the progress of the work. To the extent that such construction, reconstruction, or maintenance
has been coordinated with the Owner, such authorized work (by others) must be shown on the plans and
is indicated as follows:

Owner Contact Phone Number
None Noted

Except as listed above, the Contractor shall not permit any individual, firm, or corporation to excavate or
otherwise disturb such utility services or facilities located within the limits of the work without the written
permission of the RPR.

Should the Owner of public or private utility service, FAA, or NOAA facility, or a utility service of another
government agency be authorized to construct, reconstruct, or maintain such utility service or facility during
the progress of the work, the Contractor shall cooperate with such Owners by arranging and performing the
work in this contract to facilitate such construction, reconstruction or maintenance by others whether or not
such work by others is listed above. When ordered as extra work by the RPR, the Contractor shall make
all necessary repairs to the work which are due to such authorized work by others, unless otherwise
provided for in the contract, plans, or specifications. It is understood and agreed that the Contractor shall
not be entitled to make any claim for damages due to such authorized work by others or for any delay to
the work resulting from such authorized work.

70-05 Federal Participation. The United States Government has agreed to reimburse the Owner for some
portion of the contract costs. The contract work is subject to the inspection and approval of duly authorized
representatives of the FAA Administrator. No requirement of this contract shall be construed as making
the United States a party to the contract nor will any such requirement interfere, in any way, with the rights
of either party to the contract.

70-06 Sanitary, health, and safety provisions. The Contractor’'s worksite and facilities shall comply with
applicable federal, state, and local requirements for health, safety and sanitary provisions.
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70-07 Public convenience and safety. The Contractor shall control their operations and those of their
subcontractors and all suppliers, to assure the least inconvenience to the traveling public. Under all
circumstances, safety shall be the most important consideration.

The Contractor shall maintain the free and unobstructed movement of aircraft and vehicular traffic with
respect to their own operations and those of their own subcontractors and all suppliers in accordance with
Section 40, paragraph 40-05, Maintenance of Traffic, and shall limit such operations for the convenience
and safety of the traveling public as specified in Section 80, paragraph 80-04, Limitation of Operations.

The Contractor shall remove or control debris and rubbish resulting from its work operations at frequent
intervals, and upon the order of the RPR. If the RPR determines the existence of Contractor debris in the
work site represents a hazard to airport operations and the Contractor is unable to respond in a prompt and
reasonable manner, the RPR reserves the right to assign the task of debris removal to a third party and
recover the resulting costs as a liquidated damage against the Contractor.

70-08 Construction Safety and Phasing Plan (CSPP). The Contractor shall complete the work in
accordance with the approved Construction Safety and Phasing Plan (CSPP) developed in accordance
with AC 150/5370-2, Operational Safety on Airports During Construction. The CSPP is on sheet(s) GC-
001, GC-002, & GC-100 of the project plans.

70-09 Use of explosives. The use of explosives is not permitted on this project.

70-10 Protection and restoration of property and landscape. The Contractor shall be responsible for
the preservation of all public and private property, and shall protect carefully from disturbance or damage
all land monuments and property markers until the Engineer/RPR has witnessed or otherwise referenced
their location and shall not move them until directed.

The Contractor shall be responsible for all damage or injury to property of any character, during the
execution of the work, resulting from any act, omission, neglect, or misconduct in manner or method of
executing the work, or at any time due to defective work or materials, and said responsibility shall not be
released until the project has been completed and accepted.

When or where any direct or indirect damage or injury is done to public or private property by or on account
of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of the non-
execution thereof by the Contractor, the Contractor shall restore, at their expense, such property to a
condition similar or equal to that existing before such damage or injury was done, by repairing, or otherwise
restoring as may be directed, or the Contractor shall make good such damage or injury in an acceptable
manner.

70-11 Responsibility for damage claims. The Contractor shall indemnify and hold harmless the
Engineer/RPR and the Owner and their officers, agents, and employees from all suits, actions, or claims,
of any character, brought because of any injuries or damage received or sustained by any person, persons,
or property on account of the operations of the Contractor; or on account of or in consequence of any
neglect in safeguarding the work; or through use of unacceptable materials in constructing the work; or
because of any act or omission, neglect, or misconduct of said Contractor; or because of any claims or
amounts recovered from any infringements of patent, trademark, or copyright; or from any claims or
amounts arising or recovered under the “Workmen’s Compensation Act,” or any other law, ordinance, order,
or decree. Money due the Contractor under and by virtue of their own contract considered necessary by
the Owner for such purpose may be retained for the use of the Owner or, in case no money is due, their
own surety may be held until such suits, actions, or claims for injuries or damages shall have been settled
and suitable evidence to that effect furnished to the Owner, except that money due the Contractor will not
be withheld when the Contractor produces satisfactory evidence that he or she is adequately protected by
public liability and property damage insurance.

70-12 Third party beneficiary clause. It is specifically agreed between the parties executing the contract
that it is not intended by any of the provisions of any part of the contract to create for the public or any
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member thereof, a third-party beneficiary or to authorize anyone not a party to the contract to maintain a
suit for personal injuries or property damage pursuant to the terms or provisions of the contract.

70-13 Opening sections of the work to traffic. If it is necessary for the Contractor to complete portions
of the contract work for the beneficial occupancy of the Owner prior to completion of the entire contract,
such “phasing” of the work must be specified below and indicated on the approved Construction Safety and
Phasing Plan (CSPP) and the project plans. When so specified, the Contractor shall complete such portions
of the work on or before the date specified or as otherwise specified.

Detailed phasing information is provided in the Construction Safety and Phasing Plan.

Upon completion of any portion of work listed above, such portion shall be accepted by the Owner in
accordance with Section 50, paragraph 50-14, Partial Acceptance.

No portion of the work may be opened by the Contractor until directed by the Owner in writing. Should it
become necessary to open a portion of the work to traffic on a temporary or intermittent basis, such
openings shall be made when, in the opinion of the RPR, such portion of the work is in an acceptable
condition to support the intended traffic. Temporary or intermittent openings are considered to be inherent
in the work and shall not constitute either acceptance of the portion of the work so opened or a waiver of
any provision of the contract. Any damage to the portion of the work so opened that is not attributable to
traffic which is permitted by the Owner shall be repaired by the Contractor at their expense.

The Contractor shall make their own estimate of the inherent difficulties involved in completing the work
under the conditions herein described and shall not claim any added compensation by reason of delay or
increased cost due to opening a portion of the contract work.

The Contractor must conform to safety standards contained AC 150/5370-2 and the approved CSPP.

Contractor shall refer to the plans, specifications, and the approved CSPP to identify barricade
requirements, temporary and/or permanent markings, airfield lighting, guidance signs and other safety
requirements prior to opening up sections of work to traffic.

70-14 Contractor’s responsibility for work. Until the RPR’s final written acceptance of the entire
completed work, excepting only those portions of the work accepted in accordance with Section 50,
paragraph 50-14, Partial Acceptance, the Contractor shall have the charge and care thereof and shall take
every precaution against injury or damage to any part due to the action of the elements or from any other
cause, whether arising from the execution or from the non-execution of the work. The Contractor shall
rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned by
any of the above causes before final acceptance and shall bear the expense thereof except damage to the
work due to unforeseeable causes beyond the control of and without the fault or negligence of the
Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, hurricane
or other cataclysmic phenomenon of nature, or acts of the public enemy or of government authorities.

If the work is suspended for any cause whatever, the Contractor shall be responsible for the work and shall
take such precautions necessary to prevent damage to the work. The Contractor shall provide for normal
drainage and shall erect necessary temporary structures, signs, or other facilities at their own expense.
During such period of suspension of work, the Contractor shall properly and continuously maintain in an
acceptable growing condition all living material in newly established planting, seeding, and sodding
furnished under the contract, and shall take adequate precautions to protect new tree growth and other
important vegetative growth against injury.

70-15 Contractor’s responsibility for utility service and facilities of others. As provided in paragraph
70-04, Restoration of Surfaces Disturbed by Others, the Contractor shall cooperate with the owner of any
public or private utility service, FAA or NOAA, or a utility service of another government agency that may
be authorized by the Owner to construct, reconstruct or maintain such utility services or facilities during the
progress of the work. In addition, the Contractor shall control their operations to prevent the unscheduled
interruption of such utility services and facilities.
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To the extent that such public or private utility services, FAA, or NOAA facilities, or utility services of another
governmental agency are known to exist within the limits of the contract work, the approximate locations
have been indicated on the plans and/or in the contract documents.

Owner Contact Phone Number

Alabama Power Amanda Young 205-814-2070

It is understood and agreed that the Owner does not guarantee the accuracy or the completeness of the
location information relating to existing utility services, facilities, or structures that may be shown on the
plans or encountered in the work. Any inaccuracy or omission in such information shall not relieve the
Contractor of the responsibility to protect such existing features from damage or unscheduled interruption
of service.

It is further understood and agreed that the Contractor shall, upon execution of the contract, notify the
Owners of all utility services or other facilities of their plan of operations. Such notification shall be in writing
addressed to “The Person to Contact” as provided in this paragraph and paragraph 70-04, Restoration of
Surfaces Disturbed By Others. A copy of each notification shall be given to the RPR.

In addition to the general written notification provided, it shall be the responsibility of the Contractor to keep
such individual Owners advised of changes in their plan of operations that would affect such Owners.

Prior to beginning the work in the general vicinity of an existing utility service or facility, the Contractor shall
again notify each such Owner of their plan of operation. If, in the Contractor’s opinion, the Owner’'s
assistance is needed to locate the utility service or facility or the presence of a representative of the Owner
is desirable to observe the work, such advice should be included in the notification. Such notification shall
be given by the most expeditious means to reach the utility owner’s “Person to Contact” no later than two
normal business days prior to the Contractor's commencement of operations in such general vicinity. The
Contractor shall furnish a written summary of the notification to the RPR.

The Contractor’'s failure to give the two days’ notice shall be cause for the Owner to suspend the
Contractor’s operations in the general vicinity of a utility service or facility.

Where the outside limits of an underground utility service have been located and staked on the ground, the
Contractor shall be required to use hand excavation methods within 3 feet (1 m) of such outside limits at
such points as may be required to ensure protection from damage due to the Contractor’s operations.

Should the Contractor damage or interrupt the operation of a utility service or facility by accident or
otherwise, the Contractor shall immediately notify the proper authority and the RPR and shall take all
reasonable measures to prevent further damage or interruption of service. The Contractor, in such events,
shall cooperate with the utility service or facility owner and the RPR continuously until such damage has
been repaired and service restored to the satisfaction of the utility or facility owner.

The Contractor shall bear all costs of damage and restoration of service to any utility service or facility due
to their operations whether due to negligence or accident. The Owner reserves the right to deduct such
costs from any monies due or which may become due the Contractor, or their own surety.

70-16 Furnishing rights-of-way. The Owner will be responsible for furnishing all rights-of-way upon which
the work is to be constructed in advance of the Contractor’s operations.

70-17 Personal liability of public officials. In carrying out any of the contract provisions or in exercising
any power or authority granted by this contract, there shall be no liability upon the Engineer, RPR, their
authorized representatives, or any officials of the Owner either personally or as an official of the Owner. It
is understood that in such matters they act solely as agents and representatives of the Owner.
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70-18 No waiver of legal rights. Upon completion of the work, the Owner will expeditiously make final
inspection and notify the Contractor of final acceptance. Such final acceptance, however, shall not preclude
or stop the Owner from correcting any measurement, estimate, or certificate made before or after
completion of the work, nor shall the Owner be precluded or stopped from recovering from the Contractor
or their surety, or both, such overpayment as may be sustained, or by failure on the part of the Contractor
to fulfill their obligations under the contract. A waiver on the part of the Owner of any breach of any part of
the contract shall not be held to be a waiver of any other or subsequent breach.

The Contractor, without prejudice to the terms of the contract, shall be liable to the Owner for latent defects,
fraud, or such gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty
or guaranty.

70-19 Environmental protection. The Contractor shall comply with all federal, state, and local laws and
regulations controlling pollution of the environment. The Contractor shall take necessary precautions to
prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, asphalts, chemicals, or other
harmful materials and to prevent pollution of the atmosphere from particulate and gaseous matter.

70-20 Archaeological and historical findings. Unless otherwise specified in this subsection, the
Contractor is advised that the site of the work is not within any property, district, or site, and does not contain
any building, structure, or object listed in the current National Register of Historic Places published by the
United States Department of Interior.

Should the Contractor encounter, during their operations, any building, part of a building, structure, or object
that is incongruous with its surroundings, the Contractor shall immediately cease operations in that location
and notify the RPR. The RPR will immediately investigate the Contractor’s finding and the Owner will direct
the Contractor to either resume operations or to suspend operations as directed.

Should the Owner order suspension of the Contractor’s operations in order to protect an archaeological or
historical finding, or order the Contractor to perform extra work, such shall be covered by an appropriate
contract change order or supplemental agreement as provided in Section 40, paragraph 40-04, Extra Work,
and Section 90, paragraph 90-05, Payment for Extra Work. If appropriate, the contract change order or
supplemental agreement shall include an extension of contract time in accordance with Section 80,
paragraph 80-07, Determination and Extension of Contract Time.

70-21 Insurance Requirements. See Special Provisions.

END OF SECTION 70
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SECTION 80 EXECUTION AND PROGRESS

80-01 Subletting of contract. The Owner will not recognize any subcontractor on the work. The Contractor
shall at all times when work is in progress be represented either in person, by a qualified superintendent,
or by other designated, qualified representative who is duly authorized to receive and execute orders of the
Resident Project Representative (RPR).

The Contractor shall perform, with his organization, an amount of work equal to at least 25 percent of the
total contract cost.

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety,
shall be presented for the consideration and approval of the Owner, and shall be consummated only on the
written approval of the Owner.

If requested, the Contractor shall provide copies of all subcontracts to the RPR 14 days prior to being
utilized on the project. As a minimum, the information shall include the following:

e Subcontractor's legal company name.
e Subcontractor's legal company address, including County name.
» Principal contact person's name, telephone and fax number.

» Complete narrative description, and dollar value of the work to be performed by the
subcontractor.

» Copies of required insurance certificates in accordance with the specifications.
*  Minority/ non-minority status.

80-02 Notice to proceed (NTP). The Owners notice to proceed will state the date on which contract time
commences. The Contractor is expected to commence project operations within 10 days of the NTP date.
The Contractor shall notify the RPR at least 1 week in advance of the time contract operations begins. The
Contractor shall not commence any actual operations prior to the date on which the notice to proceed is
issued by the Owner.

80-03 Execution and progress. Unless otherwise specified, the Contractor shall submit their coordinated
construction schedule showing all work activities for the RPR’s review and acceptance at least 10 days
prior to the start of work and in advance of the preconstruction meeting. The Contractor's progress
schedule, once accepted by the RPR, will represent the Contractor's baseline plan to accomplish the project
in accordance with the terms and conditions of the Contract. The RPR will compare actual Contractor
progress against the baseline schedule to determine that status of the Contractor's performance. The
Contractor shall provide sufficient materials, equipment, and labor to guarantee the completion of the
project in accordance with the plans and specifications within the time set forth in the proposal.

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s
request, submit a revised schedule for completion of the work within the contract time and modify their
operations to provide such additional materials, equipment, and labor necessary to meet the revised
schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify the
RPR at least 24 hours in advance of resuming operations.

The Contractor shall not commence any actual construction prior to the date on which the NTP is issued
by the Owner.

The Contractor shall maintain the work schedule and provide an update and analysis of the progress
schedule on a weekly basis, or as otherwise specified in the contract. Submission of the work schedule
shall not relieve the Contractor of overall responsibility for scheduling, sequencing, and coordinating all
work to comply with the requirements of the contract.
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80-04 Limitation of operations. The Contractor shall control their operations and the operations of their
subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in the air
operations areas (AOA) of the airport.

When the work requires the Contractor to conduct their operations within an AOA of the airport, the work
shall be coordinated with airport operations (through the RPR) at least 48 hours prior to commencement of
such work. The Contractor shall not close an AOA until so authorized by the RPR and until the necessary
temporary marking, signage and associated lighting is in place as provided in Section 70, paragraph 70-
08, Construction Safety and Phasing Plan (CSPP).

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent basis
(intermittent opening and closing of the AOA), the Contractor shall maintain constant communications as
specified; immediately obey all instructions to vacate the AOA; and immediately obey all instructions to
resume work in such AOA. Failure to maintain the specified communications or to obey instructions shall
be cause for suspension of the Contractor’s operations in the AOA until satisfactory conditions are provided.
The areas of the AOA identified in the Construction Safety Phasing Plan (CSPP) and-as-listed-below; cannot
be closed to operating aircraft to permit the Contractor’s operations on a continuous basis and will therefore
be closed to aircraft operations daily. asfollows:

The Contractor shall be required to conform to safety standards contained in AC 150/5370-2, Operational
Safety on Airports During Construction and the approved CSPP.

80-04.1 Operational safety on airport during construction. All Contractors’ operations shall be
conducted in accordance with the approved project Construction Safety and Phasing Plan (CSPP) and the
Safety Plan Compliance Document (SPCD) and the provisions set forth within the current version of AC
150/5370-2, Operational Safety on Airports During Construction. The CSPP included within the contract
documents conveys minimum requirements for operational safety on the airport during construction
activities. The Contractor shall prepare and submit a SPCD that details how it proposes to comply with the
requirements presented within the CSPP.

The Contractor shall implement all necessary safety plan measures prior to commencement of any work
activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures.

The Contractor is responsible to the Owner for the conduct of all subcontractors it employs on the project.
The Contractor shall assure that all subcontractors are made aware of the requirements of the CSPP and
SPCD and that they implement and maintain all necessary measures.

No deviation or modifications may be made to the approved CSPP and SPCD unless approved in writing
by the Owner. The necessary coordination actions to review Contractor proposed modifications to an
approved CSPP or approved SPCD can require a significant amount of time.

80-05 Character of workers, methods, and equipment. The Contractor shall, at all times, employ
sufficient labor and equipment for prosecuting the work to full completion in the manner and time required
by the contract, plans, and specifications.

All workers shall have sufficient skill and experience to perform properly the work assigned to them. Workers
engaged in special work or skilled work shall have sufficient experience in such work and in the operation
of the equipment required to perform the work satisfactorily.

Any person employed by the Contractor or by any subcontractor who violates any operational regulations
or operational safety requirements and, in the opinion of the RPR, does not perform his work in a proper
and skillful manner or is intemperate or disorderly shall, at the written request of the RPR, be removed
immediately by the Contractor or subcontractor employing such person, and shall not be employed again
in any portion of the work without approval of the RPR.

Should the Contractor fail to remove such person or persons, or fail to furnish suitable and sufficient
personnel for the proper execution of the work, the RPR may suspend the work by written notice until
compliance with such orders.
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All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical
condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment
used on any portion of the work shall not cause injury to previously completed work, adjacent property, or
existing airport facilities due to its use.

When the methods and equipment to be used by the Contractor in accomplishing the work are not
prescribed in the contract, the Contractor is free to use any methods or equipment that will accomplish the
work in conformity with the requirements of the contract, plans, and specifications.

When the contract specifies the use of certain methods and equipment, such methods and equipment shall
be used unless otherwise authorized by the RPR. If the Contractor desires to use a method or type of
equipment other than specified in the contract, the Contractor may request authority from the RPR to do
so. The request shall be in writing and shall include a full description of the methods and equipment
proposed and of the reasons for desiring to make the change. If approval is given, it will be on the condition
that the Contractor will be fully responsible for producing work in conformity with contract requirements. If,
after trial use of the substituted methods or equipment, the RPR determines that the work produced does
not meet contract requirements, the Contractor shall discontinue the use of the substitute method or
equipment and shall complete the remaining work with the specified methods and equipment. The
Contractor shall remove any deficient work and replace it with work of specified quality, or take such other
corrective action as the RPR may direct. No change will be made in basis of payment for the contract items
involved nor in contract time as a result of authorizing a change in methods or equipment under this
paragraph.

80-06 Temporary suspension of the work. The Owner shall have the authority to suspend the work
wholly, or in part, for such period or periods the Owner may deem necessary, due to unsuitable weather,
or other conditions considered unfavorable for the execution of the work, or for such time necessary due to
the failure on the part of the Contractor to carry out orders given or perform any or all provisions of the
contract.

In the event that the Contractor is ordered by the Owner, in writing, to suspend work for some unforeseen
cause not otherwise provided for in the contract and over which the Contractor has no control, the
Contractor may be reimbursed for actual money expended on the work during the period of shutdown. No
allowance will be made for anticipated profits. The period of shutdown shall be computed from the effective
date of the written order to suspend work to the effective date of the written order to resume the work.
Claims for such compensation shall be filed with the RPR within the time period stated in the RPR’s order
to resume work. The Contractor shall submit with their own claim information substantiating the amount
shown on the claim. The RPR will forward the Contractor’'s claim to the Owner for consideration in
accordance with local laws or ordinances. No provision of this article shall be construed as entitling the
Contractor to compensation for delays due to inclement weather or for any other delay provided for in the
contract, plans, or specifications.

If it becomes necessary to suspend work for an indefinite period, the Contractor shall store all materials in
such manner that they will not become an obstruction nor become damaged in any way. The Contractor
shall take every precaution to prevent damage or deterioration of the work performed and provide for normal
drainage of the work. The Contractor shall erect temporary structures where necessary to provide for traffic
on, to, or from the airport.

80-07 Determination and extension of contract time. The number of calendar days shall be stated in the
proposal (bid form) and contract (agreement) and shall be known as the Contract Time.

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as
follows:

80-07.1 Contract time based on calendar days. Contract Time based on calendar days shall consist of
the number of calendar days stated in the contract counting from the effective date of the Notice to Proceed
and including all Saturdays, Sundays, holidays, and non-work days. All calendar days elapsing between
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the effective dates of the Owner’s orders to suspend and resume all work, due to causes not the fault of
the Contractor, shall be excluded.

At the time of final payment, the contract time shall be increased in the same proportion as the cost of the
actually completed quantities bears to the cost of the originally estimated quantities in the proposal. Such
increase in the contract time shall not consider either cost of work or the extension of contract time that has
been covered by a change order or supplemental agreement. Charges against the contract time will cease
as of the date of final acceptance.

80-08 Failure to complete on time. For each calendar day or working day, as specified in the contract,
that any work remains uncompleted after the contract time (including all extensions and adjustments as
provided in paragraph 80-07, Determination and Extension of Contract Time) the sum specified in the
contract and proposal as liquidated damages (LD) will be deducted from any money due or to become due
the Contractor or their own surety. Such deducted sums shall not be deducted as a penalty but shall be
considered as liquidation of a reasonable portion of damages including but not limited to additional
engineering services that will be incurred by the Owner should the Contractor fail to complete the work in
the time provided in their contract.

Details of liquidated damages are included in the Contract.

Schedule | Liquidated Damages Cost Allowed Construction Time

Base Bid $1,500/calendar day 7 calendar days

Construction time shall be as included in the Contract (Agreement). Permitting the Contractor to continue
and finish the work or any part of it after the time fixed for its completion, or after the date to which the time
for completion may have been extended, will in no way operate as a wavier on the part of the Owner of any
of its rights under the contract.

80-09 Default and termination of contract. The Contractor shall be considered in default of their contract
and such default will be considered as cause for the Owner to terminate the contract for any of the following
reasons, if the Contractor:

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or

b. Fails to perform the work or fails to provide sufficient workers, equipment and/or materials to assure
completion of work in accordance with the terms of the contract, or

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such
work as may be rejected as unacceptable and unsuitable, or

d. Discontinues the execution of the work, or

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, or
f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or

h. Makes an assignment for the benefit of creditors, or

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner.

Should the Owner consider the Contractor in default of the contract for any reason above, the Owner shall
immediately give written notice to the Contractor and the Contractor's surety as to the reasons for
considering the Contractor in default and the Owner’s intentions to terminate the contract.
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If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance
therewith, then the Owner will, upon written notification from the RPR of the facts of such delay, neglect, or
default and the Contractor’s failure to comply with such notice, have full power and authority without
violating the contract, to take the execution of the work out of the hands of the Contractor. The Owner may
appropriate or use any or all materials and equipment that have been mobilized for use in the work and are
acceptable and may enter into an agreement for the completion of said contract according to the terms and
provisions thereof, or use such other methods as in the opinion of the RPR will be required for the
completion of said contract in an acceptable manner.

All costs and charges incurred by the Owner, together with the cost of completing the work under contract,
will be deducted from any monies due or which may become due the Contractor. If such expense exceeds
the sum which would have been payable under the contract, then the Contractor and the surety shall be
liable and shall pay to the Owner the amount of such excess.

80-10 Termination for national emergencies. The Owner shall terminate the contract or portion thereof
by written notice when the Contractor is prevented from proceeding with the construction contract as a
direct result of an Executive Order of the President with respect to the execution of war or in the interest of
national defense.

When the contract, or any portion thereof, is terminated before completion of all items of work in the
contract, payment will be made for the actual number of units or items of work completed at the contract
price or as mutually agreed for items of work partially completed or not started. No claims or loss of
anticipated profits shall be considered.

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included
in the contract) and moving equipment and materials to and from the job will be considered, the intent being
that an equitable settlement will be made with the Contractor.

Acceptable materials, obtained or ordered by the Contractor for the work and that are not incorporated in
the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown
by receipted bills and actual cost records at such points of delivery as may be designated by the RPR.

Termination of the contract or a portion thereof shall neither relieve the Contractor of their responsibilities
for the completed work nor shall it relieve their surety of its obligation for and concerning any just claim
arising out of the work performed.

80-11 Work area, storage area and sequence of operations. The Contractor shall obtain approval from
the RPR prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air
operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor shall
plan and coordinate work in accordance with the approved CSPP and SPCD.

END OF SECTION 80

00 72 00-37 Garver Project No. 2302455



Shelby County Airport AC 150/5370-10H
Runway 16/34 Pavement Maintenance 12/21/2018

SECTION 90 MEASUREMENT AND PAYMENT

90-01 Measurement of quantities. All work completed under the contract will be measured by the RPR,
or their authorized representatives, using United States Customary Units of Measurement.

The method of measurement and computations to be used in determination of quantities of material
furnished and of work performed under the contract will be those methods generally recognized as
conforming to good engineering practice.

Unless otherwise specified, longitudinal measurements for area computations will be made horizontally,
and no deductions will be made for individual fixtures (or leave-outs) having an area of 9 square feet (0.8
square meters) or less. Unless otherwise specified, transverse measurements for area computations will
be the neat dimensions shown on the plans or ordered in writing by the RPR.

Unless otherwise specified, all contract items which are measured by the linear foot such as electrical ducts,
conduits, pipe culverts, underdrains, and similar items shall be measured parallel to the base or foundation
upon which such items are placed.

The term “lump sum” when used as an item of payment will mean complete payment for the work described
in the contract. When a complete structure or structural unit (in effect, “lump sum” work) is specified as the
unit of measurement, the unit will be construed to include all necessary fittings and accessories.

When requested by the Contractor and approved by the RPR in writing, material specified to be measured
by the cubic yard (cubic meter) may be weighed, and such weights will be converted to cubic yards (cubic
meters) for payment purposes. Factors for conversion from weight measurement to volume measurement
will be determined by the RPR and shall be agreed to by the Contractor before such method of
measurement of pay quantities is used.

MEASUREMENT AND PAYMENT TERMS

Term Description

Excavation and In computing volumes of excavation, the average end area method will be used
Embankment unless otherwise specified.
Volume

Measurement and | The term “ton” will mean the short ton consisting of 2,000 pounds avoirdupois. All
Proportion by materials that are measured or proportioned by weights shall be weighed on
Weight accurate, independently certified scales by competent, qualified personnel at
locations designated by the RPR. If material is shipped by rail, the car weight may
be accepted provided that only the actual weight of material is paid for. However,
car weights will not be acceptable for material to be passed through mixing plants.
Trucks used to haul material being paid for by weight shall be weighed empty daily
at such times as the RPR directs, and each truck shall bear a plainly legible
identification mark.

Measurement by | Materials to be measured by volume in the hauling vehicle shall be hauled in

Volume approved vehicles and measured therein at the point of delivery. Vehicles for this
purpose may be of any size or type acceptable for the materials hauled, provided
that the body is of such shape that the actual contents may be readily and
accurately determined. All vehicles shall be loaded to at least their water level
capacity, and all loads shall be leveled when the vehicles arrive at the point of
delivery.

Asphalt Material | Asphalt materials will be measured by the gallon or ton. When measured by
volume, such volumes will be measured at 60°F (16°C) or will be corrected to the
volume at 60°F (16°C) using ASTM D1250 for asphalts. Net certified scale weights
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Term

Description

or weights based on certified volumes in the case of rail shipments will be used as
a basis of measurement, subject to correction when asphalt material has been lost
from the car or the distributor, wasted, or otherwise not incorporated in the work.
When asphalt materials are shipped by truck or transport, net certified weights by
volume, subject to correction for loss or foaming, will be used for computing
quantities.

Cement Cement will be measured by the ton or hundredweight.
Structure Structures will be measured according to neat lines shown on the plans or as
altered to fit field conditions.
Timber Timber will be measured by the thousand feet board measure (MFBM) actually

incorporated in the structure. Measurement will be based on nominal widths and
thicknesses and the extreme length of each piece.

Plates and Sheets

The thickness of plates and galvanized sheet used in the manufacture of
corrugated metal pipe, metal plate pipe culverts and arches, and metal cribbing
will be specified and measured in decimal fraction of inch.

Miscellaneous
Items

When standard manufactured items are specified such as fence, wire, plates,
rolled shapes, pipe conduit, etc., and these items are identified by gauge, unit
weight, section dimensions, etc., such identification will be considered to be
nominal weights or dimensions. Unless more stringently controlled by tolerances
in cited specifications, manufacturing tolerances established by the industries
involved will be accepted.

Scales

Scales must be tested for accuracy and serviced before use. Scales for weighing
materials which are required to be proportioned or measured and paid for by
weight shall be furnished, erected, and maintained by the Contractor, or be
certified permanently installed commercial scales. Platform scales shall be
installed and maintained with the platform level and rigid bulkheads at each end.

Scales shall be accurate within 0.5% of the correct weight throughout the range of
use. The Contractor shall have the scales checked under the observation of the
RPR before beginning work and at such other times as requested. The intervals
shall be uniform in spacing throughout the graduated or marked length of the beam
or dial and shall not exceed 0.1% of the nominal rated capacity of the scale, but
not less than one pound. The use of spring balances will not be permitted.

In the event inspection reveals the scales have been “overweighing” (indicating
more than correct weight) they will be immediately adjusted. All materials received
subsequent to the last previous correct weighting-accuracy test will be reduced by
the percentage of error in excess of 0.5%.

In the event inspection reveals the scales have been under-weighing (indicating
less than correct weight), they shall be immediately adjusted. No additional
payment to the Contractor will be allowed for materials previously weighed and
recorded.

Beams, dials, platforms, and other scale equipment shall be so arranged that the
operator and the RPR can safely and conveniently view them.

Scale installations shall have available ten standard 50-pound weights for testing
the weighing equipment or suitable weights and devices for other approved
equipment.
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Term Description

All costs in connection with furnishing, installing, certifying, testing, and
maintaining scales; for furnishing check weights and scale house; and for all other
items specified in this subsection, for the weighing of materials for proportioning
or payment, shall be included in the unit contract prices for the various items of
the project.

Rental Equipment | Rental of equipment will be measured by time in hours of actual working time and
necessary traveling time of the equipment within the limits of the work. Special
equipment ordered in connection with extra work will be measured as agreed in
the change order or supplemental agreement authorizing such work as provided
in paragraph 90-05 Payment for Extra Work.

Pay Quantities When the estimated quantities for a specific portion of the work are designated as
the pay quantities in the contract, they shall be the final quantities for which
payment for such specific portion of the work will be made, unless the dimensions
of said portions of the work shown on the plans are revised by the RPR. If revised
dimensions result in an increase or decrease in the quantities of such work, the
final quantities for payment will be revised in the amount represented by the
authorized changes in the dimensions.

90-02 Scope of payment. The Contractor shall receive and accept compensation provided for in the
contract as full payment for furnishing all materials, for performing all work under the contract in a complete
and acceptable manner, and for all risk, loss, damage, or expense of whatever character arising out of the
nature of the work or the execution thereof, subject to the provisions of Section 70, paragraph 70-18, No
Waiver of Legal Rights.

When the “basis of payment” subsection of a technical specification requires that the contract price (price
bid) include compensation for certain work or material essential to the item, this same work or material will
not also be measured for payment under any other contract item which may appear elsewhere in the
contract, plans, or specifications.

90-03 Compensation for altered quantities. When the accepted quantities of work vary from the
quantities in the proposal, the Contractor shall accept as payment in full, so far as contract items are
concerned, payment at the original contract price for the accepted quantities of work actually completed
and accepted. No allowance, except as provided for in Section 40, paragraph 40-02, Alteration of Work and
Quantities, will be made for any increased expense, loss of expected reimbursement, or loss of anticipated
profits suffered or claimed by the Contractor which results directly from such alterations or indirectly from
their own unbalanced allocation of overhead and profit among the contract items, or from any other cause.

90-04 Payment for omitted items. As specified in Section 40, paragraph 40-03, Omitted ltems, the RPR
shall have the right to omit from the work (order nonperformance) any contract item, except major contract
items, in the best interest of the Owner.

Should the RPR omit or order nonperformance of a contract item or portion of such item from the work, the
Contractor shall accept payment in full at the contract prices for any work actually completed and acceptable
prior to the RPR’s order to omit or non-perform such contract item.

Acceptable materials ordered by the Contractor or delivered on the work prior to the date of the RPR’s order
will be paid for at the actual cost to the Contractor and shall thereupon become the property of the Owner.

In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed for all actual
costs incurred for the purpose of performing the omitted contract item prior to the date of the RPR’s order.
Such additional costs incurred by the Contractor must be directly related to the deleted contract item and
shall be supported by certified statements by the Contractor as to the nature the amount of such costs.
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90-05 Payment for extra work. Extra work, performed in accordance with Section 40, paragraph 40-04,
Extra Work, will be paid for at the contract prices or agreed prices specified in the change order or
supplemental agreement authorizing the extra work.

90-06 Partial payments. Partial payments will be made to the Contractor at least once each month as the
work progresses. Said payments will be based upon estimates, prepared by the RPR, of the value of the
work performed and materials complete and in place, in accordance with the contract, plans, and
specifications. Such partial payments may also include the delivered actual cost of those materials
stockpiled and stored in accordance with paragraph 90-07, Payment for Materials on Hand. No partial
payment will be made when the amount due to the Contractor since the last estimate amounts to less than
five hundred dollars.

a. From the total of the amount determined to be payable on a partial payment, 10% percent of such
total amount will be deducted and retained by the Owner for protection of the Owner’s interests. Unless
otherwise instructed by the Owner, the amount retained by the Owner will be in effect until the final payment
is made except as follows:

(1) Contractor may request release of retainage on work that has been partially accepted by the
Owner in accordance with Section 50-14. Contractor must provide a certified invoice to the RPR that
supports the value of retainage held by the Owner for partially accepted work.

(2) In lieu of retainage, the Contractor may exercise at its option the establishment of an escrow
account per paragraph 90-08.

b. The Contractor is required to pay all subcontractors for satisfactory performance of their contracts
no later than 30 days after the Contractor has received a partial payment. Contractor must provide the
Owner evidence of prompt and full payment of retainage held by the prime Contractor to the subcontractor
within 30 days after the subcontractor's work is satisfactorily completed. A subcontractor’s work is
satisfactorily completed when all the tasks called for in the subcontract have been accomplished and
documented as required by the Owner. When the Owner has made an incremental acceptance of a portion
of a prime contract, the work of a subcontractor covered by that acceptance is deemed to be satisfactorily
completed.

c. When at least 95% of the work has been completed to the satisfaction of the RPR, the RPR shall, at
the Owner’s discretion and with the consent of the surety, prepare estimates of both the contract value and
the cost of the remaining work to be done. The Owner may retain an amount not less than twice the contract
value or estimated cost, whichever is greater, of the work remaining to be done. The remainder, less all
previous payments and deductions, will then be certified for payment to the Contractor.

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment
based on quantities of work in excess of those provided in the proposal or covered by approved change
orders or supplemental agreements, except when such excess quantities have been determined by the
RPR to be a part of the final quantity for the item of work in question.

No partial payment shall bind the Owner to the acceptance of any materials or work in place as to quality
or quantity. All partial payments are subject to correction at the time of final payment as provided in
paragraph 90-09, Acceptance and Final Payment.

The Contractor shall deliver to the Owner a complete release of all claims for labor and material arising out
of this contract before the final payment is made. If any subcontractor or supplier fails to furnish such a
release in full, the Contractor may furnish a bond or other collateral satisfactory to the Owner to indemnify
the Owner against any potential lien or other such claim. The bond or collateral shall include all costs,
expenses, and attorney fees the Owner may be compelled to pay in discharging any such lien or claim.

90-07 Payment for materials on hand. Partial payments may be made to the extent of the delivered cost
of materials to be incorporated in the work, provided that such materials meet the requirements of the
contract, plans, and specifications and are delivered to acceptable sites on the airport property or at other
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sites in the vicinity that are acceptable to the Owner. Such delivered costs of stored or stockpiled materials
may be included in the next partial payment after the following conditions are met:

a. The material has been stored or stockpiled in a manner acceptable to the RPR at or on an approved
site.

b. The Contractor has furnished the RPR with acceptable evidence of the quantity and quality of such
stored or stockpiled materials.

c. The Contractor has furnished the RPR with satisfactory evidence that the material and transportation
costs have been paid.

d. The Contractor has furnished the Owner legal title (free of liens or encumbrances of any kind) to the
material stored or stockpiled.

e. The Contractor has furnished the Owner evidence that the material stored or stockpiled is insured
against loss by damage to or disappearance of such materials at any time prior to use in the work.

It is understood and agreed that the transfer of title and the Owner’s payment for such stored or stockpiled
materials shall in no way relieve the Contractor of their responsibility for furnishing and placing such
materials in accordance with the requirements of the contract, plans, and specifications.

In no case will the amount of partial payments for materials on hand exceed the contract price for such
materials or the contract price for the contract item in which the material is intended to be used.

No partial payment will be made for stored or stockpiled living or perishable plant materials.

The Contractor shall bear all costs associated with the partial payment of stored or stockpiled materials in
accordance with the provisions of this paragraph.

90-08 Payment of withheld funds. At the Contractor’s option, if an Owner withholds retainage in
accordance with the methods described in paragraph 90-06 Partial Payments, the Contractor may request
that the Owner deposit the retainage into an escrow account. The Owner’s deposit of retainage into an
escrow account is subject to the following conditions:

a. The Contractor shall bear all expenses of establishing and maintaining an escrow account and
escrow agreement acceptable to the Owner.

b. The Contractor shall deposit to and maintain in such escrow only those securities or bank certificates
of deposit as are acceptable to the Owner and having a value not less than the retainage that would
otherwise be withheld from partial payment.

c. The Contractor shall enter into an escrow agreement satisfactory to the Owner.
d. The Contractor shall obtain the written consent of the surety to such agreement.

90-09 Acceptance and final payment. When the contract work has been accepted in accordance with the
requirements of Section 50, paragraph 50-15, Final Acceptance, the RPR will prepare the final estimate of
the items of work actually performed. The Contractor shall approve the RPR’s final estimate or advise the
RPR of the Contractor’s objections to the final estimate which are based on disputes in measurements or
computations of the final quantities to be paid under the contract as amended by change order or
supplemental agreement. The Contractor and the RPR shall resolve all disputes (if any) in the measurement
and computation of final quantities to be paid within 30 calendar days of the Contractor’s receipt of the
RPR’s final estimate. If, after such 30-day period, a dispute still exists, the Contractor may approve the
RPR’s estimate under protest of the quantities in dispute, and such disputed quantities shall be considered
by the Owner as a claim in accordance with Section 50, paragraph 50-16, Claims for Adjustment and
Disputes.
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After the Contractor has approved, or approved under protest, the RPR’s final estimate, and after the RPR’s
receipt of the project closeout documentation required in paragraph 90-11, Contractor Final Project
Documentation, final payment will be processed based on the entire sum, or the undisputed sum in case
of approval under protest, determined to be due the Contractor less all previous payments and all amounts
to be deducted under the provisions of the contract. All prior partial estimates and payments shall be subject
to correction in the final estimate and payment.

If the Contractor has filed a claim for additional compensation under the provisions of Section 50, paragraph
50-16, Claims for Adjustments and Disputes, or under the provisions of this paragraph, such claims will be
considered by the Owner in accordance with local laws or ordinances. Upon final adjudication of such
claims, any additional payment determined to be due the Contractor will be paid pursuant to a supplemental
final estimate.

90-10 Construction warranty.

a. In addition to any other warranties in this contract, the Contractor warrants that work performed under
this contract conforms to the contract requirements and is free of any defect in equipment, material,
workmanship, or design furnished, or performed by the Contractor or any subcontractor or supplier at any
tier.

b. This warranty shall continue for a period of one year from the date of final acceptance of the work,
except as noted. If the Owner takes possession of any part of the work before final acceptance, this
warranty shall continue for a period of one year from the date the Owner takes possession.

c. The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect. In
addition, the Contractor shall remedy at the Contractor’s expense any damage to Owner real or personal
property, when that damage is the result of the Contractor’s failure to conform to contract requirements; or
any defect of equipment, material, workmanship, or design furnished by the Contractor.

d. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.
The Contractor’s warranty with respect to work repaired or replaced will run for one year from the date of
repair or replacement.

e. The Owner will notify the Contractor, in writing, within seven (7) days after the discovery of any
failure, defect, or damage.

f. If the Contractor fails to remedy any failure, defect, or damage within 14 days after receipt of notice,
the Owner shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor’s expense.

g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers
for work performed and materials furnished under this contract, the Contractor shall: (1) Obtain all
warranties that would be given in normal commercial practice; (2) Require all warranties to be executed, in
writing, for the benefit of the Owner, as directed by the Owner, and (3) Enforce all warranties for the benefit
of the Owner.

h. This warranty shall not limit the Owner’s rights with respect to latent defects, gross mistakes, or
fraud.

90-11 Contractor Final Project Documentation. Approval of final payment to the Contractor is contingent
upon completion and submittal of the items listed below. The final payment will not be approved until the
RPR approves the Contractor’s final submittal. The Contractor shall:

a. Provide two (2) copies of all manufacturers warranties specified for materials, equipment, and
installations.

b. Provide weekly payroll records (not previously received) from the general Contractor and all
subcontractors.
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c. Complete final cleanup in accordance with Section 40, paragraph 40-08, Final Cleanup.
d. Complete all punch list items identified during the Final Inspection.
e. Provide complete release of all claims for labor and material arising out of the Contract.

f. Provide a certified statement signed by the subcontractors, indicating actual amounts paid to the
Disadvantaged Business Enterprise (DBE) subcontractors and/or suppliers associated with the project.

g- When applicable per state requirements, return copies of sales tax completion forms.
h. Manufacturer's certifications for all items incorporated in the work.

i. All required record drawings, as-built drawings or as-constructed drawings.

j. Project Operation and Maintenance (O&M) Manual(s).

k. Security for Construction Warranty.

I. Equipment commissioning documentation submitted, if required.

END OF SECTION 90
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SECTION A — FEDERAL AVIATION ADMINISTRATION REQUIREMENTS
A-01 CIVIL RIGHTS - GENERAL

The Contractor agrees to comply with pertinent statutes, Executive Orders and such rules as identified in Title
VI List of Pertinent Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of
race, color, religion, national origin (including limited English proficiency), creed, sex (including sexual
orientation and gender identity), age, or disability be excluded from participating in any activity conducted with
or benefiting from Federal assistance. This provision is in addition to that required by Title VI of the Civil Rights
Act of 1964.

This provision binds the Contractor and subcontractors from the bid solicitation period through the completion
of the contract.

A-02 CIVIL RIGHTS - TITLE VI ASSURANCE

Title VI Solicitation Notice:

The Owner, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C.
§§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that for
any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded
full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the
grounds of race, color, national origin (including limited English proficiency), creed, sex (including sexual
orientation and gender identity), age, or disability in consideration for an award.

Compliance with Nondiscrimination Requirements:
During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “Contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with
the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they may be amended
from time to time, which are herein incorporated by reference and made a part of this contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the contract,
will not discriminate on the grounds of race, color, national origin (including limited English
proficiency), creed, sex (including sexual orientation and gender identity), age, or disability in the
selection and retention of subcontractors, including procurements of materials and leases of
equipment. The Contractor will not participate directly or indirectly in the discrimination prohibited
by the Nondiscrimination Acts and Authorities, including employment practices when the contract
covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding or negotiation made by the Contractor for work to be
performed under a subcontract, including procurements of materials, or leases of equipment, each
potential subcontractor or supplier will be notified by the Contractor of the contractor’s obligations
under this contract and the Nondiscrimination Acts And Authorities on the grounds of race, color,
or national origin.

4. Information and Reports: The Contractor will provide all information and reports required by the
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such
Nondiscrimination Acts and Authorities and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the information,
the Contractor will so certify to the sponsor or the Federal Aviation Administration, as appropriate,
and will set forth what efforts it has made to obtain the information.
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5. Sanctions for Noncompliance: In the event of a Contractor's noncompliance with the non-
discrimination provisions of this contract, the Sponsor will impose such contract sanctions as it or
the Federal Aviation Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the Contractor under the contract until the Contractor complies;
and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through
six in every subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The Contractor will
take action with respect to any subcontract or procurement as the Sponsor or the Federal Aviation
Administration may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if the contractor becomes involved in, or is threatened with litigation
by a subcontractor, or supplier because of such direction, the contractor may request the sponsor
to enter into any litigation to protect the interests of the sponsor. In addition, the contractor may
request the United States to enter into the litigation to protect the interests of the United States.

Title VI List of Pertinent Nondiscrimination Acts and Authorities:

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “Contractor”) agrees to comply with the following non-discrimination statutes and
authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination
on the basis of race, color, national origin);

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of
Transportation—Effectuation of Title VI of The Civil Rights Act of 1964);

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. §
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because
of Federal or Federal-aid programs and projects);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR part 27 (Nondiscrimination on the Basis of
Disability in programs or Activities Receiving Federal Financial Assistance);

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination
on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section
504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities”
to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

Titles Il and Il of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq.) prohibit
discrimination on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities as implemented
by Department of Transportation regulations at 49 CFR parts 37 and 38;
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» The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

» Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and
Low-Income Populations ensures nondiscrimination against minority populations by discouraging
programs, policies, and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

» Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency,
and resulting agency guidance, national origin discrimination includes discrimination because of limited
English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to
ensure that LEP persons have meaningful access to your programs [70 Fed. Reg. 74087 (2005)];

» Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U.S.C. 1681 et seq).

A-03 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements
of 29 CFR Part 1910 with the same force and effect as if given in full text. Contractor must provide a work
environment that is free from recognized hazards that may cause death or serious physical harm to the
employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR
Part 1910). The employer must address any claims or disputes that pertain to a referenced requirement
directly with the U.S. Department of Labor — Occupational Safety and Health Administration.
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SECTION B — STATE TERMS AND CONDITIONS
B-01 GENERAL

The intent of these specifications is to outline the requirements set forth by the SHELBY COUNTY
COMMISSION and the State of Alabama; however, this section does not claim to include all State laws. All
requirements set for by the State of Alabama for bidding and bonding shall be included by reference herein.
If for any reason the State requirements conflict with the requirements set forth in this contract, the more
stringent of the requirements shall govern.

B-02 ALABAMA IMMIGRATION ACT

INSTRUCTIONS FOR COMPLIANCE WITH
THE ALABAMA IMMIGRATION ACT

The SHELBY COUNTY COMMISSION (“the Owner”) is an Alabama public corporation and a political
subdivision of the State of Alabama. Certain requirements of the Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, codified in Sections 31-13-1 through 31-13-30, Code of Alabama, 1975 (herein
referred to as “the Alabama Immigration Act”) and as amended, apply to the Airport and will, as a condition
of being awarded a contract by the Owner, require those entering into contracts with the Owner
(“Contractor”) to enroll in the e-Verify program and to provide documentation of enrollment in the e-Verify
program with their contracts or agreements.

By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the state of Alabama. Furthermore, a contracting party found to be in violation of
this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom. (Alabama Immigration Law — Act No. 2012-491, page 28, lines 5-12)

Contractor will be required to maintain records documenting compliance with these requirements. The
records shall be available for inspection upon request. Failure to comply with these requirements will
constitute breach of contract and may result in termination of the contract and possible suspension of
Contractor’s business license.

B-03 ALABAMA GENERAL CONTRACTOR LICENSING LAW

ALABAMA GENERAL CONTRACTOR LICENSING LAW
(Alabama Code Section 34-8-1, et seq.)

Section 34-8-1
"General contractor” defined; "Subcontractor” defined.

(a) For the purpose of this chapter, a "general contractor" is defined to be one who, for a fixed price,
commission, fee, or wage undertakes to construct or superintend or engage in the construction, alteration,
maintenance, repair, rehabilitation, remediation, reclamation, or demolition of any building, highway, sewer,
structure, site work, grading, paving or project or any improvement in the State of Alabama where the cost
of the undertaking is fifty thousand dollars ($50,000) or more, shall be deemed and held to have engaged
in the business of general contracting in the State of Alabama.

(b) For the purpose of this chapter, a "general contractor" is defined to include one who, for a fixed price,
commission, fee, or wage exceeding five thousand dollars ($5,000), undertakes to construct, superintend
the construction of, repair, or renovate, any swimming pool, and anyone who shall engage in the
construction, superintending of the construction, repair, or renovation of any swimming pool in the State of
Alabama, where the cost of the undertaking exceeds five thousand dollars ($5,000), shall be deemed and
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held to have engaged in the business of general contracting in the State of Alabama and shall be subject
to this chapter.

(c) For the purpose of this chapter a "subcontractor” is defined to be one who constructs, superintends, or
engages in the construction, alteration, maintenance, repair, rehabilitation, remediation, reclamation, or
demolition of any building, highway, sewer, structure, site work, grading, paving, or project or any
improvement in the State of Alabama where the cost of the undertaking is fifty thousand dollars ($50,000)
or more under contract to general contractor as defined in subsection (a) or another subcontractor.

(Acts 1935, No. 297, p. 721, §1; Code 1940, T. 46, §65; Acts 1959, No. 571, p. 1429, §1; Acts 1989, No.
89-648, p. 1278, §1; Acts 1996, No. 96-640, p. 1013, §1; Acts 1997, No. 97-270, p. 486, §1; Act 2003-
142, p. 441, §3; Act 2009-725, p. 2168, §1.)

Section 34-8-2
Licensure and classification of contractors.

(a) Any person desiring to be licensed or desiring a renewal of an existing license as a general contractor
in this state shall be a citizen of the United States or, if not a citizen of the United States, a person who is
legally present in the United States with appropriate documentation from the federal government, and shall
make and file with the board, not less than 30 days prior to any regular meeting thereof, a written application
on a form as prescribed for examination by the board and the application shall be accompanied by three
hundred dollars ($300) for a new application or two hundred dollars ($200) in case of a renewal. If a licensee
fails to renew his or her license within 90 days following expiration of the previous license, a late penalty of
fifty dollars ($50) shall be collected, upon renewal, in addition to the renewal fee. The applicant shall apply
for a license covering the type or types of contracts on which he or she wishes to perform, and shall provide
proof of liability insurance. The board shall classify contractors according to the type or types of contracts
on which they may perform, within maximum bid limits, on the following basis: The applicant's request, his
or her last annual financial statement prepared by a certified public accountant (C.P.A.) or by any
independent licensed public accountant approved by the Licensing Board for General Contractors, his or
her previous experience, equipment, and the facts in each case. An applicant shall not be so classified as
to permit him or her to bid on or to perform a type of work not included in his or her request for a license. If
the application is satisfactory to the board, then the applicant may be required to take an examination to
determine his or her qualifications. If the result of the examination of the applicant is satisfactory to the
board, the board shall then issue to the applicant a certificate to engage in general contracting in the State
of Alabama, stipulating in each license issued the type or types of work the contractor is permitted to bid
on or to perform under his or her license and also setting out a letter symbol indicating the maximum limits
on which he or she is permitted to bid or to perform in a single contract. The maximum bid limits shall be
set by the formula of not more than 10 times either the net worth or working capital, whichever is the lesser
amount, as shown by the applicant's latest financial statement and designated in the classification set out
herein that is the closest to this amount. Should the financial statement of the applicant fail to substantiate
the limits requested, further consideration may be given to either of the following: (1) the present market
value in lieu of book value of listed assets when properly supported with substantiating evidence, including
a combined statement of the applicant that includes other wholly owned or substantially owned interests,
or (2) the applicant may furnish a bond acceptable to the board equal in the amount of the applicant's
negative working capital or net worth plus the amount of such net worth and working capital to satisfy the
requested bid limit. When an applicant's statement qualifies for an amount in excess of classification "E",
the limits shall then be set as classification Unlimited or "U". The following letter symbols indicate the
maximum amount bid limits allowed a licensee on any one single contract undertaking:
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A - Not to exceed $100,000.00
B - Not to exceed $250,000.00
C - Not to exceed $500,000.00
D - Not to exceed $1,000,000.00
E - Not to exceed $3,000,000.00
U - Unlimited

(b) Any person failing to pass the examination may be reexamined at any regular or called meeting of the
board. The certificate of authority to engage in the business of general contracting in the State of Alabama
shall expire 12 months following its issuance or renewal and shall become invalid on that date unless
renewed. The board may provide for a transitional period following May 19, 1999, during which licenses
may be renewed for less than 12 months, or more than 12 months, in order to implement a staggered
license renewal schedule in which licenses would be renewed each month throughout the year. Once the
transitional period is completed, each license shall be renewed for a 12-month period. The board may
promulgate rules and regulations relating to the procedures for renewal of licenses. Upon the renewal of a
license, the board shall reclassify or confirm the license both as to the types of work and bid limits as
specified in this section. A licensee may apply for and, on proof satisfactory to the board, may receive an
increase in the amount of his or her bid limit, change his or her classification, or verify his or her license
with a reciprocating state for fees not greater than seventy-five dollars ($75) as set by the board. Application
for renewal of a license, together with the payment of a fee of two hundred dollars ($200), received by the
board at least 30 days prior to expiration, shall serve to extend the current license until the board either
renews the license or denies the application. A licensee may apply for inactive status by notifying the board
in writing at least 30 days before the expiration of his or her license. The fee for inactive status is two
hundred dollars ($200). The board shall provide by rule for the activities that may be engaged in by an
inactive status licensee and for a procedure for reinstatement as an active license holder. At the discretion
of the board, a limited license may be issued for a particular project.

(c) The sum or fee of three hundred dollars ($300) accompanying original applications and sum or fee of
two hundred dollars ($200) accompanying applications for renewals under this section are for the
administration and enforcement of this chapter and shall not be refunded to the applicant.

(Acts 1935, No. 297, p. 721, §9; Code 1940, T. 46, §73; Acts 1959, No. 571, p. 1429, §1; Acts 1961, Ex.
Sess., No. 150, p. 2093, §1; Acts 1975, No. 485, p. 1115, §1; Acts 1982, No. 82-400, p. 603, §4; Acts
1986, No. 86-557, p. 1133, §3; Acts 1991, No. 91-197, p. 361, §3; Acts 1996, No. 96-640, p. 1013, §1;
Act 99-199, p. 251, §3; Act 2008-134, p. 199, §3; Act 2009-725, p. 2168, §1; Act 2011-165, p. 308, §3.)

Section 34-8-3
Method of examination.

When the board conducts an examination of an applicant for a license, as much as three days may be
devoted to written or oral examination, within the discretion of the board, to ascertain the ability of the
applicant to make a practical application of his or her knowledge of the profession of general contracting;
and the board shall investigate thoroughly the financial responsibility and past record of all applicants, which
will include an effort towards ascertaining the qualifications of an applicant in reading plans and
specifications, estimating costs, construction ethics, and other similar matters. The board shall take all
applicants under consideration after having examined them and go thoroughly into the records, oral, and
written examinations prior to granting any certificate of license. If an applicant is an individual, examination
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may be taken by his or her personal appearance for examination, or by the appearance for examination of
one or more of his or her responsible managing employees, and if a copartnership or corporation, or any
other combination or organization, by the examination of one or more of the responsible managing officers
or members of the executive staff of the applicant's firm according to its own designation.

(Acts 1935, No. 297, p. 721, §9 1/2; Code 1940, T. 46, §74; Acts 1959, No. 571, p. 1429, §1.)

Section 34-8-4
Fines; revocation of licenses.

(a) The board may levy and collect an administrative fine of not less than five hundred dollars ($500) nor
more than five thousand dollars ($5,000) for any violation of any provision of this chapter or the rules and
regulations of the board.

(b) The board may also revoke the certificate of license of any general contractor licensed hereunder who
is found guilty of any fraud or deceit in obtaining a license or gross negligence, incompetence or misconduct
in the conduct of business. Any person may prefer charges of the fraud, deceit, negligence, or misconduct
against any general contractor licensed hereunder. The charges shall be in writing and sworn to by the
complainant and submitted to the board. The charges, unless dismissed without hearing by the board as
unfounded or trivial, shall be heard and determined by the board within 90 days after the date on which
they were preferred. The hearing shall be held at the office of the State Licensing Board for General
Contractors in Montgomery, Alabama. A copy of the charges, together with the notice of the time and place
of hearing, shall be legally served on the accused by the secretary of the board, any sheriff in the state or
by registered or certified mail, at least 10 days before the fixed date for the hearing. In the event that the
service cannot be effected 10 days before the hearing, then the date of hearing and determination shall be
postponed as may be necessary to permit the carrying out of the aforementioned condition. At the hearing
the accused shall have the right to appear personally and by counsel and to cross-examine witnesses
against him, her, or them and to produce evidence of witnesses in his, her, or their defense. If, after the
hearing, the board votes in favor of finding the accused guilty, the board shall revoke the license of the
accused. The board may reissue a license to any person, firm, or corporation whose license has been
revoked. The board shall immediately notify the Secretary of State and the clerk of each incorporated city,
town, or county in the state of its findings in the case of the revocation or of the reissuance of a revoked
license. A certificate of license to replace any certificate lost, destroyed, or mutilated may be issued subject
to the rules and regulations of the board.

(Acts 1935, No. 297, p. 721, §10; Code 1940, T. 46, §75; Acts 1959, No. 571, p. 1429, §1; Acts 1982,
No. 82-400, p. 603, §4; Acts 1991, No. 91-197, p. 361, §3; Acts 1996, No. 96-640, p. 1013, §1; Act 99-
199, p. 251, §3.)

Section 34-8-5
Effect of issuance of certificate of license.

The issuance of a certificate by the board shall be evidence that the person, firm, or corporation named
therein is entitled to all the rights and privileges of a licensed general contractor to perform work of the types
and amounts specified in the license issued to him, her, or it while the license remains unrevoked or
unexpired.

(Acts 1935, No. 297, p. 721, §11; Code 1940, T. 46, §76; Acts 1959, No. 571, p. 1429, §1.)
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Section 34-8-6
Prohibited acts; penalties; cease and desist orders.

(a) Any person, firm, or corporation not being duly authorized who shall engage in the business of general
contracting in this state, except as provided for in this chapter, and any person, firm, or corporation
presenting or attempting to file as its own the license certificate of another, or who shall give false or forged
evidence of any kind to the board, or to any member thereof, in obtaining a certificate of license, or who
falsely shall impersonate another, or who shall use an expired or revoked certificate of license shall be
deemed guilty of a Class A misdemeanor and for each offense for which he or she is convicted shall be
punished as provided by law. Furthermore, any person including an owner, architect, engineer, construction
manager, or private awarding authority who considers a bid from anyone not properly licensed under this
chapter shall be deemed guilty of a Class B misdemeanor and shall for each offense of which he or she is
convicted be punished as provided by law.

(b) Every person, firm, or corporation licensed pursuant to this chapter shall include his or her license
number in all construction contracts, subcontracts, bids, and proposals. Any person, firm, or corporation
violating this provision shall be guilty of a Class B misdemeanor and shall for each offense of which he or
she is convicted be punished as provided by law.

(c) In addition to or in lieu of the criminal penalties and administrative sanctions provided in this chapter,
the board may issue an order to any person, firm, or corporation engaged in any activity, conduct, or practice
constituting a violation of this chapter, directing the person, firm, or corporation to forthwith cease and desist
from the activity, conduct, practice, or the performance of any work then being done or about to be
commenced. The order shall be issued in the name of the State of Alabama under the official seal of the
board. If the person, firm, or corporation to whom the board directs a cease and desist order does not cease
or desist the proscribed activity, conduct, practice, or performance of work immediately, the board shall
cause to issue in any court of competent jurisdiction and proper venue, a writ of injunction enjoining the
person, firm, or corporation from engaging in any activity, conduct, practice, or performance of work as
prohibited by this chapter. Upon showing by the board that the person, firm, or corporation has engaged or
is engaged in any activity, conduct, practice, or performance of work prohibited by this chapter, the courts
shall issue a temporary restraining order restraining the person, firm, or corporation from engaging in such
unlawful activity, conduct, practice, or performance of work pending the hearing on a preliminary injunction,
and in due course a permanent injunction shall issue after the hearing, commanding the cessation of the
unlawful activity, conduct, practice, or performance of work complained of, all without the necessity of the
board having to give bond. A temporary restraining order, preliminary injunction, or permanent injunction
issued pursuant to this subsection shall not be subject to being released on bond. In the suit for an
injunction, the board may demand of the defendant a fine of up to five thousand dollars ($5,000) plus costs
and attorney fees for each offense. A judgment for penalty, attorney fees, and costs may be rendered in
the same judgment in which the injunction is made absolute. The trial of the proceeding by injunction shall
be summary and by the trial judge without jury. Anyone violating this chapter who fails to cease work, after
a hearing and notification from the board, shall not be eligible to apply for a contractor's license for a period
not to exceed one year from the date of official notification to cease work. It shall be within the power of the
board to withhold approval, for up to six months, of any application from anyone who prior to the application
has been found in violation of this chapter.

(d) The submission of the contractor's current license number before considering the bid shall be sufficient
evidence to relieve the owner, architect, engineer, construction manager, or awarding authority of any
liability under this chapter.

(Acts 1935, No. 297, p. 721, §12; Code 1940, T. 46, §77; Acts 1959, No. 571, p. 1429, §1; Acts 1996,
No. 96-640, p. 1013, §1; Act 99-199, p. 251, §3; Act 2009-725, p. 2168, §1.)
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Section 34-8-7
Exemptions from chapter; subcontractor requirements.

(a) The following shall be exempted from this chapter:

(1) The practice of general contracting, as defined in Section 34-8-1, by an authorized representative or
representatives of the United States Government, State of Alabama, incorporated town, city, or county in
this state, which is under the supervision of a licensed architect or engineer provided any work contracted
out by the representative shall comply with the provisions of this chapter for general contractor.

(2) The construction of any residence or private dwelling.

(3) A person, firm, or corporation constructing a building or other improvements on his, her, or its own
property provided that any of the work contracted out complies with the definition in this chapter for general
contractor. A municipal governing body or municipal regulatory body may not enact any ordinance or law
restricting or altering this exemption. Any municipal ordinance or regulation that conflicts with this exemption
is repealed effective June 11, 2015.

(4) The installation, repair, maintenance, or removal of facilities, equipment, or systems used in or
substantially related to the generation, transmission, or distribution of electric power, natural gas, or
telecommunications in an emergency by a utility regulated by the Public Service Commission, or any entity
engaged in the generation, transmission, or distribution of electric power, natural gas, or
telecommunications, or any of their respective general contractors or subcontractors, provided the work is
performed under the supervision of a licensed architect or engineer. For purposes of this subdivision, the
term emergency is defined as a situation whereby service to the consumer has been interrupted or may be
interrupted if work to remedy the emergency is not performed and completed within 60 days, and such
other situations that are determined to be an emergency in the discretion of the board.

(5) The repair, maintenance, replacement, reinstallation, or removal of facilities, equipment, or systems
used in or substantially related to the generation, transmission, or distribution of electric power, natural gas,
or telecommunications on a routine, regular, or recurring basis by a utility regulated by the Public Service
Commission or any entity engaged in the generation, transmission, or distribution of electric power, natural
gas, or telecommunications or any of their respective general contractors or subcontractors, provided the
work is performed under the supervision of a licensed architect or engineer.

(6) Routine or regular maintenance, repair, replacement, reinstallation, or removal of equipment,
specialized technological processes, or equipment facility systems as determined by the board with regard
to scope, frequency, and speciality of the work to be performed.

(b) The aforementioned exemptions shall exclude a swimming pool contractor. Provided, however, a
person, firm, or corporation constructing a swimming pool on his, her, or its own property shall be exempted
from this chapter.

(c) A subcontractor, as defined in subsection (c) of Section 34-8-1, is subject to and shall comply with all
the provisions of this chapter as specified for general contractor except as follows:

(1) A subcontractor shall pay one-half the fees as required in this chapter for general contractor.
(2) No bid limits shall be established for a subcontractor.

(3) A subcontractor shall submit with license application and renewals a statement of financial condition as
prescribed by the board.
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(4) A subcontractor shall furnish three references from any combination of the following: Licensed general
contractors, registered professional engineers, or registered architects, or qualified person, as declared by
the board, for whom they have worked. If a subcontractor has only been employed by one company, the
subcontractor shall provide the following: Three or more jobs he or she has worked on, the amounts of the
contracts, the time period of the contracts, the location of the contracts, and a statement of experience.

(5) A subcontractor is not required to be licensed at the time a project is bid, but must be licensed with the
board prior to beginning work on the project.

(6) A general contractor license and license number issued by the board to subcontractors shall denote
subcontractor status.

(7) A subcontractor is not required to sit for any examination before being licensed.

(Acts 1935, No. 297, p. 721, §13; Code 1940, T. 46, §78; Acts 1959, No. 571, p. 1429, §1; Acts 1989,
No. 89-648, p. 1278, §2; Acts 1996, No. 96-640, p. 1013, §1; Acts 1997, No. 97-270, p. 486, §1; Act 99-
199, p. 251, §3; Act 2009-725, p. 2168, §1; Act 2011-165, p. 308, §3; Act 2015-480, §1.)

Section 34-8-8
Copy of chapter to be included in plans of owners, architects, and engineers; inclusion of license
number on bid.

(a) All owners, architects, engineers, construction managers, and private awarding authorities preparing
plans and specifications for work to be contracted in Alabama pursuant to this chapter shall include in their
invitations to bidders, including but not limited to all public and private advertisements, and their
specifications a copy of the portions of this chapter as are deemed necessary to convey to the invited
bidder, whether he or she is a resident or nonresident of this state and whether a license has been issued
to him or her or not, the information that it will be necessary for him or her to show evidence of license
before his or her bid is considered. Any person including an owner, architect, engineer, construction
manager, or private awarding authority who violates this section shall be guilty of a Class B misdemeanor
and shall for each offense of which he or she is convicted be punished, fined, or both, in accordance with
Sections 13A-5-7 and 13A-5-12.

(b) All owners, architects, engineers, construction manager, or private awarding authority receiving bids
pursuant to this chapter shall require the person, firm, or corporation to include his or her current license
number on the bid. The owner, architect, engineer, construction manager, or private awarding authority
shall reject all bids that do not contain the current license number of the general contractor submitting the
bid. All persons who violate this subsection shall be guilty of a Class C misdemeanor and shall for each
offense for which he or she is convicted be punished, fined, or both, in accordance with Sections 13A-5-7
and 13A-5-12.

(Acts 1935, No. 297, p. 721, §14; Code 1940, T. 46, §79; Acts 1959, No. 571, p. 1429, §1; Acts 1996,
No. 96-640, p. 1013, §1; Act 2009-725, p. 2168, §1.)

Section 34-8-9
Issuance of building permits.

Any person, firm, or corporation, upon making application to the building inspector or such other authority
of any incorporated city, town, village, or county in Alabama charged with the duty of issuing building or
other permits for the construction, alteration, maintenance, repair, rehabilitation, remediation, reclamation,
or demolition of any building, highway, sewer, structure site work, grading, paving or project or any
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improvement where the cost of the undertaking is fifty thousand dollars ($50,000) or more, shall, before he
or she shall be entitled to the issuance of permits, furnish satisfactory proof to the inspector or authority that
he or she is duly licensed under this chapter. It shall be unlawful for the building inspector or other authority
to issue or allow the issuance of the building permit unless and until the applicant has furnished evidence
that he or she is either exempt from this chapter or is duly licensed under this chapter to carry out or
superintend the work for which the permit has been applied. The building inspector, or other authority,
violating the terms of this section shall be guilty of a Class C misdemeanor and shall for each offense of
which he or she is convicted be punished in accordance with Sections 13A-5-7 and 13A-5-12.

(Acts 1935, No. 297, p. 721, §15; Code 1940, T. 46, §80; Acts 1947, No. 402, p. 293, §1; Acts 1959, No.
571, p. 1429, §1; Acts 1987, No. 87-175, p. 236, §3; Acts 1996, No. 96-640, p. 1013, §1; Acts 1997, No.
97-270, p. 486, §1.)

Section 34-8-10
Indictment or complaint.

In all prosecutions for the violation of the provisions of Section 34-8-6 for engaging in the business of
general contracting without a certificate of authority, it shall be sufficient to allege in the indictment, affidavit,
or complaint that "A. B. unlawfully engaged in business as a general contractor, without authority from the
licensing board for contractors so to do."

(Acts 1935, No. 297, p. 721, §16; Code 1940, T. 46, §81; Acts 1959, No. 571, p. 1429, §1.)

http://alisondb.legislature.state.al.us/alison/CodeOfAlabama/1975/Coatoc.htm (04-07-2017)
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SECTION C — LOCAL TERMS AND CONDITIONS
C-01 CONTRACTOR’S INSURANCE

Contractor shall obtain insurance of the types and in the amounts described below. The insurance shall be
written by insurance companies and on forms acceptable to Owner.

Owner and Garver, LLC shall be included as an insured under the CGL, (using ISO Additional
Insured Endorsement CG 20 10 11 85 or a substitute providing equivalent coverage), and under the
commercial automobile liability (using ISO Additional Insured Endorsement CA 2048 or a substitute
providing equivalent coverage), and commercial umbrella, if any. This insurance, including
insurance provided under the commercial umbrella, if any, shall apply as primary and non-
contributory insurance with respect to any other insurance or self-insurance programs afforded to,
or maintained by, Owner.

C-01.1 Commercial General and Umbrella Liability Insurance: Contractor shall maintain commercial
general liability (CGL) and, if necessary, commercial umbrella insurance, with a limit of not less than
$5,000,000 each occurrence. If such CGL insurance contains a general aggregate limit, it shall apply
separately to the Project.

CGL insurance shall be written on ISO occurrence form CG 20 10 (11-85) (or a substitute combination
of the following forms CG 20 10 (10-01) and CG 20 37 (10-01) providing equivalent coverage) and shall
cover liability arising from premises, operations, independent contractors, products-completed
operations, personal injury and advertising injury and liability assumed under an insured contract.

There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability
arising from pollution, explosion, collapse, underground property damage, or amending the contractual
coverage in the ISO occurrence form.

CGL insurance shall be written with an ISO form CG 25 03 05 09 Designated Construction Project(s)
General Aggregate Limit or a substitute form providing equivalent coverage.

C-01.2 Continuing CGL Coverage: Contractor shall maintain commercial general liability (CGL) and,
if necessary, commercial umbrella liability insurance, with a limit of not less than $5,000,000 each
occurrence for at least 3 years following substantial completion of the Work.

Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to the
insured's completed Work equivalent to that provided under ISO form CG 00 01.

C-01.3 Owner’s and Contractor’s Protective Liability Insurance: N/A.

C-01.4 Railroad Protective Liability Insurance: N/A.

C-01.5 Contractor’s Professional Liability Insurance: N/A.

C-01.6 Commercial Auto and Umbrella Liability Insurance: Contractor shall maintain business auto
liability and, if necessary, commercial umbrella liability insurance with a limit of not less than $1,000,000
each accident.

Such insurance shall cover liability arising out of any auto (including owned, hired and non-owned autos).

Commercial auto coverage shall be written on ISO form CA 00 01, CA 00 05, CA 00 12, CA 00 20, ora
substitute form providing equivalent liability coverage. If necessary, the policy shall be endorsed to
provide contractual liability coverage equivalent to that provided in the 1990 and later editions of CA 00
01.
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If the Contract Documents require Contractor to remove and haul hazardous waste from the Project site,
or if the Project involves such similar environmental exposure, pollution liability coverage equivalent to
that provided under the ISO Pollution Liability-Broadened Coverage for Covered Autos Endorsement
(CA 99 48) shall be provided, and the Motor Carrier Act Endorsement (MCS 90) shall be attached.

C-01.7 Workers’ Compensation Insurance: Contractor shall maintain workers’ compensation and
employer’s liability insurance.

The employer’s liability, and if necessary commercial umbrella, limits shall not be less than $500,000
each accident for bodily injury by accident or $500,000 each employee for bodily injury by disease.

If Contractor leases its employees, the alternate employer endorsement (WC 00 03 01 A) shall be
attached showing Owner in the schedule as the alternate employer.

Where applicable, U.S. Longshore and Harborworkers Compensation Act Endorsement shall be
attached to the policy.

Where applicable, Nonappropriated Fund Instrumentalities Act (NFIA) shall be attached to the policy.
NFIA extends the coverage of the Longshore and Harbor Workers' Compensation Act to civilian
employees working on United States military bases throughout the world who are not paid with funds
appropriated by Congress. These employees, working in facilities operated for the comfort, contentment,
and improvement of armed forces personnel, are instead compensated with funds generated from
earnings of their facility.

Where applicable, Outer Continental Shelf Lands Act Endorsement shall be attached to the policy.
Where applicable, the Maritime Coverage Endorsement shall be attached to the policy.

If project is located in a state where workers compensation is secured via monopolistic state funds, include
evidence of the “Stop Gap” endorsement to the general liability policy.

C-01.8 Property Insurance: If applicable, Contractor shall purchase and maintain property insurance
for the Work. Such insurance shall be written in an amount at least equal to the initial contract sum as
well as subsequent modifications of that sum. The insurance shall apply on a replacement cost basis. If
the insurance obtained in compliance with this paragraph is builders risk insurance, coverage shall be
written on a completed value form.

The property insurance as required above shall name as insureds the Owner, Contractor, and all
subcontractors and sub-subcontractors on the Project.

C-01.9 Primary and Non-contributory: Contractor agrees that the insurance listed above, including
insurance provided under the commercial umbrella, if any, shall apply as primary and non-contributory
insurance with respect to any other insurance or self-insurance programs afforded to, or maintained by,
Owner.

C-01.10 Waiver of Subrogation: Contractor waives all rights against the Owner and Garver, LLC and
its agents, officers, directors and employees for recovery of damages to the extent these damages are
covered by the commercial general liability, commercial umbrella liability insurance, automobile liability
insurance and workers compensation insurance maintained pursuant to paragraph C-01 of this
agreement.

C-01.11 No Implied Waiver: Contractor shall furnish certifications matching the coverage requirements.
Failure of Owner or Engineer to demand such certificate or other evidence of full compliance with these
insurance requirements or failure of Owner or Engineer to identify a deficiency from evidence that is
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provided shall not be construed as a waiver of the contractors obligations to furnish and maintain such
insurance, or as a waiver to the enforcement of any of the provisions at a later date.

Any waiver of the contractor’s obligation to furnish such certificate or maintain such evidence must be by
written change order and signed by a Managing Member (Officer) of the Engineer and the Owner.

C-01.12 Cancellation, Non-Renewal, and/or Impairment Notification: The Contractor shall not cause
any insurance policy to be cancelled or permit it to lapse and all insurance policies shall include an
endorsement to the effect that the insurance policy or certificate shall not be subject to cancellation or
to a reduction in the required limits of liability or amounts of insurance until notice has been mailed to
the Owner and Engineer, stating the date when such cancellation or reduction shall be effective, which
date shall not be less than (60) days after such notice.

The amount shown in the bid item for the Owner’s Protective Insurance shall include that amount of
additional premium required for obtaining Owner’s and Engineer’s Protective Liability insurance for the
Owner and Garver, LLC. The Engineer has the right to request justification from the contractor for the
full amount of the cost included under the items “Owner’s Protective Insurance”.

Notice shall be sent via email and regular mail to the following persons and addresses:

Owner:

Shelby County

280 McDow Road
Columbiana, AL 35051
ATTN: Trey Gauntt
TGAUNTT@shelbyal.com

Shelby County Airport

265 Weathervane Road
Calera, AL 35040

ATTN: Terry Franklin
TFRANKLIN@shelbyal.com

Garver:

5125-A Research Drive NW
Huntsville, AL 35805

ATTN: Jennifer Harp
JHHarp@GarverUSA.com
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C-01.13 Sample Certificate of Liability Insurance:

S ] DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

(must be dated)
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

FRODUCER - Agency Name contacT wame:  Agency contact
Agency Address PHONE (a/c. Mo, Ew)._AGENCY phif | pax (a/c, Nok:
ewalL appress: Agency contact email address
i ___ INSURER(S) AFFORDING COVERAGE ) | NAIC #
vaww stephens.com msurera:  Carrier Name (AM Best Rating)
INSURED INSURER B:
Named Insured on the policies INSURER C :
INSURER D :
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR [ADDL SUER| POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSR | WVD POLICY NUMBER (MWDD/YYYY) | (MM/DD/YYYY) LIMITS
A | GENERAL LIABILITY EACH OCCURRENCE s 5,000,000
DAMAGE TORENTED
/| COMMERCIAL GENERAL LIABILITY X | X XXXXXXXXXX PREMISES (Ea s 300,000
CLAIMS-MADE OCCUR MED EXP (Any one person)  |S 10,000
PERSONAL & ADV INJURY _|$ 1,000,000
GENERAL AGGREGATE S 5.000,000
GEN'L AGGREGATE LIMIT APPLIES PER PRODUCTS - COMP/OP AGG | § 5 000,000|
POLICY | f@% LOC S i
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY MRS s 1,000,000,
v/ | ANYAUTO X X XOKXHNXXXX BODILY INJURY (Per person) |g
ALL OWNED SCHEDULED
ALLow . SoHeD BODILY INJURY (Per accident) |
NON-OWNED PROPERTY DAMAGE
v | HREDAUTOS | v/ | AUTOS (Per accident) s
L s
5
/ | UMBRELLALIAB | /| occur X . EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED | | RETENTIONS XXXXX Ul f[Eesss ey i s
needed to meet the required
underlying General Liability s
limit s
WORKERS COMPENSATION ; JCSTATU ‘ ‘OEF}{-{—
AND EMPLOYERS' LIABILITY YIN
ANY PROPRIETOR/PARTNER/EXECUTIVE X | XXXXXXXXXXX EL EACH ACCIDENT 5 500,000
OFFICERMEMBER EXCLUDED? l:l N/A L
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 500,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE-POLICY LIMIT | § 500,000
XXXXXXXXXXX

| DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ‘ACORD 101, Additional Remarks Schedule, if more space is required)
Owner & Garver, LLC shall be included as an Additional Insured by endorsement #CG2010(11/85) on the General Liability and #CA2048 on the Automobile
and Umbrella or substitute endorsement providing equivalent coverage. Coverage shall be Primary and non-contributory with respect to any other insurgnce
or self-insurance programs afforded to the Owner and Garver LLC. Waiver of Subrogation applies in favor of the Owner and Garver LLC on all policies.
60 day hotice will be provided to the Owner and Garver LLC in the event of cancellation, non-renewal and/or impairment of the Contractor's policies .

CERTIFICATE HOLDER CANCELLATION
Owner SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
and THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
Garver LLC
AUTHORIZED REPRESENTATIVE
(must be signed by the Cu.uactor's Insurance Agent)
© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD

CERT NO.: 15475674 Kathy Jones 2/11/2013 10:58:41 AM Page 1 of 1
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C-01 UTILITIES

All work in this contract shall be in accordance with the Alabama Underground Facilities Damage Prevention
Act 94-487. The Contractor shall abide by the most current edition of this Act.

Underground utilities exist within and adjacent to the limits of construction. An attempt has been made to locate
these utilities on the plans. However, all existing utilities may not be shown and the actual locations of the
utilities may vary from the locations shown.

The Contractor shall be responsible for the protection of all existing utilities, structures, equipment, or
improvements crossed by or adjacent to his construction operations. Where existing utilities, service lines,
structures, equipment, etc. are cut, broken, or damaged, the Contractor shall replace or repair immediately
these items with the same type of original material and construction or better, at his own expense to the
satisfaction of the Owner and the Engineer. After damage discovery, the Contractor shall immediately
coordinate with the Owner and the Engineer on the complete repair and/or replacement work
required. Following written notice of work required, the Contractor shall expeditiously begin and finish this work
with all labor and materials required. All repair and/or replacement work, labor, and materials shall be supplied
and installed by the Contractor. If the Contractor fails to promptly perform the repair work and correct all
deficiencies, the Owner shall have the option of remedying the defects and any expenses incurred by the
Owner shall be withheld from the Contractor’'s payments.

C-02 LEGAL HOLIDAYS

Holidays that shall be observed are the following: New Year’s Day (January 1); Dr. Martin Luther King Jr.’s
Birthday (3rd Monday in January); President’s Day (3rd Monday in February); Memorial Day (last Monday in
May); Juneteenth (June 19); Independence Day (July 4); Labor Day (1st Monday in September); Columbus
Day (2nd Monday in October); Thanksgiving Day (4th Thursday in November); Day after Thanksgiving (Friday
following Thanksgiving); Christmas Eve (December 24); and Christmas Day (December 25). If a holiday falls
on a Saturday or Sunday, the observed day shall be the Friday preceding the Saturday or the Monday following
the Sunday. No construction observation will be furnished on legal holidays or Sundays, except in an
emergency. The Contractor shall observe these legal holidays and all Sundays, and no work shall be performed
on these days except in an emergency. Calendar day contract time includes delays for all holidays. Refer to
Section C-05 for more information.

C-03 PROJECT MEETINGS AND COORDINATION

A preconstruction conference will be called by the Engineer at a time convenient to the Owner and before the
issuance of the "Notice to Proceed". The Engineer and the Contractor and such subcontractors as the
Contractor may desire shall attend this meeting with the Owner.

The Owner and/or Engineer will call such coordination conferences as may seem expedient to him for the
purpose of assuring coordination of the work covered by this Contract. The Contractor shall attend all such
conferences. This in no way relieves the Contractor of his responsibility to fully coordinate his work under this
Contract.

C-04 EXTENSIONS OF TIME

Extensions of time for completion, under the condition of 3(a) next below, will be granted; extensions may be
granted under other stated conditions:

1. If the satisfactory execution and completion of the Contract shall require work or material in greater

amounts or quantities than those set forth in the Contract, then the Contract time shall be increased in
the same proportion as the additional work bears to the original work contracted for.
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2. An average or usual number of inclement weather days, when work cannot proceed, is to be anticipated
during the construction period and is not to be considered as warranting extension of time. These
include days with a mean temperature lower than 32° F and days with more than 0.1” of precipitation.
Days with more than 0.5 of precipitation are counted as two days. The days included in the contract
time for Normal Weather-Related Events and holidays are as follows:

On A Monthly Basis)

Month N;;g' tael C}’\Eva;:g Holidays
January 14 2
February 12 1
March 12 0
April 9 0
May 8 1
June 11 1
July 12 1
August 10 0
September 5 1
October 8 1
November 9 2
December 11 2

If, however, it appears that the Contractor is delayed by conditions of weather, outside of normal
weather-related events detailed in the proceeding table, extensions of time may be granted.

3. Should the work under the Contract be delayed by other causes which could not have been prevented or
contemplated by the Contractor, and which are beyond the Contractor's power to prevent or remedy,
an extension of time may be granted. Such causes of delay shall include but not necessarily be limited
to the following:

a. Acts of God, acts of the public enemy, acts of the Owner except as provided in these Specifications,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe
weather.

b. Any delays of Subcontractors or suppliers occasioned by any of the causes specified above.

The Engineer or other authorized representative of the Owner shall keep a written record sufficient for
determination as to the inclusion of that day in the computation of Contract time. This record shall be available
for examination by the Contractor during normal hours of work as soon as feasible after the first of each
construction month. Weather reporting locations and procedures shall be discussed during the preconstruction
meeting. In case of disagreement between the representative of the Owner and the Contractor, as to the
classification of any day, the matter shall be referred to the Owner whose decision shall be final.

The Contractor shall provide notice to the Engineer each week, in the form of written letter or e-mail, to
document weather and site conditions and request certain days be deemed non-conducive due to weather or
site conditions. At a minimum, reports shall contain average temperature, 24 hour rainfall and information
source. The notice shall be received by the Engineer’s representative by the close of business of each Tuesday
for the previous week of contract time. Failure to provide the written documentation by the close of business
each Tuesday shall result in all seven days of the previous week being deemed conducive. These notices shall
serve as justification for whether or not an extension of time is granted, if merited. In case of disagreement
between the representative of the Owner and the Contractor, as to the classification of any day, the matter shall
be referred to the Owner whose decision shall be final.
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If the Contractor finds it impossible for reasons beyond his control to complete the work within the Contract
time as specified, or as extended in accordance with the provisions of this subsection, he may, at any time prior
to the expiration of the Contract time as extended, make a written request to the Engineer for an extension of
time setting forth the reasons which he believes will justify the granting of his request. The Contractor's plea
that insufficient time was specified is not a valid reason for extension of time. If the Engineer finds that the work
was delayed because of conditions beyond the control and without the fault of the Contractor, he may
recommend to the Owner that the contract time be extended as conditions justify. If the Owner extends the
contract, the extended time for completion shall then be in full force and effect, the same as though it were the
original time for completion.

The amount of all extensions of time for whatever reason granted shall be determined by the Owner. In general,
only actual and not hypothetical days of delay will be considered. The Owner shall have authority to grant
additional extensions of time as the Owner may deem justifiable.

C-05 QUALITY ASSURANCE/MATERIALS TESTING

The Owner shall be responsible for quality assurance testing as stated in theses specifications; however, the
Contractor shall be responsible for payment of any subsequent tests made necessary by previous
unsatisfactory tests. In this event, the Owner’s quality assurance representative shall conduct the additional
testing and payment for such tests shall be directly deducted from the Contractor’s payment. The Contractor
shall pay for additional testing at the Owner’s contract rate.

C-06 RECORD DOCUMENTS

The Contractor shall keep one record copy of all Specifications, Drawings, Addenda, Modifications, Shop
Drawings and samples at the site, in good order, and annotated to show all changes made during the
construction process. In addition, the Contractor shall note any differences between locations of underground
existing facilities shown in the plans and the actual location located during construction. These record
documents shall be available to the Engineer for examination and shall be delivered to the Engineer upon
completion of the work.

C-07 CONTRACTOR/SUBCONTRACTOR/SUPPLIER LEGAL DISPUTES

Any fees, expenses, charges, fines or other costs borne by the Owner as a result of legal disputes or lawsuits
between the contractor and his subcontractors, or between the contractor and his suppliers, shall be deducted
from monies due or which may thereafter become due the contractor.

C-08 CONSTRUCTION WARRANTY OBSERVATION COST

The Contractor will be responsible for all costs associated with construction observation and oversight for
work related to warranty repair as described in the General Provisions.

C-09 CONTRACTOR’S RELEASE AND AFFIDAVIT
At the project's completion, the Contractor shall execute the attached Release and Lien Waiver to release all

claims against the Owner arising under and by virtue of his Contract. The date of the Release shall be that
agreed to for the final acceptance of the project with the Owner.
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C-10 SUBMITTALS

The Contractor shall prepare and submit information required by the individual Specification sections
sufficiently in advance of the related work to allow an appropriate review time by the Engineer. The types of
submittals are indicated in the individual Specification sections.

During the preconstruction conference, the Contractor shall review his submittal schedule and procedures.
The Contractor shall provide one of the following submittal package types:

1. Submit electronic submittals via email as PDF electronic files directly to the Engineer’s designated
representative.

Submittals shall be neat, organized, and easy to interpret. Assemble complete submittal package into a
single indexed electronic file, incorporating submittal requirements of an individual Specification section,
the transmittal form with unique submittal numbering system, and electronic links or tabs enabling
navigation to each item. Unless approved otherwise by the Engineer, all submittals for the individual
Specification section shall be submitted at one time.

Submittals must come directly from the Prime Contractor; submittals from subcontractors or suppliers will
not be reviewed.

Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for
resubmittal without review. Faxed submittals or submittals with extremely small or otherwise unreadable
print will not be accepted. Submittals not required by the Contract Documents will be returned by the
Engineer without action.

The Contractor shall retain complete copies of submittals on project site. Use only final submittals that are
marked with approval notation from Engineer’s submittal review stamp with comments form.

Resubmittals shall continue the unique, sequential, submittal numbering system. Resubmittals without
uniqgue numbering, example resubmittals transmitted as 005A or 005REV, are unacceptable and will be
returned un-reviewed.

C-11 STORMWATER POLLUTION PREVENTION PLAN

The Contractor shall note that storm water and precipitation runoff from construction activities is regulated
by the Alabama Department of Environmental Management (ADEM) and that construction sites where soils
are disturbed are required to be permitted. This regulation is mandated by Title 40 Code of Federal
Regulations (CFR) 122.26. The contractor shall be responsible for the preparation (permit to be obtained
in the Owner’s name), fees, implementation, records, and all other requirements of the Stormwater Pollution
Prevention Plan (SWPPP). The contractor shall be responsible to the Owner for the payment of any fines
that may be imposed upon the Owner for failure to follow stormwater regulations and/or the SWPPP. The
SWPPP shall be submitted to the Owner for review and signature prior to construction and/or prior to
submission of the document to ADEM (if required). The regulation may allow an exemption for some
construction sites under a certain size. However, the exemption is not automatic and does not relieve the
contractor from contacting ADEM and making his own arrangements for such an exemption. The contractor
shall have a valid permit in place or shall provide evidence of an exemption to the Owner before any
construction begins. There will be no separate measurement or payment for any facilities, materials, or
equipment needed by the contractor to comply with the permit.

C-12 SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL
CONDITIONS — N/A
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C-13 OWNER’S SAFETY PROGRAM
Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
C-14 PROJECT SUPERINTENDENT

Contractor shall, upon receipt of the Notice of Award, designate in writing to the Engineer for approval the
name of the superintendent who will be in charge of the Contractor’s operations.

C-15 SALES AND USE TAXES

The Owner is a tax exempt agency. Materials incorporated into the Work are exempt from sales and use
tax, therefore Contractor shall NOT include sales and use taxes in his Bid.

It shall be the responsibility of the successful Contractor and any Subcontractor working under the same
contract to apply for a Certificate of Exemption from the Alabama Department of Revenue for this specific
project and to comply with all ADOR rules and regulations. The Owner shall not consider claims for
additional costs resultant of the Contractor’s or its subcontractors’ failure to comply with such rules and
regulations.

END OF SPECIAL PROVISIONS
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RELEASE OF LIEN

FROM: Contractor's Name:

Address:

TO: Owner's Name:

Address:

DATE OF CONTRACT:

Upon receipt of the final payment and in consideration of that amount, the undersigned does hereby release
the Owner and its agents from any and all claims arising under or by virtue of this Contract or modification
thereof occurring from the undersigned's performance in connection with the

project.

Contractor's Signature:

Title:

Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:
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CONTRACTOR'S AFFIDAVIT

FROM: Contractor's Name:

Address:

TO: Owner's Name:

Address:

DATE OF CONTRACT:

| hereby certify that all claims for material, labor, and supplies entered into contingent and incident to the
construction or used in the course of the performance of the work on the

project have been fully satisfied.

Contractor's Signature:

Title:

Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:

The Surety Company consents to the release of the retained percentage on this project with the understanding
that should any unforeseen contingencies arise having a right of action on the bond that the Surety Company
will not waive liability through the consent to the release of the retained percentage.

Dated:

Surety Company:

By:
Resident Agent, State of Alabama
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ITEM SS-101 SAFETY PLAN COMPLIANCE DOCUMENT (SPCD)

DESCRIPTION

101-1.1 The Contractor shall thoroughly review the approved Construction Safety and Phasing Plan (CSPP)
and shall comply with approved CSPP. The Contractor shall certify such compliance by completing the
attached SPCD and submitting to the Engineer for approval. No separate payment shall be made for
completion of the SPCD.
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Contractor Safety Plan Compliance Documents

Owner Name: SHELBY COUNTY COMMISSION

Airport: Shelby County Airport

Project Description: Pavement Maintenance

Contractor:

Each item listed below corresponds to a specific section of the approved CSPP. The Contractor shall certify
that he/she will comply with each section of the approved CSPP. Each certified section with a "no" response
must be fully explained in an attachment to the SPCD. The document shall be signed and dated by a
principal or owner in the Contractor’s company. All other requested information shall be completed by the
Contractor and submitted to the Engineer for approval as part of the SPCD.

1. Section 1 - Coordination: This project shall be completed in accordance with Section 1
“Coordination” of the approved Construction Safety and Phasing Plan.

Owner: SHELBY COUNTY COMMISSION
Contact: Phone:
Engineer:
Project Manager: Phone:
Project Engineer: Phone:
Construction Observer: Phone:
Contractor:
Project Manager: Phone:
Superintendent: Phone:
Subcontractors: Phone:
Yes No
2. Section 2 - Phasing: This project shall be completed in accordance with Section 2 “Phasing” of

the approved Construction Safety and Phasing Plan.

Yes No

3. Section 3 — Areas of Operations Affected by Construction Activity: This project shall be
completed in accordance with Section 3 “Areas of Operations Affected by Construction Activity” of the
approved Construction Safety and Phasing Plan.

Yes No
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4. Section 4 — Protection of Navigational Aids (NAVAIDS): This project shall be completed in
accordance with Section 4 “Protection of Navigational Aids (NAVAIDS)” of the approved Construction
Safety and Phasing Plan.

Yes No

5. Section 5 — Contractor Access: This project shall be completed in accordance with Section 5
“Contractor Access” of the approved Construction Safety and Phasing Plan.

Yes No

6. Section 6 — Wildlife Management: This project shall be completed in accordance with Section 6
“Wildlife Management” of the approved Construction Safety and Phasing Plan.

Yes No

7. Section 7 — Foreign Object Debris (FOD) Management: This project shall be completed in
accordance with Section 7 “Foreign Object Debris (FOD) Management” of the approved Construction
Safety and Phasing Plan.

Yes No

8. Section 8 — Hazardous Materials (HAZMAT) Management: This project shall be completed in
accordance with Section 8 “Hazardous Materials (HAZMAT) Management” of the approved Construction
Safety and Phasing Plan.

Yes No

9. Section 9 — Notification of Construction Activities: This project shall be completed in
accordance with Section 9 “Notification of Construction Activities” of the approved Construction Safety and
Phasing Plan.

Yes No

10. Section 10 — Inspection Requirements: This project shall be completed in accordance with
Section 10 “Inspection Requirements” of the approved Construction Safety and Phasing Plan.

Yes No

11. Section 11 — Underground Utilities: This project shall be completed in accordance with Section
11 “Underground Utilities” of the approved Construction Safety and Phasing Plan.

Yes No

12. Section 12 — Penalties: This project shall be completed in accordance with Section 12 “Penalties”
of the approved Construction Safety and Phasing Plan.

Yes No

13. Section 13 — Special Conditions: This project shall be completed in accordance with Section 13
“Special Conditions” of the approved Construction Safety and Phasing Plan.

Yes No
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14. Section 14 — Runway and Taxiway Visual Aids: This project shall be completed in accordance
with Section 14 “Runway and Taxiway Visual Aids” of the approved Construction Safety and Phasing Plan.

Yes No

15. Section 15 — Marking and Signs for Access Routes: This project shall be completed in
accordance with Section 15 “Marking and Signs for Access Routes” of the approved Construction Safety
and Phasing Plan.

Yes No

16. Section 16 — Hazard Marking and Lighting: This project shall be completed in accordance with
Section 16 “Hazard Marking and Lighting” of the approved Construction Safety and Phasing Plan.

Yes No

17. Section 17 — Work Zone Lighting for Nighttime Construction: This project shall be completed
in accordance with Section 17 “Work Zone Lighting for Nighttime Construction” of the approved
Construction Safety and Phasing Plan.

Yes No

18. Section 18 — Protection of Safety Areas, Object Free Areas, Object Free Zones, and
Approach |/ Departure Surfaces: This project shall be completed in accordance with Section 18
“Protection of Safety Areas, Object Free Areas, Object Free Zones, and Approach / Departure Surfaces”
of the approved Construction Safety and Phasing Plan.

Yes No

19. Section 19 — Other Limitations on Construction: This project shall be completed in accordance
with Section 19 “Other Limitations on Construction” of the approved Construction Safety and Phasing Plan.

Yes No

| certify that, for the project identified herein, the responses to the foregoing items are correct as marked,
and that | shall comply with the approved Construction Safety and Plan.

Signed:

Contractor's Authorized Representative

Date:

Print Name and Title of Contractor's Representative

END OF ITEM SS-101
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ITEM SS-110 STANDARD SPECIFICATIONS

GENERAL

110-1.1 The standard specifications of the Alabama Department of Transportation (ALDOT) are bound in
a book titled Standard Specifications for Highway Construction. These specifications are referred to
herein as "Standard Specifications." The latest edition shall apply. A copy of these "Standard
Specifications" may be obtained from the ALDOT at their customary charge.

INCORPORATION AND MODIFICATION
110-2.1 Certain parts of the Standard Specifications are appropriate for inclusion in these Technical
Specifications. Such parts are incorporated herein by reference to the proper section or paragraph number.
The individual specification numbers noted herein may be different from those in the latest edition of the
"Standard Specifications." The most current specification number shall apply. Each such referenced part
shall be considered to be a part of these Contract Documents as though copied herein in full.
110-2.2 Certain referenced parts of the Standard Specifications are modified in the Specifications that
follow. In case of conflict between the Standard Specifications and the Specifications that follow, the
Specifications that follow shall govern.
110-2.3 Individual material test numbers change from time to time. Use the latest applicable test.

110-2.4 Reference in the Standard Specifications to the “Department” is herein changed to the “Owner”.

MEASUREMENT AND PAYMENT

110-3.1 Standard Specifications will not be measured for separate payment.

END OF ITEM SS-110
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ITEM SS-120 CONSTRUCTION SAFETY, SECURITY, AND SITE MANAGEMENT

DESCRIPTION

120-1.1 This item covers safety, security, and site management for construction of the proposed
improvements.

The attention of the bidder is directed to the necessity for careful examination of the entire project site to
determine, at the time of bid preparation, the full extent of work to be done under the item " Construction
Safety, Security, and Site Management."

The item "Construction Safety, Security, and Site Management " shall include:

Lighted Barricades and Closed Taxiway and Runway Markers
Airport Security Requirements

Airport Safety Requirements

Contractor’s Access/Haul Routes

Contractor’s Staging Area

Clean-Up

R

CONSTRUCTION METHODS

120-2.1 Lighted barricades and closed taxiway and runway markers.

a. The Contractor shall furnish, install, maintain, and remove lighted low-profile aircraft barricades to
delineate taxiway closures in accordance with details on the plans and as directed by the Engineer. The
Contractor shall follow runway closure and reopening procedures as described in the construction safety
and phasing plan. All lighted low-profile aircraft barricades shall be constructed in accordance with AC
150/5370-2G Operational Safety on Airports During Construction.

b. All work involved in the furnishing, installation, maintenance, and removal of lighted barricades
will not be measured for separate payment but will be considered subsidiary to the bid item “Construction
Safety, Security, and Site Management.”

120-2.2 Airport security requirements. The Contractor shall abide by the Airport Security requirements that
are outlined in the Construction Safety and Phasing Plan (CSPP). Any costs associated with the Airport
Security requirements will not be measured for separate payment but will be considered subsidiary to the bid
item " Construction Safety, Security, and Site Management."

120-2.3 Airport safety requirements. The Contractor shall abide by the Airport Safety requirements that are
outlined in the Construction Safety and Phasing Plan (CSPP). All costs associated with the Airport Safety
requirements will not be measured for separate payment but will be considered subsidiary to the bid item
"Construction Safety, Security, and Site Management."
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120-2.4 Contractor’s Access/Haul Routes. The Contractor shall layout, construct, maintain, and repair
all access/haul roads needed to construct the work. The existing access roads shown on the plans shall
be repaired, as determined necessary by the Engineer, at the close of the project. All such work,
including all materials and labor, involved in the layout, construction, maintenance, and repair of the
Contractor's access/haul roads will not be measured for separate payment but will be considered
subsidiary to the bid item " Construction Safety, Security, and Site Management."

120-2.5 Contractor’s Staging Area. The areas designated in the plans or by the Engineer as the
Contractor's staging area shall be cleared and graded by the Contractor as needed for use by the
Contractor in constructing the work on this project. All areas used or otherwise occupied by the
Contractor for his operations shall be cleaned, regraded, and seeded, as directed by the Engineer, prior
to the final acceptance of the project by the Airport. All work involved in the preparation and restoration of
areas used or occupied by the Contractor, including clearing, grubbing, regrading, seeding, and installing
and removing fence, will not be measured for separate payment but will be considered subsidiary to the
bid item “Construction Safety, Security, and Site Management."

125-2.1 Clean-Up. The Contractor shall clean up the site daily in order that the site presents a neat
appearance and that the progress of work, or aircraft operations, will not be impeded. Pavement shall be
swept and/or vacuumed and approved by the RPR prior to runway reopening.

A clean up shall directly precede the final inspection. Immediately following acceptance of the work by the
Owner, the Contractor shall remove all temporary equipment, surplus materials, and debris resulting from
his operations, and leave the site in a condition fully acceptable to the Owner.

MEASUREMENT AND PAYMENT

120-3.1 Construction safety, security, and site management will be measured as a lump sum complete item.
Work completed and accepted under this item will be paid for at the contract lump sum price bid for "
Construction Safety, Security, and Site Management ", which price shall be full compensation for furnishing

all labor, tools, equipment and incidentals necessary to complete the work.

Periodic payments will be made under this item in proportion to the amount of work accomplished, as
determined by the Engineer.

Payment will be made under:

Item SS-120-3.1 Construction Safety, Security, and Site Management - per Lump Sum

END OF ITEM SS-120
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ITEM C-105 MOBILIZATION

105-1 Description. This item of work shall consist of, but is not limited to, work and operations necessary
for the movement of personnel, equipment, material and supplies to and from the project site for work on
the project except as provided in the contract as separate pay items.

105-2 Mobilization limit. Mobilization shall be limited to 10 percent of the total project cost.

105-3 Posted notices. Prior to commencement of construction activities, the Contractor must post the
following documents in a prominent and accessible place where they may be easily viewed by all
employees of the prime Contractor and by all employees of subcontractors engaged by the prime
Contractor: Equal Employment Opportunity (EEO) Poster “Equal Employment Opportunity is the Law” in
accordance with the Office of Federal Contract Compliance Programs Executive Order 11246, as amended,;
Davis Bacon Wage Poster (WH 1321) - DOL “Notice to All Employees” Poster; and Applicable Davis-Bacon
Wage Rate Determination. These notices must remain posted until final acceptance of the work by the
Owner.

105-4.1 Engineer/RPR field office. An Engineer/RPR field office is not required.
METHOD OF MEASUREMENT

105-5 Basis of measurement and payment. Based upon the contract lump sum price for “Mobilization”
partial payments will be allowed as follows:

a. With first pay request, 25%.
b. When 25% or more of the original contract is earned, an additional 25%.
c. When 50% or more of the original contract is earned, an additional 40%.

d. After Final Inspection, Staging area clean-up and delivery of all Project Closeout materials as
required by Section 90, paragraph 90-11, Contractor Final Project Documentation, the final 10%.

BASIS OF PAYMENT
105-6 Payment will be made under:
Iltem C-105-6.1 Mobilization (Maximum 10% of Total Bid) — per Lump Sum
REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to within the text by the basic designation only.

Office of Federal Contract Compliance Programs (OFCCP)
Executive Order 11246, as amended
EEOC-P/E-1 — Equal Employment Opportunity is the Law Poster
United States Department of Labor, Wage and Hour Division (WHD)
WH 1321 — Employee Rights under the Davis-Bacon Act Poster
END OF ITEM C-105
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MODIFICATIONS ITEM P-101
SURFACE PREPARATION

ITEM P-101 SURFACE PREPARATION is hereby amended with respect to the paragraphs and sections
cited below.

Add the following paragraph as noted:

101-1.2 Limits pavement maintenance areas are estimated in the plans. Actual limits of the required work
items shall be coordinated with the Engineer prior to construction.

Add the following paragraph as noted:

101-3.2 Preparation of joints and cracks prior to overlay/surface treatment.

a. Soil Sterilants. Soil sterilants shall contain Bromacil or Prometone and shall be approved by the
Engineer. Application rates shall be in accordance with the manufacturer’s recommendations.

b. Crack Preparation. A high temperature compressed air lance shall be used at all times to blast
out any vegetation, dirt, dampness and loose materials from the cracks. Existing crack sealant which is
deteriorated shall be removed as directed by the Engineer. The high velocity hot air shall be not less than
2,000 °F in temperature. The air lance shall operate in a no flame impingement condition and shall have a
directional controlled velocity of 330-fps minimum and a combustion temperature at ignition of no less
than 2,000 °F.

Revise the following paragraph as noted:

101-3.2 Preparation of joints and cracks prior to overlay/surface treatment. Remove all vegetation
and debris from cracks to a minimum depth of 1 inch. If extensive vegetation exists, treat the specific area
with a concentrated solution of a water-based herbicide approved by the RPR. Fill all cracks greater than
1/4 inch wide with a crack sealant per ASTM D6690. Fhe-crack-sealant-preparation,-and-application-shall
be-compatible-with-the-surface-treatment/overlay-to-be-used. To minimize contamination of the asphalt

with the crack sealant, underfill the crack sealant a minimum of 1/8 inch, not to exceed % inch. Any
excess joint or crack sealer shall be removed from the pavement surface.

Revise the following paragraph as noted:

101-3.3 Removal of Foreign Substances/contaminates prior to remarking.

High-pressure water shall be used. l—chemicals—are—used,—theyshall comply—with—the state’s
environmental-protection—regulations: Removal methods used shall not cause major damage to the
pavement, or to any structure or utility within or adjacent to the work area. Major damage is defined as
changing the properties of the pavement, removal of asphalt causing the aggregate to ravel, or removing
pavement over 1/8 inch deep. If it is deemed by the RPR that damage to the existing pavement is caused
by operational error, such as permitting the application method to dwell in one location for too long, the
Contractor shall repair the damaged area without compensation and as directed by the RPR.

Revise the following paragraph as noted:

101-3.4 Concrete spall or failed asphaltic concrete pavement repair.

b. Asphalt pavement repair. The Contractor shall repair all spalled concrete as-shown-on-the-plans
or by use of P-608 sealcoat and as directed by the RPR. The failed areas shall be removed as specified
in paragraph 101-3.1b. All failed material including surface, base course, subbase course, and subgrade
shall be removed. Materials and methods of construction shall comply with the applicable sections of
these specifications.
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Revise the following paragraph as noted:

101-3.5 Cold milling.

a. Patching. The milling machine shall be capable of cutting a vertical edge without chipping or
spalling the edges of the remaining pavement and it shall have a positive method of controlling the depth
of cut. The RPR-Contractor shall layout the area to be milled with a straightedge in increments of 1-foot
widths. The Contractor’s layout shall be approved by the RPR prior to beginning milling operations. The
area to be milled shall cover only the failed area. Any excessive area that is milled because the
Contractor doesn’t have the appropriate milling machine, or areas that are damaged because of his
negligence, shall be repaired by the Contractor at the Contractor’'s Expense.

END OF MOD P-101
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ITEM P-101 PREPARATION/REMOVAL OF EXISTING PAVEMENTS
DESCRIPTION

101-1.1 This item shall consist of preparation of existing pavement surfaces for overlay, surface treatments,
removal of existing pavement, and other miscellaneous items. The work shall be accomplished in
accordance with these specifications and the applicable plans.

101-1.2 Limits pavement maintenance areas are estimated in the plans. Actual limits of the required work
items shall be coordinated with the Engineer prior to construction.

EQUIPMENT AND MATERIALS

101-2 All equipment and materials shall be specified here and in the following paragraphs or approved by
the Resident Project Representative (RPR). The equipment shall not cause damage to the pavement to
remain in place.

CONSTRUCTION
101-3.1 Removal of existing pavement.

The Contractor’'s removal operation shall be controlled to not damage adjacent pavement structure, and
base material, cables, utility ducts, pipelines, or drainage structures which are to remain under the
pavement.

a. Concrete pavement removal. Full depth saw cuts shall be made perpendicular to the slab surface.
The Contractor shall saw through the full depth of the slab including any dowels at the joint, removing the
pavement and installing new dowels as shown on the plans and per the specifications. Where the perimeter
of the removal limits is not located on the joint and there are no dowels present, the perimeter shall be saw
cut the full depth of the pavement. The pavement inside the saw cut shall be removed by methods which
will not cause distress in the pavement which is to remain in place. If the material is to be wasted on the
airport site, it shall be reduced to a maximum size of [N/A — disposed off-site]. Concrete slabs that are
damaged by under breaking shall be repaired or removed and replaced as directed by the RPR.

The edge of existing concrete pavement against which new pavement abuts shall be protected from
damage at all times. Spall and underbreak repair shall be in accordance with the plans. Any underlaying
material that is to remain in place, shall be recompacted and/or replaced as shown on the plans. Adjacent
areas damaged during repair shall be repaired or replaced at the Contractor’s expense.

b. Asphalt pavement removal. Asphalt pavement to be removed shall be cut to the full depth of the
asphalt pavement around the perimeter of the area to be removed. If the material is to be wasted on the
airport site, it shall be broken to a maximum size of [N/A — disposed off-site] inches.

c. Repair or removal of Base, Subbase, and/or Subgrade. All failed material including surface, base
course, subbase course, and subgrade shall be removed and repaired as shown on the plans or as directed
by the RPR. Materials and methods of construction shall comply with the applicable sections of these
specifications. Any damage caused by Contractor’'s removal process shall be repaired at the Contractor’s
expense.

101-3.2 Preparation of joints and cracks prior to overlay/surface treatment. Remove all vegetation
and debris from cracks to a minimum depth of 1 inch. If extensive vegetation exists, treat the specific area
with a concentrated solution of a water-based herbicide approved by the RPR. Fill all cracks greater than
1/4 inch wrde wrth a crack sealant per ASTM D6690 Ihe—eraeteseaaet—preparatrera—and—applmanen—shau
- To minimize contamination of the asphalt
W|th the crack sealant underf|II the crack sealant a minimum of 1/8 inch, not to exceed %4 inch. Any excess
joint or crack sealer shall be removed from the pavement surface.
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a. Soil Sterilants. Soil sterilants shall contain Bromacil or Prometone and shall be approved by the
Engineer. Application rates shall be in accordance with the manufacturer’'s recommendations.

b. Crack Preparation. A high temperature compressed air lance shall be used at all times to blast out
any vegetation, dirt, dampness and loose materials from the cracks. Existing crack sealant which is
deteriorated shall be removed as directed by the Engineer. The high velocity hot air shall be not less than
2,000 °F in temperature. The air lance shall operate in a no flame impingement condition and shall have a
directional controlled velocity of 330-fps minimum and a combustion temperature at ignition of no less than
2,000 °F.

101-3.3 Removal of Foreign Substances/contaminates prior to remarking. Removal of foreign
substances/contaminates from existing pavement that will affect the bond of the new treatment shall consist
of removal of rubber, fuel spills, oil, crack sealer, at least 90% of paint, and other foreign substances from
the surface of the pavement. Areas that require removal are designated on the plans and as directed by
the RPR in the field during construction.

High-pressure water shall be used. f-chemicals-are-used;they-shallcomply-with-the-state’s-environmental
protection-regulations: Removal methods used shall not cause major damage to the pavement, or to any

structure or utility within or adjacent to the work area. Major damage is defined as changing the properties
of the pavement, removal of asphalt causing the aggregate to ravel, or removing pavement over 1/8 inch
deep. Ifitis deemed by the RPR that damage to the existing pavement is caused by operational error, such
as permitting the application method to dwell in one location for too long, the Contractor shall repair the
damaged area without compensation and as directed by the RPR.

Removal of foreign substances shall not proceed until approved by the RPR. Water used for high-pressure
water equipment shall be provided by the Contractor at the Contractor's expense. No material shall be
deposited on the pavement shoulders. All wastes shall be disposed of in areas indicated in this specification
or shown on the plans.

101-3.4 Concrete spall or failed asphaltic concrete pavement repair.

a. Repair of concrete spalls in areas to be overlaid with asphalt. The Contractor shall repair all
spalled concrete as shown on the plans or as directed by the RPR. The perimeter of the repair shall be saw
cut a minimum of 2 inches outside the affected area and 2 inches deep. The deteriorated material shall be
removed to a depth where the existing material is firm or cannot be easily removed with a geologist pick.
The removed area shall be filled with asphalt mixture with aggregate sized appropriately for the depth of
the patch. The material shall be compacted with equipment approved by the RPR until the material is dense
and no movement or marks are visible. The material shall not be placed in lifts over 4 inches in depth. This
method of repair applies only to pavement to be overlaid.

b. Asphalt pavement repair. The Contractor shall repair all spalled concrete as-shown-on-the-plans
or by use of P-608 sealcoat and as directed by the RPR. The failed areas shall be removed as specified in
paragraph 101-3.1b. All failed material including surface, base course, subbase course, and subgrade shall
be removed. Materials and methods of construction shall comply with the applicable sections of these
specifications.

101-3.5 Cold milling. Milling shall be performed with a power-operated milling machine or grinder, capable
of producing a uniform finished surface. The milling machine or grinder shall operate without tearing or
gouging the underlaying surface. The milling machine or grinder shall be equipped with grade and slope
controls, and a positive means of dust control. All millings shall be removed and disposed off airport
property. If the Contractor mills or grinds deeper or wider than the plans specify, the Contractor shall
replace the material removed with new material at the Contractor’s Expense.

a. Patching. The milling machine shall be capable of cutting a vertical edge without chipping or spalling
the edges of the remaining pavement and it shall have a positive method of controlling the depth of cut.
The RPR-Contractor shall layout the area to be milled with a straightedge in increments of 1-foot widths.
The Contractor’s layout shall be approved by the RPR prior to beginning milling operations. The area to be
milled shall cover only the failed area. Any excessive area that is milled because the Contractor doesn’t
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have the appropriate milling machine, or areas that are damaged because of his negligence, shall be
repaired by the Contractor at the Contractor’s Expense.

b. Profiling, grade correction, or surface correction. The milling machine shall have a minimum
width of 7 feet and it shall be equipped with electronic grade control devices that will cut the surface to the
grade specified. The tolerances shall be maintained within +0 inch and -1/4 inch of the specified grade.
The machine must cut vertical edges and have a positive method of dust control. The machine must have
the ability to remove the millings or cuttings from the pavement and load them into a truck. All millings shall
be removed and disposed of off the airport.

c. Clean-up. The Contractor shall sweep the milled surface daily and immediately after the milling until
all residual materials are removed from the pavement surface. Prior to paving, the Contractor shall wet
down the milled pavement and thoroughly sweep and/or blow the surface to remove loose residual material.
Waste materials shall be collected and removed from the pavement surface and adjacent areas by
sweeping or vacuuming. Waste materials shall be removed and disposed off Airport property.

101-3.6. Preparation of asphalt pavement surfaces prior to surface treatment. Existing asphalt
pavements to be treated with a surface treatment shall be prepared as follows:

a. Patch asphalt pavement surfaces that have been softened by petroleum derivatives or have failed
due to any other cause. Remove damaged pavement to the full depth of the damage and replace with new
asphalt pavement similar to that of the existing pavement in accordance with paragraph 101-3.4b.

b. Repair joints and cracks in accordance with paragraph 101-3.2.

c. Remove oil or grease that has not penetrated the asphalt pavement by scrubbing with a detergent
and washing thoroughly with clean water. After cleaning, treat these areas with an oil spot primer.

d. Clean pavement surface immediately prior to placing the surface treatment so that it is free of dust,
dirt, grease, vegetation, oil or any type of objectionable surface film.

101-3.7 Maintenance. The Contractor shall perform all maintenance work necessary to keep the pavement
in a satisfactory condition until the full section is complete and accepted by the RPR. The surface shall be
kept clean and free from foreign material. The pavement shall be properly drained at all times. If cleaning
is necessary or if the pavement becomes disturbed, any work repairs necessary shall be performed at the
Contractor’s expense.

101-3.8 Preparation of Joints in Rigid Pavement prior to resealing. Prior to application of sealant
material, clean and dry the joints of all scale, dirt, dust, old sealant, curing compound, moisture and other
foreign matter. The Contractor shall demonstrate, in the presence of the RPR, that the method used cleans
the joint and does not damage the joint.

101-3.8.1 Removal of Existing Joint Sealant. All existing joint sealants will be removed by plowing or use
of hand tools. Any remaining sealant and or debris will be removed by use of wire brushes or other tools as
necessary. Resaw joints removing no more than 1/16 inch from each joint face. Immediately after sawing,
flush out joint with water and other tools as necessary to completely remove the slurry.

101-3.8.2 Cleaning prior to sealing. Immediately before sealing, joints shall be cleaned by removing any
remaining laitance and other foreign material. Allow sufficient time to dry out joints prior to sealing. Joint
surfaces will be surface-dry prior to installation of sealant.

101-3.8.3 Joint sealant. Joint material and installation will be in accordance with ltem P-605.

101-3.9 Preparation of Cracks in Flexible Pavement prior to sealing. Prior to application of sealant
material, clean and dry the joints of all scale, dirt, dust, old sealant, curing compound, moisture and other
foreign matter. The Contractor shall demonstrate, in the presence of the RPR, the method used cleans the
cracks and does not damage the pavement.
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101-3.9.1 Preparation of Crack. Widen crack with router or random crack saw by removing a minimum of
1/16 inch from each side of crack. Immediately before sealing, cracks will be blown out with a hot air lance
combined with oil and water-free compressed air.

101-3.9.2 Removal of Existing Crack Sealant. Existing sealants will be removed by routing or random
crack saw. Following routing or sawing any remaining debris will be removed by use of a hot lance combined
with oil and water-free compressed air.

101-3.9.3 Crack Sealant. Crack sealant material and installation will be in accordance with Item P-605.
101-3.10 Removal of Pipe and other Buried Structures.
a. Removal of Existing Pipe Material. Not used.
b. Removal of Inlets/Manholes. Not used.
METHOD OF MEASUREMENT

101-4.1 Joint & Crack Sealing. The unit of measurement for joint and crack sealing shall be the linear foot
of joint or crack cleaned, treated with herbicide, and sealed.

101-4.2 Paint/Rubber Removal. The unit of measurement for paint/rubber removal shall be the square
foot.

BASIS OF PAYMENT

101-5.1 Payment. Payment shall be made at contract unit price for the unit of measurement as specified
above. This price shall be full compensation for furnishing all materials and for all preparation, hauling, and
placing of the material and for all labor, equipment, tools, and incidentals necessary to complete this item.

Item P-101-5.1 Joint & Crack Repair — per Linear Foot
Item P-101-5.2 Pain/Rubber Removal — per Square Foot
REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to within the text by the basic designation only.

Advisory Circulars (AC)
AC 150/5380-6 Guidelines and Procedures for Maintenance of Airport Pavements.
ASTM International (ASTM)

ASTM D6690 Standard Specification for Joint and Crack Sealants, Hot Applied, for
Concrete and Asphalt Pavements

END OF ITEM P-101
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ITEM P-605 JOINT SEALANTS FOR PAVEMENTS
DESCRIPTION

605-1.1 This item shall consist of providing and installing a resilient and adhesive joint sealing material
capable of effectively sealing joints in pavement; joints between different types of pavements; and cracks
in existing pavement.

MATERIALS
605-2.1 Joint sealants. Joint sealant materials shall meet the requirements of ASTM D6690.

Each lot or batch of sealant shall be delivered to the jobsite in the manufacturer’s original sealed container.
Each container shall be marked with the manufacturer's name, batch or lot number, the safe heating
temperature, and shall be accompanied by the manufacturer’s certification stating that the sealant meets
the requirements of this specification.

605-2.2 Backer rod. The material furnished shall be a compressible, non-shrinking, non-staining, non-
absorbing material that is non-reactive with the joint sealant in accordance with ASTM D5249. The backer-
rod material shall be 25% £ 5 % larger in diameter than the nominal width of the joint.

605-2.3 Bond breaking tapes. Provide a bond breaking tape or separating material that is a flexible, non-
shrinkable, non-absorbing, non-staining, and non-reacting adhesive-backed tape. The material shall have
a melting point at least 5°F greater than the pouring temperature of the sealant being used when tested in
accordance with ASTM D789. The bond breaker tape shall be approximately 1/8 inch wider than the
nominal width of the joint and shall not bond to the joint sealant.

CONSTRUCTION METHODS

605-3.1 Time of application. Joints shall be sealed as soon after completion of the curing period as feasible
and before the pavement is opened to traffic, including construction equipment. The pavement temperature
shall be 50°F and rising at the time of application of the poured joint sealing material. Do not apply sealant
if moisture is observed in the joint.

605-3.2 Equipment. Machines, tools, and equipment used in the performance of the work required by this
section shall be approved before the work is started and maintained in satisfactory condition at all times.
Submit a list of proposed equipment to be used in performance of construction work including descriptive
data, 5 days prior to use on the project.

a. Tractor-mounted routing tool. Provide a routing tool, used for removing old sealant from the joints,
of such shape and dimensions and so mounted on the tractor that it will not damage the sides of the joints.
The tool shall be designed so that it can be adjusted to remove the old material to varying depths as
required. The use of V-shaped tools or rotary impact routing devices will not be permitted. Hand-operated
spindle routing devices may be used to clean and enlarge random cracks.

b. Concrete saw. Provide a self-propelled power saw, with water-cooled diamond or abrasive saw
blades, for cutting joints to the depths and widths specified.

c. Sandblasting equipment. The Contractor must demonstrate sandblasting equipment including the
air compressor, hose, guide and nozzle size, under job conditions, before approval in accordance with
paragraph 605-3.3. The Contractor shall demonstrate, in the presence of the Resident Project
Representative (RPR), that the method cleans the joint and does not damage the joint.

d. Waterblasting equipment. The Contractor must demonstrate waterblasting equipment including
the pumps, hose, guide and nozzle size, under job conditions, before approval in accordance with
paragraph 605-3.3. The Contractor shall demonstrate, in the presence of the RPR, that the method cleans
the joint and does not damage the joint.
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e. Hand tools. Hand tools may be used, when approved, for removing defective sealant from a crack
and repairing or cleaning the crack faces. Hand tools should be carefully evaluated for potential spalling
effects prior to approval for use.

f. Hot-poured sealing equipment. The unit applicators used for heating and installing ASTM D6690
joint sealant materials shall be mobile and shall be equipped with a double-boiler, agitator-type kettle with
an oil medium in the outer space for heat transfer; a direct-connected pressure-type extruding device with
a nozzle shaped for inserting in the joint to be filled; positive temperature devices for controlling the
temperature of the transfer oil and sealant; and a recording type thermometer for indicating the temperature
of the sealant. The applicator unit shall be designed so that the sealant will circulate through the delivery
hose and return to the inner kettle when not in use.

g. Cold-applied, single-component sealing equipment. The equipment for installing ASTM D5893
single component joint sealants shall consist of an extrusion pump, air compressor, following plate, hoses,
and nozzle for transferring the sealant from the storage container into the joint opening. The dimension of
the nozzle shall be such that the tip of the nozzle will extend into the joint to allow sealing from the bottom
of the joint to the top. Maintain the initially approved equipment in good working condition, serviced in
accordance with the supplier’s instructions, and unaltered in any way without obtaining prior approval. Small
hand-held air-powered equipment (i.e., caulking guns) may be used for small applications.

605-3.3 Preparation of joints. Pavement joints for application of material in this specification must be dry,
clean of all scale, dirt, dust, curing compound, and other foreign matter. The Contractor shall demonstrate,
in the presence of the RPR, that the method cleans the joint and does not damage the joint.

a. Sawing. All joints shall be sawed in accordance with specifications and plan details. Immediately
after sawing the joint, the resulting slurry shall be completely removed from joint and adjacent area by
flushing with a jet of water, and by use of other tools as necessary.

b. Sealing. Immediately before sealing, the joints shall be thoroughly cleaned of all remaining laitance,
curing compound, filler, protrusions of hardened concrete, old sealant and other foreign material from the
sides and upper edges of the joint space to be sealed. Cleaning shall be accomplished by sandblasting,
tractor-mounted routing equipment, concrete saw, water blaster as specified in paragraph 605-3.2. The
newly exposed concrete joint faces and the pavement surface extending a minimum of z inch from the joint
edge shall be sandblasted clean. Sandblasting shall be accomplished in a minimum of two passes. One
pass per joint face with the nozzle held at an angle directly toward the joint face and not more than 3 inches
from it. After final cleaning and immediately prior to sealing, blow out the joints with compressed air and
leave them completely free of debris and water. The joint faces shall be surface dry when the seal is applied.

c. Backer Rod. When the joint opening is of a greater depth than indicated for the sealant depth, plug
or seal off the lower portion of the joint opening using a backer rod in accordance with paragraph 605-2.2
to prevent the entrance of the sealant below the specified depth. Take care to ensure that the backer rod
is placed at the specified depth and is not stretched or twisted during installation.

d. Bond-breaking tape. Where inserts or filler materials contain bitumen, or the depth of the joint
opening does not allow for the use of a backup material, insert a bond-separating tape breaker in
accordance with paragraph 605-2.3 to prevent incompatibility with the filler materials and three-sided
adhesion of the sealant. Securely bond the tape to the bottom of the joint opening so it will not float up into
the new sealant.

605-3.4 Installation of sealants. Joints shall be inspected for proper width, depth, alignment, and
preparation, and shall be approved by the RPR before sealing is allowed. Sealants shall be installed in
accordance with the following requirements:

Immediately preceding, but not more than 50 feet ahead of the joint sealing operations, perform a final
cleaning with compressed air. Fill the joints from the bottom up to 1/4 inch £1/16 inch below the top of
pavement surface; or bottom of groove for grooved pavement. Remove and discard excess or spilled
sealant from the pavement by approved methods. Install the sealant in such a manner as to prevent the
formation of voids and entrapped air. In no case shall gravity methods or pouring pots be used to install the
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sealant material. Traffic shall not be permitted over newly sealed pavement until authorized by the RPR.
When a primer is recommended by the manufacturer, apply it evenly to the joint faces in accordance with
the manufacturer’s instructions. Check the joints frequently to ensure that the newly installed sealant is
cured to a tack-free condition within the time specified.

605-3.5 Inspection. The Contractor shall inspect the joint sealant for proper rate of cure and set, bonding
to the joint walls, cohesive separation within the sealant, reversion to liquid, entrapped air and voids.
Sealants exhibiting any of these deficiencies at any time prior to the final acceptance of the project shall be
removed from the joint, wasted, and replaced as specified at no additional cost to the airport.

605-3.6 Clean-up. Upon completion of the project, remove all unused materials from the site and leave the
pavement in a clean condition.

METHOD OF MEASUREMENT

605-4.1 Joint sealant shall not be measured for separate payment but shall be incidental to the pay items
where it is required.

BASIS OF PAYMENT

605-5.1 Joint sealant shall not be measured for separate payment but shall be incidental to the pay items
where it is required.

REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to within the text by the basic designation only.

ASTM International (ASTM)

ASTM D789 Standard Test Method for Determination of Relative Viscosity of
Polyamide (PA)

ASTM D5249 Standard Specification for Backer Material for Use with Cold- and Hot-
Applied Joint Sealants in Portland-Cement Concrete and Asphalt Joints

ASTM D6690 Standard Specification for Joint and Crack Sealants, Hot Applied, for

Concrete and Asphalt

Advisory Circulars (AC)
AC 150/5340-30 Design and Installation Details for Airport Visual Aids

END ITEM P-605
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MODIFICATIONS ITEM P-620
RUNWAY AND TAXIWAY PAINTING

ITEM P-620 RUNWAY AND TAXIWAY PAINTING is hereby amended with respect to the paragraphs
and sections cited below.

Revise the following paragraph as noted:

620-3.3 Preparation of surfaces. Immediately before application of the paint, the surface shall be dry
and free from dirt, grease, oil, laitance, or other contaminates that would reduce the bond between the
paint and the pavement. Use of any chemicals or impact abrasives during surface preparation shall be
approved in advance by the RPR. After the cleaning operations, sweeping, blowing, or rinsing with
pressurized water shall be performed to ensure the surface is clean and free of grit or other debris left
from the cleaning process. Preparation and removal methods used shall not cause major damage to
the pavement, or to any structure or utility within or adjacent to the work area. Major damage is defined
as changing the properties of the pavement, removal of asphalt causing the aggregate to ravel, or
removing pavement over 1/8 inch deep. If it is deemed by the RPR that damage to the existing
pavement is caused by operational error, such as permitting the application method to dwell in one
location for too long, the Contractor shall repair the damaged area without compensation and as
directed by the RPR.

b. Preparation of pavement to remove existing markings. Existing pavement markings shall be
removed by rotary—grinding, water blasting, or by other methods approved by the RPR minimizing
damage to the pavement surface. The removal area may need to be larger than the area of the markings
to eliminate ghost markings. After removal of markings on asphalt pavements, apply a fog seal or seal
coat to ‘block out’ the removal area to eliminate ‘ghost’ markings.

END OF MOD P-620
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ITEM P-620 RUNWAY AND TAXIWAY MARKING
DESCRIPTION

620-1.1 This item shall consist of the preparation and painting of numbers, markings, and stripes on the
surface of runways, taxiways, and aprons, in accordance with these specifications and at the locations
shown on the plans, or as directed by the Resident Project Representative (RPR). The terms “paint” and
“marking material” as well as “painting” and “application of markings” are interchangeable throughout this
specification.

MATERIALS

620-2.1 Materials acceptance. The Contractor shall furnish manufacturer’s certified test reports, for
materials shipped to the project. The certified test reports shall include a statement that the materials meet
the specification requirements. This certification along with a copy of the paint manufacturer's surface
preparation; marking materials, including adhesion, flow promoting and/or floatation additive; and
application requirements must be submitted and approved by the Resident Project Representative (RPR)
prior to the initial application of markings. The reports can be used for material acceptance or the RPR may
perform verification testing. The reports shall not be interpreted as a basis for payment. The Contractor
shall notify the RPR upon arrival of a shipment of materials to the site. All material shall arrive in sealed
containers that are easily quantifiable for inspection by the RPR.

620-2.2 Marking materials.

Table 1. Marking Materials

Paint’ Glass Beads?
Type Color | Fed Std. 595 | Application Rate Type Application Rate
Number Maximum Minimum
Waterborne : Type |
2 )

Typelor White 37925 115 ft2/gal Gradation A 7 Ib/gal
W

aterborne |\ 0w 33538 or 33655| 115 ftz/gal Type l, 7 Ib/gal
Type lor lI Gradation A
Waterb

aterborne 1 piack 37038 115 ft2/gal N/A N/A
Type lorli

1See paragraph 620-2.2a
2See paragraph 620-2.2b

a. Paint. Paint shall be in accordance with the requirements of this paragraph. Paint colors shall comply
with Federal Standard No. 595.

Waterborne. Paint shall meet the requirements of Federal Specification TT-P-1952F, Type | or Type
II. The non-volatile portion of the vehicle for all paint types shall be composed of a 100% acrylic polymer as
determined by infrared spectral analysis.

b. Reflective media. Glass beads for white and yellow paint shall meet the requirements for Federal
Specification TT-B-1325D Type |, Gradation A.

Glass beads for red and pink paint shall meet the requirements for Type |, Gradation A.

Glass beads shall be treated with all compatible coupling agents recommended by the manufacturers
of the paint and reflective media to ensure adhesion and embedment.
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Glass beads shall not be used in black and green paint.
Type Il glass beads shall not be used in red and pink paint.
CONSTRUCTION METHODS

620-3.1 Weather limitations. Painting shall only be performed when the surface is dry, and the ambient
temperature and the pavement surface temperature meet the manufacturer's recommendations in
accordance with paragraph 620-2.1. Painting operations shall be discontinued when the ambient or surface
temperatures does not meet the manufacturer’s recommendations. Markings shall not be applied when the
wind speed exceeds 10 mph unless windscreens are used to shroud the material guns. Markings shall not
be applied when weather conditions are forecasts to not be within the manufacturers’ recommendations for
application and dry time.

620-3.2 Equipment. Equipment shall include the apparatus necessary to properly clean the existing
surface, a mechanical marking machine, a bead dispensing machine, and such auxiliary hand-painting
equipment as may be necessary to satisfactorily complete the job.

The mechanical marker shall be an atomizing spray-type or airless type marking machine with automatic
glass bead dispensers suitable for application of traffic paint. It shall produce an even and uniform film
thickness and appearance of both paint and glass beads at the required coverage and shall apply markings
of uniform cross-sections and clear-cut edges without running or spattering and without over spray. The
marking equipment for both paint and beads shall be calibrated daily.

620-3.3 Preparation of surfaces. Immediately before application of the paint, the surface shall be dry and
free from dirt, grease, oil, laitance, or other contaminates that would reduce the bond between the paint
and the pavement. Use of any chemicals or impact abrasives during surface preparation shall be
approved in advance by the RPR. After the cleaning operations, sweeping, blowing, or rinsing with
pressurized water shall be performed to ensure the surface is clean and free of grit or other debris left
from the cleaning process. Preparation and removal methods used shall not cause major damage to the
pavement, or to any structure or utility within or adjacent to the work area. Major damage is defined as
changing the properties of the pavement, removal of asphalt causing the aggregate to ravel, or removing
pavement over 1/8 inch deep. If it is deemed by the RPR that damage to the existing pavement is caused
by operational error, such as permitting the application method to dwell in one location for too long, the
Contractor shall repair the damaged area without compensation and as directed by the RPR.

a. Preparation of new pavement surfaces. The area to be painted shall be cleaned by broom, blower,
water blasting, or by other methods approved by the RPR to remove all contaminants, including PCC curing
compounds, minimizing damage to the pavement surface.

b. Preparation of pavement to remove existing markings. Existing pavement markings shall be
removed by rotary-grinding, water blasting, or by other methods approved by the RPR minimizing damage
to the pavement surface. The removal area may need to be larger than the area of the markings to eliminate
ghost markings. After removal of markings on asphalt pavements, apply a fog seal or seal coat to ‘block
out’ the removal area to eliminate ‘ghost’ markings.

c. Preparation of pavement markings prior to remarking. Prior to remarking existing
markings, loose existing markings must be removed minimizing damage to the pavement surface, with a
method approved by the RPR. After removal, the surface shall be cleaned of all residue or debris.

Prior to the application of markings, the Contractor shall certify in writing that the surface is dry and free
from dirt, grease, oil, laitance, or other foreign material that would prevent the bond of the paint to the
pavement or existing markings. This certification along with a copy of the paint manufacturer’s application
and surface preparation requirements must be submitted to the RPR prior to the initial application of
markings.

620-3.4 Layout of markings. The proposed markings shall be laid out in advance of the paint application.
The locations of markings to receive glass beads shall be shown on the plans.
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620-3.5 Application. A period of 30 days shall elapse between placement of surface course, seal coat and
application of the permanent paint markings. Paint shall be applied at the locations and to the dimensions
and spacing shown on the plans. Paint shall not be applied until the layout and condition of the surface has
been approved by the RPR.

The edges of the markings shall not vary from a straight line more than 1/2 inch in 50 feet, and marking
dimensions and spacing shall be within the following tolerances:

Marking Dimensions and Spacing Tolerance

Dimension and Spacing Tolerance

36 inch or less 11/2 inch
greater than 36 inch to 6 feet 11 inch
greater than 6 feet to 60 feet 12 inch
greater than 60 feet 13 inch

The paint shall be mixed in accordance with the manufacturer’s instructions and applied to the pavement
with a marking machine at the rate shown in Table 1. The addition of thinner will not be permitted.

Glass beads shall be distributed upon the marked areas at the locations shown on the plans to receive
glass beads immediately after application of the paint. A dispenser shall be furnished that is properly
designed for attachment to the marking machine and suitable for dispensing glass beads. Glass beads
shall be applied at the rate shown in Table 1. Glass beads shall not be applied to black paint or green paint.
Glass beads shall adhere to the cured paint or all marking operations shall cease until corrections are made.
Different bead types shall not be mixed. Regular monitoring of glass bead embedment and distribution
should be performed.

620-3.6 Application--preformed thermoplastic airport pavement markings.
Preformed thermoplastic pavement markings not used.

620-3.7 Control strip. Prior to the full application of airfield markings, the Contractor shall prepare a control
strip in the presence of the RPR. The Contractor shall demonstrate the surface preparation method and all
striping equipment to be used on the project. The marking equipment must achieve the prescribed
application rate of paint and population of glass beads (per Table 1) that are properly embedded and evenly
distributed across the full width of the marking. Prior to acceptance of the control strip, markings must be
evaluated during darkness to ensure a uniform appearance.

620-3.8 Retro-reflectance. Not used.

620-3.9 Protection and cleanup. After application of the markings, all markings shall be protected from
damage until dry. All surfaces shall be protected from excess moisture and/or rain and from disfiguration
by spatter, splashes, spillage, or drippings. The Contractor shall remove from the work area all debris,
waste, loose reflective media, and by-products generated by the surface preparation and application
operations to the satisfaction of the RPR. The Contractor shall dispose of these wastes in strict compliance
with all applicable state, local, and federal environmental statutes and regulations.

METHOD OF MEASUREMENT

620-4.1 The quantity of markings shall be paid for shall be measured by the number of square feet of
permanent stain and algae resistant pavement marking, with or without reflective media. No additional or
separate measurement shall be made for the inclusion of reflective media or the application temporary
marking.

620-4.2 Retroreflectivity testing of markings shall be subsidiary to other marking pay items.
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BASIS OF PAYMENT

620-5.1 This price shall be full compensation for furnishing all materials and for all labor, equipment, tools,
and incidentals necessary to complete the item complete in place and accepted by the RPR in accordance
with these specifications. This also includes the surface preparation that is necessary for the cleaning or
removal of existing markings and/or surface treatment materials.

620-5.2 Payment for markings shall be made at the contract price for the number of square feet of stain
and algae resistant permanent markings with or without reflective media.

620-5.3 Payment for retroreflectivity testing shall not be paid for separately.
Payment will be made under:

Item P-620-5.1 Permanent Stain and Algae Resistant Pavement Marking, with Reflective
Media, Yellow — per square foot

Item P-620-5.2 Permanent Stain and Algae Resistant Pavement Marking, with Reflective
Media, White — per square foot

Item P-620-5.3 Permanent Stain and Algae Resistant Pavement Marking, Black — per
square foot

REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to within the text by the basic designation only.

ASTM International (ASTM)

ASTM D476 Standard Classification for Dry Pigmentary Titanium Dioxide Products

ASTM D968 Standard Test Methods for Abrasion Resistance of Organic Coatings by
Falling Abrasive

ASTM D1652 Standard Test Method for Epoxy Content of Epoxy Resins

ASTM D2074 Standard Test Method for Total, Primary, Secondary, and Tertiary Amine
Values of Fatty Amines by Alternative Indicator Method

ASTM D2240 Standard Test Method for Rubber Property - Durometer Hardness

ASTM D7585 Standard Practice for Evaluating Retroreflective Pavement Markings
Using Portable Hand-Operated Instruments

ASTM E303 Standard Test Method for Measuring Surface Frictional Properties Using
the British Pendulum Tester

ASTM E1710 Standard Test Method for Measurement of Retroreflective Pavement
Marking Materials with CEN-Prescribed Geometry Using a Portable
Retroreflectometer

ASTM E2302 Standard Test Method for Measurement of the Luminance Coefficient

Under Diffuse lllumination of Pavement Marking Materials Using a
Portable Reflectometer

ASTM G154 Standard Practice for Operating Fluorescent Ultraviolet (UV) Lamp
Apparatus for Exposure of Nonmetallic Materials
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Code of Federal Regulations (CFR)

40 CFR Part 60, Appendix A-7, Method 24
Determination of volatile matter content, water content, density, volume
solids, and weight solids of surface coatings

29 CFR Part 1910.1200 Hazard Communication
Federal Specifications (FED SPEC)
FED SPEC TT-B-1325DBeads (Glass Spheres) Retro-Reflective
FED SPEC TT-P-1952F Paint, Traffic and Airfield Marking, Waterborne
FED STD 595 Colors used in Government Procurement

Commercial Iltem Description

A-A-2886B Paint, Traffic, Solvent Based
Advisory Circulars (AC)
AC 150/5340-1 Standards for Airport Markings
AC 150/5320-12 Measurement, Construction, and Maintenance of Skid Resistant Airport

Pavement Surfaces

END OF ITEM P-620
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NO. | SPEC NO. DESCRIPTION UNIT QUANTITY QUANTITY
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CSPP NOTES 1 OF 2

COORDINATION

A. CONTRACTOR PROGRESS MEETINGS - THE OWNER, ENGINEER AND CONTRACTOR WILL HOLD PROGRESS MEETINGS ON A COORDINATED SCHEDULE
DURING CONSTRUCTION. OPERATIONAL SAFETY WILL BE A STANDING AGENDA ITEM IN SUCH MEETINGS.

B. SCOPE OR SCHEDULE CHANGES - THE OWNER AND/OR ENGINEER WILL CALL SUCH COORDINATION CONFERENCES AS MAY SEEM EXPEDIENT TO HIM/HER
FOR THE PURPOSE OF ASSURING COORDINATION OF THE WORK COVERED BY THIS CONTRACT AND/OR SCOPE OR SCHEDULE CHANGES. THE
CONTRACTOR SHALL ATTEND ALL SUCH CONFERENCES.

PHASING

DURING PERFORMANCE OF THIS PROJECT, THE AIRFIELD SHALL BE CLOSED DURING THE HOURS OF 8 AM TO 3 PM FOR CONSTRUCTION ACTIVITIES. HOURS
RESERVED FOR CONSTRUCTION ACTIVITIES SHALL BE FINALIZED DURING THE PRE-CONSTRUCTION MEETING, AND SHALL INCLUDE ADEQUATE TIME FOR THE
REOPENING PROCESS. THE PROJECT SHALL BE COMPLETED IN ONE PHASE.

A. CONSTRUCTION SAFETY DRAWINGS - SEE SHEET GC-001 THROUGH GC-100 FOR CONSTRUCTION SAFETY DRAWINGS.

AREAS OF OPERATIONS AFFECTED BY CONSTRUCTION ACTIVITY

A. IDENTIFICATION OF AFFECTED AREAS - SEE CONSTRUCTION SAFETY DRAWINGS FOR AIRFIELD AREAS OF OPERATIONS AFFECTED BY CONSTRUCTION.
B. MITIGATION EFFORTS - SEE CONSTRUCTION SAFETY DRAWINGS FOR MITIGATION EFFORTS OF OPERATIONS AFFECTED BY CONSTRUCTION.
PROTECTION OF NAVIGATION AIDS (NAVAIDS)

PLANNED CONSTRUCTION ACTIVITIES WILL HAVE NO NEGATIVE IMPACTS ON THE FUNCTIONALITY AND SERVICEABILITY OF THE NAVAIDS.

CONTRACTOR ACCESS

A. LOCATION OF STOCKPILED MATERIALS - THE CONTRACTOR MAY INSTALL A TEMPORARY FENCE AROUND HIS CONSTRUCTION STAGING AREA TO SEPARATE
HIS BATCH PLANT, MATERIAL STOCKPILE, EQUIPMENT STORAGE, AND PARKING AREAS FROM THE PUBLIC. NO PERSONAL VEHICLES OF CONTRACTOR'S
EMPLOYEES WILL BE ALLOWED INSIDE THE SECURED AREA OF THE AIRPORT. ALL MATERIAL DELIVERIES SHALL BE RECEIVED IN THE STAGING AREA
RESERVED BY THE CONTRACTOR. NO DELIVERY TRUCKS WILL BE ALLOWED ACCESS TO A SECURED AREA OF THE AIRPORT BEYOND THIS STAGING AREA.
STOCKPILED MATERIALS AND EQUIPMENT ARE NOT PERMITTED WITHIN THE ACTIVE RUNWAY SAFETY AREA AND OBSTACLE FREE ZONE. THE CONTRACTOR
SHALL RECEIVE APPROVAL FROM THE ENGINEER AND FAA AIR SPACING OFFICE PRIOR TO LOCATING STOCKPILES OR EQUIPMENT WITHIN THE OBJECT
FREE AREA, SAFETY AREA, OR OBSTACLE FREE ZONE. NO STOCKPILE SHALL BE GREATER THAN 15-FT IN HEIGHT.

B. VEHICLE AND PEDESTRIAN OPERATIONS - SEE THE CONSTRUCTION SAFETY DRAWINGS FOR CONSTRUCTION SITE PARKING, EQUIPMENT STORAGE AREAS,
AND ACCESS AND HAUL ROUTES. VEHICULAR TRAFFIC SHALL ALWAYS YIELD TO AIRCRAFT TRAFFIC.

WHEN ANY VEHICLE, OTHER THAN ONE THAT HAS PRIOR APPROVAL FROM THE AIRPORT OPERATOR, MUST TRAVEL OVER ANY PORTION OF AN AIRCRAFT
MOVEMENT AREA, IT WILL BE ESCORTED AND PROPERLY IDENTIFIED. TO OPERATE IN THOSE AREAS DURING DAYLIGHT HOURS, THE VEHICLE MUST HAVE A
FLAG OR BEACON ATTACHED TO IT. ANY VEHICLE OPERATING ON THE MOVEMENT AREAS DURING HOURS OF DARKNESS OR REDUCED VISIBILITY MUST BE
EQUIPPED WITH A FLASHING DOME-TYPE LIGHT, THE COLOR OF WHICH IS IN ACCORDANCE WITH LOCAL OR STATE CODES.

ALL CONSTRUCTION VEHICLES SHALL BE CLEARLY IDENTIFIED FOR CONTROL PURPOSES BY PROMINENTLY DISPLAYING THE COMPANY NAME ON EACH
SIDE OF THE VEHICLE. THE IDENTIFICATION SYMBOLS SHOULD BE A MINIMUM 8-INCH BLOCK-TYPE CHARACTERS OF A CONTRASTING COLOR AND EASY TO
READ. THEY MAY BE APPLIED EITHER BY USING TAPE OR A WATER-SOLUABLE PAINT TO FACILITATE REMOVAL. MAGNETIC SIGNS ARE ALSO ACCEPTABLE.

ANY FINE, INCLUDING ANY AND ALL ASSOCIATED COSTS, ASSESSED THE AIRPORT FOR FAILURE TO MAINTAIN SECURITY OF THE AIRPORT WHICH ARE A
RESULT OF THE NEGLIGENCE OF THE PRIME CONTRACTOR, ANY OF HIS SUBCONTRACTORS, OR ANY SUPPLY/DELIVERY PERSONNEL, WILL BE ASSESSED
TO THE PRIME CONTRACTOR AND SHALL BE DEDUCTED FROM ANY MONIES DUE HIM.

VEHICULAR TRAFFIC LOCATED IN OR CROSSING AN ACTIVE MOVEMENT AREA MUST HAVE A WORKING TWO-WAY RADIO IN CONTACT WITH AIRCRAFT OR BE
ESCORTED BY A PERSON IN RADIO CONTACT WITH AIRCRAFT. THE DRIVER, THROUGH PERSONAL OBSERVATION, SHOULD CONFIRM THAT NO AIRCRAFT IS
APPROACHING THE VEHICLE POSITION. CONSTRUCTION PERSONNEL MAY OPERATE IN A MOVEMENT AREA WITHOUT TWO-WAY RADIO COMMUNICATION
PROVIDED A NOTAM IS ISSUED CLOSING THE AREA AND THE AREA IS PROPERLY MARKED TO PREVENT INCURSIONS. CONTINUOUS 2-WAY RADIO (UNICOM
FREQUENCY) MONITORING IS REQUIRED ONLY WHEN EQUIPMENT MOVEMENT IS NECESSARY IN CERTAIN AREAS.

C. CONTROL OF GATES - THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING THE SECURITY OF THE ACCESS GATES BY KEEPING THE ACCESS GATE
LOCKED OR GUARDED AT ALL TIMES.

WILDLIFE MANAGEMENT

IF APPLICABLE, THE CONTRACTOR SHALL REVIEW AND ADHERE TO THE CONTENTS OF THE AIRPORT OPERATOR'S WILDLIFE HAZARD MANAGEMENT PLAN. THE
CONTRACTOR SHALL ALSO REVIEW AC 150/5200-33, HAZARDOUS WILDLIFE ATTRACTANTS ON OR NEAR AIRPORTS, AND CERTALERT 98-05, GRASSES
ATTRACTIVE TO HAZARDOUS WILDLIFE (www.faa.gov). THE CONTRACTOR SHALL CAREFULLY CONTROL AND CONTINUOUSLY REMOVE WASTE OR LOOSE
MATERIALS THAT MIGHT ATTRACT WILDLIFE. CONTRACTOR PERSONNEL MUST BE AWARE OF AND AVOID CONSTRUCTION ACTIVITIES THAT CAN CREATE
WILDLIFE HAZARDS ON AIRPORTS. THE CONTRACTOR SHALL MITIGATE THE FOLLOWING ITEMS.

A. TRASH - THE CONTRACTOR SHALL PERFORM TRASH CLEAN-UP ON A DAILY BASIS.

B. STANDING WATER - THE CONTRACTOR SHALL PROVIDE TEMPORARY DRAINAGE DURING CONSTRUCTION TO AVOID STANDING WATER.

C. POORLY MAINTAINED FENCING AND GATES - THE CONTRACTOR SHALL IMMEDIATELY REPORT ANY DAMAGE TO GATES OR FENCES. THE CONTRACTOR WILL
BE RESPONSIBLE FOR REPAIRS TO ANY GATES OR FENCES CAUSED BY NEGLIGENCE BY THE CONTRACTOR.

D. DISRUPTION OF EXISTING WILDLIFE HABITAT - THE CONTRACTOR SHALL NOTIFY THE AIRPORT IMMEDIATELY OF ANY WILDLIFE SIGHTINGS.
FOREIGN OBJECT DEBRIS (FOD) MANAGEMENT
THE CONTRACTOR SHALL ENSURE THAT THE PAVEMENT SURFACES ARE KEPT CLEAN FROM DIRT, MUD, AND OTHER DEBRIS FROM THE CONTRACTOR'S

EQUIPMENT. FREQUENT CLEAN UP IN THE VICINITY OF CONTRACTOR'S WORK AREAS IS REQUIRED. SEE AC 150/5210-24, FOREIGN OBJECT DEBRIS (FOD)
MANAGEMENT (www.faa.gov) FOR FURTHER INSTRUCTION.

HAZARDOUS MATERIALS (HAZMAT) MANAGEMENT

IF ANY CONSTRUCTION VEHICLE OR EQUIPMENT IS OPERATED WITHIN AIRPORT PROPERTY, THE CONTRACTOR MUST BE ADEQUATELY PREPARED TO
EXPEDITIOUSLY CONTAIN AND CLEAN-UP SPILLS RESULTING FROM FUEL OR HYDRAULIC FLUID LEAKS. SPECIAL CARE MUST ALSO BE TAKEN WHEN HANDLING
OR TRANSPORTING HAZARDOUS MATERIALS ON AIRPORT PROPERTY. SEE AC 150/5320-15, MANAGEMENT OF AIRPORT INDUSTRIAL WASTE (www.faa.gov), FOR
FURTHER INSTRUCTION.

NOTIFICATION OF CONSTRUCTION ACTIVITIES

A. LIST OF RESPONSIBLE REPRESENTATIVES - A POINT OF CONTACT LIST WILL BE COMPLETED AS PART OF THE SAFETY PLAN COMPLIANCE DOCUMENT

10.

11.

12.

13.

14.

15.

(SPCD) AND WILL BE DELIVERED TO ALL PARTIES PRIOR TO CONSTRUCTION.

B. NOTICES TO AIR MISSIONS (NOTAM) - BEFORE BEGINNING ANY CONSTRUCTION ACTIVITY, THE CONTRACTOR MUST, THROUGH THE AIRPORT OPERATOR,
GIVE NOTICE USING THE NOTAM SYSTEM OF PROPOSED LOCATION, TIME, AND DATE OF COMMENCEMENT OF CONSTRUCTION. UPON COMPLETION OF
WORK AND RETURN OF ALL SUCH AREAS TO STANDARD CONDITIONS, THE CONTRACTOR MUST, THROUGH THE AIRPORT OPERATOR, VERIFY THE
CANCELLATION OF ALL NOTICES ISSUED VIA THE NOTAM SYSTEM.

C. EMERGENCY NOTIFICATION PROCEDURES - IN THE EVENT OF AN EMERGENCY, THE CONTRACTOR SHALL CALL 911, THEN NOTIFY THE ENGINEER AND
AIRPORT MANAGER.

D. COORDINATION WITH EMERGENCY RESPONSE PERSONNEL - ANY DEACTIVATION OF WATER LINES OR HYDRANTS, REROUTING OF ACCESS ROUTES, OR
USE OF HAZARDOUS MATERIALS ON THE AIRFIELD SHALL BE COORDINATED AND APPROVED BY THE AIRPORT'S EMERGENCY RESPONSE PERSONNEL
PRIOR TO EXECUTION OF SUCH ACTIVITIES.

E. NOTIFICATION TO THE FAA - THE CONTRACTOR SHALL ENSURE, THROUGH THE ENGINEER, THAT ALL CONSTRUCTION EQUIPMENT OVER 15 FT IN HEIGHT IS
AIR SPACED THROUGH THE APPROPRIATE FAA REGIONAL OR DISTRICT OFFICE PRIOR TO USING SUCH EQUIPMENT ON SITE.

F. SHUTDOWN OF ANY NAVAID (AIRPORT OR FAA OWNED) SHALL BE COORDINATED WITH THE FAA ATO 45 DAYS PRIOR TO THE PROPOSED SHUTDOWN.THE
CONTRACTOR SHALL PROVIDE AN ADDITIONAL SEVEN DAYS ADVANCE NOTICE TO THE AIRPORT TO COORDINATE WITH THE FAA ATO TECH OPS OFFICE
RESPONSIBLE FOR THE FAA FACILITIES. SHUTDOWN OF AN AIRPORT OWNED AND FAA MAINTAINED NAVAID OF 24 HOURS OR GREATER, OR MORE THAN 4
HOURS DAILY ON CONSECUTIVE DAYS, SHALL BE COORDINATED WITH THE FAA ATO A MINIMUM OF 45 DAYS PRIOR TO THE SHUTDOWN.

INSPECTION REQUIREMENTS

A. DAILY INSPECTIONS - THE CONTRACTOR SHALL PERFORM DAILY SAFETY INSPECTIONS TO VERIFY ALL CONSTRUCTION OPERATIONS ARE IN
CONFORMANCE WITH THE CONSTRUCTION SAFETY AND PHASING PLAN (CSPP).

B. INTERIM INSPECTIONS - PRIOR TO OPENING ANY PORTION OF THE AIRPORT TO TRAFFIC, THE CONTRACTOR, ENGINEER, AND AIRPORT OPERATOR SHALL
PERFORM A SAFETY INSPECTION OF THE AREA TO BE OPENED TO TRAFFIC TO VERIFY CONFORMANCE WITH THE CSPP AND FAA STANDARDS.

C. FINAL INSPECTIONS - PRIOR TO OPENING ANY PORTION OF THE AIRPORT TO TRAFFIC, THE CONTRACTOR, ENGINEER, AND AIRPORT OPERATOR SHALL
PERFORM A SAFETY INSPECTION OF THE AREA TO BE OPENED TO TRAFFIC TO VERIFY CONFORMANCE WITH THE CSPP AND FAA STANDARDS.

UNDERGROUND UTILITIES

UNDERGROUND UTILITIES EXIST WITHIN AND ADJACENT TO THE LIMITS OF CONSTRUCTION. AN ATTEMPT HAS BEEN MADE TO LOCATE THESE UTILITIES ON THE
PLANS. HOWEVER, ALL EXISTING UTILITIES MAY NOT BE SHOWN AND THE ACTUAL LOCATIONS OF THE UTILITIES MAY VARY FROM THE LOCATIONS SHOWN.
PRIOR TO BEGINNING ANY TYPE OF EXCAVATION, THE CONTRACTOR SHALL CONTACT THE UTILITIES INVOLVED AND MAKE ARRANGEMENTS FOR THE LOCATION
OF THE UTILITIES ON THE GROUND. THE CONTRACTOR SHALL MAINTAIN THE UTILITY LOCATION MARKINGS UNTIL THEY ARE NO LONGER NECESSARY.

ALABAMA STATE LAW, THE UNDERGROUND DAMAGE PREVENTION ACT, REQUIRES TWO WORKING DAYS ADVANCE NOTIFICATION THROUGH THE ONE-CALL
SYSTEM CENTER BEFORE EXCAVATING USING MECHANIZED EQUIPMENT OR EXPLOSIVES (EXCEPT IN THE CASE OF AN EMERGENCY). THE ONE-CALL SYSTEM
PHONE NUMBER IS 1-800-292-8525. THE CONTRACTOR IS ADVISED THAT THERE IS A SEVERE PENALTY FOR NOT MAKING THIS CALL. NOT ALL UTILITY COMPANIES
ARE MEMBERS OF THE ALABAMA ONE-CALL SYSTEM; THEREFORE, THE CONTRACTOR IS ADVISED TO CONTACT ALL NON-MEMBER UTILITIES AS WELL AS THE
ONE-CALL SYSTEM.

PENALTIES

FAILURE OF THE CONTRACTOR (INCLUDING EMPLOYEES) OR ANY OF HIS SUBCONTRACTORS (INCLUDING EMPLOYEES) TO COMPLY WITH AIRPORT
INSTRUCTIONS, THE AIRPORT SAFETY PLAN, OR ANY OF THE OTHER REQUIREMENTS OF THE AIRPORT WHILE OPERATING ON AIRPORT PROPERTY, SHALL BE
SUBJECT TO THE FOLLOWING:

A. FIRST OFFENSE - THE VEHICLE OPERATOR WILL RECEIVE A LOSS OF DRIVING PRIVILEGES ON THE AIRPORT. IN ADDITION, ANY FINES OR PENALTIES
IMPOSED ON THE AIRPORT AS A RESULT OF THE INCIDENT WILL BE ASSESSED TO THE CONTRACTOR.

B. SECOND OFFENSE - WORK MAY BE SUSPENDED. THE CONTRACTOR (INCLUDING EMPLOYEES) AND ANY OF HIS SUBCONTRACTORS (INCLUDING
EMPLOYEES) WHO WILL OPERATE GROUND VEHICLES ON THE AIRPORT SHALL SUCCESSFULLY COMPLETE FORMALIZED AIRPORT SAFETY TRAINING, TO BE
CONDUCTED BY AIRPORT STAFF. WHEN THE CONTRACTOR'S EMPLOYEES HAVE COMPLETED AIRPORT SAFETY TRAINING TO THE SATISFACTION OF THE
OWNER, WORK MAY CONTINUE AT THE DISCRETION OF THE OWNER.

SPECIAL CONDITIONS
N/A
RUNWAY AND TAXIWAY VISUAL AIDS

A. GENERAL - ALL AIRPORT MARKINGS, LIGHTING, SIGNS, AND VISUAL NAVAIDS THAT ARE IN OPERATION MUST BE CLEAR FROM ALL OBSTRUCTIONS. ALL
TEMPORARY MARKINGS, SIGNS, LIGHTS, OR OTHER VISUAL AIDS MUST BE SECURED IN PLACE TO PREVENT DAMAGE OR DISPLACEMENT BY PROP WASH,
JET BLAST, WING VORTICES, OR OTHER WIND CURRENTS.

B. MARKINGS - ALL TEMPORARY OR PERMANENT RUNWAY AND TAXIWAY VISUAL AIDS SHALL CONFORM TO THE REQUIREMENTS OF THE MOST RECENT
EDITION OF FAA AC 150/5340-1 (WWW.FAA.GOV). MARKINGS FOR THIS PROJECT INCLUDE THE FOLLOWING:

o TEMPORARILY CLOSED RUNWAYS - THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, AND MAINTAINING RUNWAY CLOSURE
MARKERS ON TOP OF THE RUNWAY DESIGNATION MARKERS. SEE DETAILS ON CONSTRUCTION SAFETY DRAWINGS FOR CLOSED RUNWAY MARKER
DETAIL.

C. LIGHTING AND VISUAL NAVAIDS - ALL TEMPORARY LIGHTING FOR RUNWAY AND TAXIWAY SYSTEMS SHALL CONFORM TO THE REQUIREMENTS OF THE
MOST RECENT EDITION OF FAA AC 150/5340-30 AND 150/5345-50 (WWW.FAA.GOV). THE CONTRACTOR SHALL BE RESPONSIBLE FOR DISCONNECTING
ISOLATION TRANSFORMERS ASSOCIATED WITH ANY RUNWAY OR TAXIWAY LIGHT FIXTURES THAT ARE BEING DISCONNECTED.

IF APPLICABLE, ALL CONSTRUCTION, ALTERATION, OR REMOVAL OF FAA OWNED EQUIPMENT SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS SET
FORTH IN THE APPROVED FAA REIMBURSABLE AGREEMENT. NO WORK SHALL BE COMPLETED ON FAA OWNED EQUIPMENT PRIOR TO COMPLETION OF THE
FAA REIMBURSABLE AGREEMENT.

D. SIGNS - THE CONTRACTOR SHALL INSTALL ALL SIGNS IN ACCORDANCE WITH THE MOST RECENT EDITION OF FAA AC 150/5345-44 AND 150/5340-18. ANY SIGN
THAT IS NOT PERFORMING ITS NORMAL FUNCTION MUST BE COVERED OR REMOVED TO PREVENT MISLEADING PILOTS.

MARKING AND SIGNS FOR ACCESS ROUTES
THE CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING AND INSTALLING ALL NECESSARY MARKINGS AND SIGNAGE FOR ALL ACCESS ROUTES TO AND

FROM THE SITE TO BE USED BY CONTRACTOR PERSONNEL, SUBCONTRACTOR PERSONNEL, OR DELIVERY OPERATIONS. ALL SIGNAGE IN THE AIR OPERATIONS
AREA SHALL BE FRANGIBLY MOUNTED.
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CSPP NOTES 2 OF 2

HAZARD MARKING AND LIGHTING

A.

PURPOSE - HAZARD MARKING AND LIGHTING PREVENTS PILOTS FROM ENTERING AREAS CLOSED TO AIRCRAFT AND PREVENTS CONTRACTOR PERSONNEL
FROM ENTERING AREAS OPEN TO AIRCRAFT.

WORK ZONE LIGHTING FOR NIGHTTIME CONSTRUCTION - N/A

PROTECTION OF SAFETY AREAS, OBJECT FREE AREAS, OBJECT FREE ZONES, AND APPROACH/DEPARTURE SURFACES.

A.

RUNWAY SAFETY AREAS (RSA) - NO WORK SHALL BE PERMITTED WITHIN AN ACTIVE RUNWAY SAFETY AREA. IF REQUIRED, ADJUSTMENTS TO THE RSA
DIMENSIONS THROUGH RESTRICTED OPERATIONS SHALL BE COORDINATED WITH THE FAA AIRPORTS REGIONAL OR DISTRICT OFFICE PRIOR TO
CONSTRUCTION. THE CONTRACTOR SHALL ENSURE ADEQUATE DISTANCE PROTECTION FOR BLAST PROJECTION, AS NEEDED. ALL OPEN TRENCHES OR
EXCAVATIONS WITHIN THE LIMITS OF THE RSA SHALL BE BACK FILLED OR COVERED PRIOR TO OPENING THE RUNWAY TO OPERATIONS. IN ADDITION,
EROSION CONTROL MEASURES SHALL BE PROVIDED IN THE RSA TO PREVENT RUTS, HUMPS, OR DEPRESSIONS INSIDE THE LIMITS OF THE RSA.

RUNWAY OBJECT FREE AREAS (ROFA) - NO MATERIAL SHALL BE STOCKPILED INSIDE THE LIMITS OF THE ACTIVE ROFA UNLESS APPROVED BY AIR
SPACING THROUGH THE APPROPRIATE FAA AIRPORTS REGIONAL OR DISTRICT OFFICE.

TAXIWAY SAFETY AREAS (TSA) - NO WORK SHALL BE PERMITTED WITHIN AN ACTIVE TSA. IF REQUIRED, ADJUSTMENTS TO THE TAXIWAY TSA DIMENSIONS
THROUGH RESTRICTED OPERATIONS SHALL BE COORDINATED WITH THE FAA AIRPORTS REGIONAL OR DISTRICT OFFICE PRIOR TO CONSTRUCTION. ALL
OPEN TRENCHES OR EXCAVATIONS WITHIN THE LIMITS OF THE TSA SHALL BE BACK FILLED OR COVERED PRIOR TO OPENING THE TAXIWAY TO
OPERATIONS. IN ADDITION, EROSION CONTROL MEASURES SHALL BE PROVIDED IN THE TSA TO PREVENT RUTS, HUMPS, OR DEPRESSIONS INSIDE THE
LIMITS OF THE TSA.

TAXIWAY OBJECT FREE AREAS (TOFA) - NO CONSTRUCTION SHALL BE PERMITTED INSIDE AN ACTIVE TOFA UNLESS THE TAXIWAY HAS BEEN RESTRICTED
TO OPERATIONS REQUIRING A TOFA EQUAL TO THAT OF THE TOFA AVAILABLE. IF REQUIRED, CONSTRUCTION MAY BE PERMITTED INSIDE THE TOFA IF THE
TAXIWAY CENTERLINE MARKINGS ARE OFFSET WITH CENTERLINE REFLECTORS OR LIGHTING, OR APPROPRIATE NOTAMS ARE ISSUED. CONSTRUCTION
MAY ALSO BE PERMITTED INSIDE THE TOFA IF A FIVE FOOT WING TIP CLEARANCE IS MAINTAINED FOR ALL CONSTRUCTION EQUIPMENT AND VEHICLES. IN
THIS SCENARIO, FLAGGERS AND WING WALKERS MUST BE USED TO DIRECT TRAFFIC THROUGH THE CONSTRUCTION SITE.

OBSTACLE FREE ZONE (OFZ) - NO PERSONNEL, MATERIAL, OR EQUIPMENT SHALL PENETRATE THE OFZ WHILE THE RUNWAY IS OPEN TO OPERATIONS.
THE DIMENSIONS OF THE OFZ ARE AS DEFINED IN FAA AC 150/5300-13 (WWW.FAA.GOV).

APPROACH/DEPARTURE SURFACES - ALL CONTRACTOR PERSONNEL, MATERIALS, AND EQUIPMENT SHALL REMAIN CLEAR OF THE APPLICABLE THRESHOLD
SITING SURFACES AS DEFINED IN CHAPTER 3 OF FAA AC 150/5300-13 (WWW.FAA.GOV). CONSTRUCTION ACTIVITIES THAT REQUIRE PENETRATION INTO THE
THRESHOLD SITING SURFACE SHALL BE ACCOMPLISH THROUGH DISPLACING OR PARTIALLY CLOSING THE RUNWAY. SUCH CONSTRUCTION ACTIVITIES
SHALL REQUIRE COORDINATION WITH THE FAA AIRPORTS REGIONAL OR DISTRICT OFFICE.

OTHER LIMITATIONS ON CONSTRUCTION

A.

PROHIBITIONS - THE USE OF TALL EQUIPMENT (l.E. CRANES, CONCRETE PUMPS) SHALL NOT BE PERMITTED UNLESS APPROVED BY THE ENGINEER.

OPEN FLAME WELDING AND TORCH CUTTING OPERATIONS ARE NOT PERMITTED UNLESS ADEQUATE FIRE SAFETY PRECAUTIONS ARE PROVIDED AND
THESE OPERATIONS ARE AUTHORIZED BY THE AIRPORT OPERATOR AND THE ENGINEER.

ELECTRICAL BLASTING CAPS SHALL NOT BE PERMITTED WITHIN 1,000-FT OF THE AIRPORT PROPERTY. FLARE POTS ARE NOT PERMITTED WITHIN THE AIR
OPERATIONS AREA.

AIRFIELD INFORMATION
TITLE ADG | AAC | TDG RSA/TSA WIDTH ROFA/TOFA WIDTH
RUNWAY 16/34 I B - 150-FT 500-FT NOTE:
PARALLEL TAXIWAY - - 2A 79-FT 124-FT
CONNECTOR TAXIWAYS - - 2A 79-FT 124-FT

2. AIRPORT SHALL FURNISH RUNWAY CLOSURE
X'S AND WEIGHTED DEVICES. THE
CONTRACTOR SHALL INSTALL AND MAINTAIN
WEIGHTED DEVICES TO FIRMLY SECURE THE
CLOSURE MARKERS TO THE GROUND. .

3. ALL LABOR AND MATERIAL REQUIRED FOR THE
INSTALLATION, RELOCATION, MAINTENANCE,
AND REMOVAL SHALL BE CONSIDERED
SUBSIDIARY TO SPECIFICATION SS-120.

4. THE CONTRACTOR WILL ENSURE ALL
REQUIRED NOTAMS HAVE BEEN FILED AND
THE PROPER SAFETY DEVICES ARE PROPERLY
INSTALLED BEFORE PERFORMING ANY WORK
WITHIN THE AIRCRAFT OPERATIONS AREA.

STAGING AREA NOTES:

1. CLOSED RUNWAY MARKERS SHALL BE
CENTERED OVER RUNWAY DESIGNATOR
DURING CLOSURE UNLESS OTHERWISE 3.
APPROVED BY ENGINEER.

THE CONTRACTOR’S EMPLOYEES AND VISITORS VEHICLES SHALL PARK IN THE CONTRACTOR'S EMPLOYEE PARKING AREA. ONLY OWNER APPROVED
PERSONNEL WILL BE ALLOWED TO ACCESS AND/OR PARK ON AIRPORT PROPERTY.

THE LOCATION AND SIZE OF THE CONTRACTOR'S STAGING AREA IS SHOWN FOR REFERENCE ONLY. THE EXACT LIMITS OF THE CONTRACTOR'S PARKING AND

STAGING AREA FOR MATERIAL STOCKPILING, OFFICE TRAILERS, AND DELIVERIES SHALL BE PROPOSED BY THE CONTRACTOR FOR THE APPROVAL OF THE
ENGINEER. THE CONTRACTOR STAGING PLANS SHALL BE APPROVED BY THE OWNER PRIOR TO CONSTRUCTION.

THE CONTRACTOR SHALL OBTAIN NECESSARY PERMIT(S) TO DEVELOP AND USE THE SITE FOR STAGING AND OTHER ACTIVITIES AS REQUIRED.

THE STAGING AREA SHALL BE PREPARED TO A STABLE AND DRAINABLE CONDITION. THE CONTRACTOR MAY HAVE THE OPTION OF ERECTING ADDITIONAL
CHAIN-LINK SECURITY FENCING TO DELINEATE AND PROTECT THE AREA.

THE CONTRACTOR MAY DO SOME GRADING AND DRAINAGE WORK TO ADAPT THE AREA TO SPECIFIC NEEDS. UPON COMPLETION OF THE WORK, THE AREA
WILL BE GRADED AND DRESSED TO THE SATISFACTION OF THE ENGINEER AND OWNER UPON COMPLETION OF THE CONTRACT WORK. CONTRACTOR SHALL
NOT HAVE MORE THAN 1 ACRE OF DISTURBED EARTH AT ONCE WITHOUT PRIOR ADEM PERMIT SUBMISSION (TO INCLUDE BOTH STAGING AREA AND
CONSTRUCTION SITE).

THE CONTRACTOR IS RESPONSIBLE FOR ALL UTILITY CONNECTIONS TO THE STAGING AREA. ALL REQUIRED UTILITIES FOR THE CONTRACTOR'S STAGING AREA

SHALL BE COORDINATED WITH THE APPROPRIATE UTILITY AGENCY BY THE CONTRACTOR. THE CONTRACTOR SHALL OBTAIN ANY APPLICABLE METERS AND
PERMITS. UTILITY ARRANGEMENTS SHALL BE SUBJECT TO THE APPROVAL OF THE ENGINEER.

NO SEPARATE PAY ITEM SHALL BE MADE FOR ANY ITEM REQUIRED FOR THE CONTRACTOR TO ENCLOSE AND DEVELOP THEIR STAGING AREA.
THE OWNER SHALL NOT BE RESPONSIBLE FOR ANY LOST OR STOLEN PROPERTY.

NO EQUIPMENT OR VEHICLES SHALL BE PARKED WITHIN 10 FEET OF ANY AIRPORT OPERATIONS AREA (AOA) PERIMETER FENCE.

FLASHING RED
CAUTION LIGHT
SECURED TO
BARRICADE

N

REFLECTIVE ORANGE OR
WHITE STRIPES @ 45° SLANT

HIGH IMPACT, UV RESISTANT
POLYETHYLENE 10" x 96" x 10"
ORANGE AND/OR WHITE IN

NOTES: COLOR

1. BARRICADES SHALL BE FURNISHED, INSTALLED, MAINTAINED, AND
REMOVED BY THE CONTRACTOR.

2. BARRICADES SHALL MEET THE REQUIREMENTS OF THE CURRENT
FAA ADVISORY CIRCULAR 150/5370-2 AND BE APPROVED BY THE
ENGINEER.

CONTRACTOR SHALL WEIGHT BARRICADE TO PREVENT
DISPLACEMENT. THE METHOD SHALL BE APPROVED BY THE
ENGINEER.

4. BARRICADES SHALL BE LOCATED AS DEFINED IN THE
CONSTRUCTION SAFETY AND PHASING PLAN (CSPP).

5. UNLESS OTHERWISE NOTED, MAXIMUM BARRICADE SPACING SHALL
BE 10' O.C.

LOW PROFILE AIRCRAFT
72\ BARRICADE (MOVEMENT AREAS)
ec00y

GC-002 SCALE: NONE

YELLOW CLOSED RUNWAY
MARKER, WEIGHT MARKER WITH
YELLOW WEIGHT TO PREVENT

DISPLACEMENT /
RUNWAY CENTERLINE
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RUNWAY 16/34

DESCRIPTION

DATE

NOTES: DAILY RUNWAY CLOSURE PROCEDURE:
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PAVEMENT. PLAN (CSPP) - PHASE 1
10. CONTRACTOR SHALL INSTALL LOW PROFILE AIRCRAFT BARRICADES AT ALL
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I XXXXXXXXX MARKING DEMOLITION (BB)

| AAAAAAAA X MARKING DEMOLITION (AA1)

NOTES:

LT

1. SHEET INTENDED TO BE PRINTED IN COLOR. Digitally Signed 02/28/2024

2.  ALL MARKINGS AND RUBBER SCHEDULED FOR
DEMOLITION SHALL BE REMOVED IN
ACCORDANCE WITH SPECIFICATION P-101.

ALL MARKINGS NOT SCHEDULED FOR DEMOLITION
SHALL BE SURFACE PREPARED IN ACCORDANCE
WITH SPECIFICATION P-620.

CONTRACTOR SHALL PROTECT ALL EXISTING
UTILITIES, HAND HOLES, AIRFIELD EQUIPMENT,
DRAINAGE STRUCTURES, AND BUILDINGS NOT
SHOWN FOR DEMOLITION. ANY DAMAGE AS A
RESULT OF CONSTRUCTION ACTIVITIES SHALL BE
REPAIRED BY THE CONTRACTOR AT NO COST TO
THE OWNER.
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RUNWAY DESIGNATION NUMERALS AND LETTERS

CM-001

SCALE: NONE

NOTES:

1.

2.

3.

ALL PERMANENT YELLOW MARKINGS SHALL HAVE GLASS BEADS.

ALL PERMANENT WHITE MARKINGS SHALL HAVE GLASS BEADS.

ALL BLACK MARKINGS SHALL NOT HAVE GLASS BEADS.

BLACK OUTLINE SHALL BE 6" OUTSIDE OF YELLOW AND WHITE
MARKING.

© 2023 GARVER, LLC
THIS DOCUMENT, ALONG WITH THE
IDEAS AND DESIGNS CONVEYED
HEREIN, SHALL BE CONSIDERED
INSTRUMENTS OF PROFESSIONAL
SERVICE AND ARE PROPERTY OF
GARVER, LLC. ANY USE,
REPRODUCTION, OR DISTRIBUTION
OF THIS DOCUMENT, ALONG WITH
THE IDEAS AND DESIGN CONTAINED
HEREIN, IS PROHIBITED UNLESS
AUTHORIZED IN WRITING BY
GARVER, LLC OR EXPLICITLY
ALLOWED IN THE GOVERNING
PROFESSIONAL SERVICES
AGREEMENT FOR THIS WORK.

No. 53010

PROFESSIONAL

LT
Digitally Signed 02/28/2024

BY

DESCRIPTION

DATE

REV.

SHELBY CO. AIRPORT
SHELBY COUNTY, ALABAMA
PAVEMENT MAINTENANCE

RUNWAY 16/34

MARKING DETAILS

JOB NO.: 2302455
DATE: FEB. 2024
DESIGNED BY: WUH
DRAWN BY: WUH

BAR IS ONE INCH ON
ORIGINAL DRAWING
0 r
IF NOT ONE INCH ON THIS SHEET,
ADJUST SCALES ACCORDINGLY.

DRAWING NUMBER

CM-001

SHEET
NUMBER 1 5



WUHaley
Model

WUHaley
Date Time


(MARKING).dwg Last Save: 2/23/2024 3:04 PM Last saved by: WUHaley

T_PVMT_CM-100

File: L:\2023\A01-2302455 - EET Shelby RW Pavement Maintenance\Drawings\EE

Last plotted by: Haley, William U. (Will) Plot Style: AECmono.ctb Plot Scale: 1:1 Plot Date: 2/23/2024 3:24 PM Plotter used: AutoCAD PDF (General Documentation).pc3

SEE PLANS

TAXIWAY
CENTERLINE

\ 6" WIDE YELLOW CENTERLINE MARKING

TAXIWAY CENTERLINE MARKING

M-00 SCALE: NONE

TAXIWAY WIDTH

(3

RUNWAY CENTERLINE

TAXIWAY CENTERLINE
MARKING.

DASHED MARKINGS SHALL BE
CENTERED ON TAXIWAY

CENTERLINE MARKING

RUNWAY HOLDING POSITION MARKING

M-00

SCALE: NONE

1 2"

12" 12" 12" 12H12
6"

SEE DETAIL 1
SHEET CM-001

3' WHITE EDGE
TO YELLOW EDGE

RUNWAY
CENTERLINE

(2

200

TAXIWAY CENTERLINE MARKING.

NOTE:

1. EDGE TO EDGE MEASUREMENT SHALL BE TAKEN FROM EDGES OF
WHITE/YELLOW RUNWAY OR TAXIWAY PAINT. BLACK OUTLINES
SHALL NOT BE ACCOUNTED FOR IN THIS MEASUREMENT.

2. SEE PLANS FOR TAXIWAY CENTERLINE RADII DIMENSIONS.

TAXIWAY LEAD ON MARKING

M-00

NOTES:

1. THOROUGHLY CLEAN AND BLOW OUT CRACK TO SOUND MATERIAL.

SCALE: NONE

HOT POUR
SEALANT

2. HOT LANCE CRACK.

3. FILL WITH HOT POUR SEALANT.

4. OVER BAND IS NOT ALLOWED.

5.  SPILLAGE OR OVER FILLING CRACKS AND JOINTS SHALL BE IMMEDIATELY CLEANED/REMOVED TO THE
SATISFACTION OF THE ENGINEER OR THE CRACK OR JOINT SEAL SHALL BE REMOVED AND REDONE.

o

CRACK REPAIR DETAIL

M-00 SCALE: NONE

NOTES:

1.

2.

SHEET INTENDED TO BE PRINTED IN COLOR.

ALL PERMANENT YELLOW MARKINGS SHALL HAVE GLASS BEADS.

ALL PERMANENT WHITE MARKINGS SHALL HAVE GLASS BEADS.

ALL BLACK MARKINGS SHALL NOT HAVE GLASS BEADS.

BLACK OUTLINE SHALL BE 6" OUTSIDE OF YELLOW MARKING.
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NOTES:
1. SHEET INTENDED TO BE PRINTED IN COLOR.

2. THE CONTRACTOR WILL BE REQUIRED TO
REPAINT ANY MARKINGS THAT ARE OUTSIDE OF
THE PROJECT LIMITS WHICH ARE DAMAGED BY
THE CONTRACTOR'S OPERATIONS. REPAINTING
OF DAMAGED AREAS WILL BE AT THE
CONTRACTOR'S EXPENSE.

ANY DISCREPANCIES BETWEEN THESE PLANS

AND THE ACTUAL STRIPING PRESENT IN THE

FIELD SHALL BE BROUGHT TO THE ATTENTION OF

A A . ‘ A THE ENGINEER PRIOR TO MARKING REMOVAL OR
AA1 MARKINGS . AA1T MARKINGS INSTALLATION OPERATIONS.

v BB MARKINGS v v BB MARKINGS v

MARKINGS TO BE REPAINTED SHALL BE CLEANED
AND HAVE ANY LOOSE MATERIAL REMOVED
PRIOR TO THE NEW APPLICATION.

DESCRIPTION

ALL PAVEMENT MARKINGS SHALL BE OUTLINED IN
6" BLACK PAINT UNLESS OTHERWISE NOTED. SEE
PAVEMENT MARKING DETAILS SHEETS FOR MORE
DETAILS. BLACK PAINT SHALL NOT RECEIVE
REFLECTIVE MEDIA.

IN THE CASE OF A CONFLICT BETWEEN TAXIWAY
AND RUNWAY MARKINGS, RUNWAY MARKINGS
SHALL ALWAYS TAKE PRECEDENCE. TAXIWAY
MARKINGS SHALL CEASE 6" PRIOR TO THE
INTERSECTION WITH A RUNWAY MARKING.
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NOTES:
1. SHEET INTENDED TO BE PRINTED IN COLOR.

2. THE CONTRACTOR WILL BE REQUIRED TO
REPAINT ANY MARKINGS THAT ARE OUTSIDE OF
THE PROJECT LIMITS WHICH ARE DAMAGED BY
THE CONTRACTOR'S OPERATIONS. REPAINTING
OF DAMAGED AREAS WILL BE AT THE
CONTRACTOR'S EXPENSE.

ANY DISCREPANCIES BETWEEN THESE PLANS

AND THE ACTUAL STRIPING PRESENT IN THE

FIELD SHALL BE BROUGHT TO THE ATTENTION OF

A ‘ ol ‘ A THE ENGINEER PRIOR TO MARKING REMOVAL OR
AA1 MARKINGS AA1T MARKINGS INSTALLATION OPERATIONS.

v BB MARKINGS v v BB MARKINGS v

MARKINGS TO BE REPAINTED SHALL BE CLEANED
AND HAVE ANY LOOSE MATERIAL REMOVED
PRIOR TO THE NEW APPLICATION.

DESCRIPTION

ALL PAVEMENT MARKINGS SHALL BE OUTLINED IN
6" BLACK PAINT UNLESS OTHERWISE NOTED. SEE
PAVEMENT MARKING DETAILS SHEETS FOR MORE
DETAILS. BLACK PAINT SHALL NOT RECEIVE
REFLECTIVE MEDIA.

IN THE CASE OF A CONFLICT BETWEEN TAXIWAY
AND RUNWAY MARKINGS, RUNWAY MARKINGS
SHALL ALWAYS TAKE PRECEDENCE. TAXIWAY
MARKINGS SHALL CEASE 6" PRIOR TO THE
INTERSECTION WITH A RUNWAY MARKING.
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o
=
O
|_
Ll
L
T
7
n
Z
—
T
O
|_
<
=

>
2
©
I
2
=
3‘
]
)
>
@
n
k7]
@
4
=
o
<
e
@
<
N
o
N
I
N
N
o
>
@
0
I
@
4
)
2
9
o
<
X
o
<
=3

[5p]
(&
Q

/\'
c

e

=
]

-—
C
(O]
S
=
(&
o

(m)

©
-
[O)
C
]

)

N—

L

[m)

o

(@)

<

O
@]

-—
>

<

o]
(3]
(2]
>
[
Q

=

9

o

=

o

0

N

™

<

AN

o

AN

~~

[s¢]

AN

=~

N
o)

-+
@®

(]

-

kel

o

(10) 120' STRIPES & (9) 80' SPACES

T_PVMT_CM-100

SHELBY CO. AIRPORT
SHELBY COUNTY, ALABAMA
PAVEMENT MAINTENANCE

RUNWAY 16/34

MARKING PLAN

DATE: FEB. 2024
DESIGNED BY: WUH
DRAWN BY: WUH

BAR IS ONE INCH ON
ORIGINAL DRAWING

0 1
IF NOT ONE INCH ON THIS SHEET,
ADJUST SCALES ACCORDINGLY.

DRAWING NUMBER
CM-102

SHEET
NUMBER 1 8

KEYMAP JOB NO.. 2302455

File: L:\2023\A01-2302455 - EET Shelby RW Pavement Maintenance\Drawings\EE
Last plotted by: Haley, William U. (Will) Plot Style: AECmono.ctb Plot Scale: 1:1



WUHaley
Model

WUHaley
Date Time


© 2023 GARVER, LLC
THIS DOCUMENT, ALONG WITH THE
IDEAS AND DESIGNS CONVEYED
HEREIN, SHALL BE CONSIDERED
INSTRUMENTS OF PROFESSIONAL
SERVICE AND ARE PROPERTY OF
GARVER, LLC. ANY USE,
REPRODUCTION, OR DISTRIBUTION
OF THIS DOCUMENT, ALONG WITH
THE IDEAS AND DESIGN CONTAINED
HEREIN, IS PROHIBITED UNLESS
AUTHORIZED IN WRITING BY
GARVER, LLC OR EXPLICITLY
ALLOWED IN THE GOVERNING
PROFESSIONAL SERVICES
AGREEMENT FOR THIS WORK.

g™
Digitally Signed 02/28/2024

NOTES:
1. SHEET INTENDED TO BE PRINTED IN COLOR.

2. THE CONTRACTOR WILL BE REQUIRED TO
REPAINT ANY MARKINGS THAT ARE OUTSIDE OF
THE PROJECT LIMITS WHICH ARE DAMAGED BY
THE CONTRACTOR'S OPERATIONS. REPAINTING
OF DAMAGED AREAS WILL BE AT THE
CONTRACTOR'S EXPENSE.

ANY DISCREPANCIES BETWEEN THESE PLANS
AND THE ACTUAL STRIPING PRESENT IN THE
FIELD SHALL BE BROUGHT TO THE ATTENTION OF
THE ENGINEER PRIOR TO MARKING REMOVAL OR
INSTALLATION OPERATIONS.

A AA1 MARKINGS ‘ ‘ AA1 MARKING A
v BB MARKINGS v v BB MARKING%
MARKINGS TO BE REPAINTED SHALL BE CLEANED
AND HAVE ANY LOOSE MATERIAL REMOVED
PRIOR TO THE NEW APPLICATION.

DESCRIPTION

ALL PAVEMENT MARKINGS SHALL BE OUTLINED IN
6" BLACK PAINT UNLESS OTHERWISE NOTED. SEE
PAVEMENT MARKING DETAILS SHEETS FOR MORE
DETAILS. BLACK PAINT SHALL NOT RECEIVE
REFLECTIVE MEDIA.

IN THE CASE OF A CONFLICT BETWEEN TAXIWAY
AND RUNWAY MARKINGS, RUNWAY MARKINGS
SHALL ALWAYS TAKE PRECEDENCE. TAXIWAY
MARKINGS SHALL CEASE 6" PRIOR TO THE
INTERSECTION WITH A RUNWAY MARKING.

MATCHLINE SHEET CM-104
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NOTES:
1. SHEET INTENDED TO BE PRINTED IN COLOR.

2. THE CONTRACTOR WILL BE REQUIRED TO
REPAINT ANY MARKINGS THAT ARE OUTSIDE OF
THE PROJECT LIMITS WHICH ARE DAMAGED BY
THE CONTRACTOR'S OPERATIONS. REPAINTING
OF DAMAGED AREAS WILL BE AT THE
CONTRACTOR'S EXPENSE.

ANY DISCREPANCIES BETWEEN THESE PLANS

AND THE ACTUAL STRIPING PRESENT IN THE

FIELD SHALL BE BROUGHT TO THE ATTENTION OF

A A A A THE ENGINEER PRIOR TO MARKING REMOVAL OR
AA1 MARKINGS AA1 MARKINGS A& INSTALLATION OPERATIONS.

v BB MARKINGS v v BB MARKINGS v

MARKINGS TO BE REPAINTED SHALL BE CLEANED
AND HAVE ANY LOOSE MATERIAL REMOVED
PRIOR TO THE NEW APPLICATION.

DESCRIPTION

ALL PAVEMENT MARKINGS SHALL BE OUTLINED IN
6" BLACK PAINT UNLESS OTHERWISE NOTED. SEE
PAVEMENT MARKING DETAILS SHEETS FOR MORE
DETAILS. BLACK PAINT SHALL NOT RECEIVE
REFLECTIVE MEDIA.

IN THE CASE OF A CONFLICT BETWEEN TAXIWAY
AND RUNWAY MARKINGS, RUNWAY MARKINGS
SHALL ALWAYS TAKE PRECEDENCE. TAXIWAY
MARKINGS SHALL CEASE 6" PRIOR TO THE
INTERSECTION WITH A RUNWAY MARKING.
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NOTES:
1. SHEET INTENDED TO BE PRINTED IN COLOR.

2. THE CONTRACTOR WILL BE REQUIRED TO
REPAINT ANY MARKINGS THAT ARE OUTSIDE OF
THE PROJECT LIMITS WHICH ARE DAMAGED BY
THE CONTRACTOR'S OPERATIONS. REPAINTING
OF DAMAGED AREAS WILL BE AT THE
CONTRACTOR'S EXPENSE.

ANY DISCREPANCIES BETWEEN THESE PLANS
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MARKINGS TO BE REPAINTED SHALL BE CLEANED
AND HAVE ANY LOOSE MATERIAL REMOVED
PRIOR TO THE NEW APPLICATION.

DESCRIPTION

ALL PAVEMENT MARKINGS SHALL BE OUTLINED IN
6" BLACK PAINT UNLESS OTHERWISE NOTED. SEE
PAVEMENT MARKING DETAILS SHEETS FOR MORE
DETAILS. BLACK PAINT SHALL NOT RECEIVE
REFLECTIVE MEDIA.

IN THE CASE OF A CONFLICT BETWEEN TAXIWAY
AND RUNWAY MARKINGS, RUNWAY MARKINGS
SHALL ALWAYS TAKE PRECEDENCE. TAXIWAY
MARKINGS SHALL CEASE 6" PRIOR TO THE
INTERSECTION WITH A RUNWAY MARKING.
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MARKINGS TO BE REPAINTED SHALL BE CLEANED
AND HAVE ANY LOOSE MATERIAL REMOVED
PRIOR TO THE NEW APPLICATION.

DESCRIPTION

ALL PAVEMENT MARKINGS SHALL BE OUTLINED IN
6" BLACK PAINT UNLESS OTHERWISE NOTED. SEE
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MARKINGS TO BE REPAINTED SHALL BE CLEANED
AND HAVE ANY LOOSE MATERIAL REMOVED
PRIOR TO THE NEW APPLICATION.

DESCRIPTION

ALL PAVEMENT MARKINGS SHALL BE OUTLINED IN
6" BLACK PAINT UNLESS OTHERWISE NOTED. SEE
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