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THE SHELBY COUNTY COMMISSION 
WESTOVER IMPROVEMENTS 

WATERLINE REPLACEMENT PHASE II 
 

Bid Date/Time: July 29, 2021 @ 2:00 p.m. 
 

ADDENDUM NO.  1 
 

 
TO: ALL PROSPECTIVE CONTRACTORS AND SUPPLIERS 
 
The changes, modifications, clarifications and/or additions covered by and set forth in this 
Addendum No. 1 shall become part and be incorporated in the Specifications, Contract 
Documents, Bid Documents, and Plans for the above referenced project.   The Contractor shall 
include this Addendum as well as any previous and subsequent addenda that may be issued 
with his proposal Bid Documents as indicating his receipt and acceptance of its terms, 
requirements, and clarifications. 
 
The Contractor shall also acknowledge receipt of this addendum on page BD-17 of the 
Specifications-Contractual Documents. 
 
 
PRE-BID CONFERENCE MINUTES – Thursday July 22, 2021 @ 10:00 a.m. 
 

• A copy of the attendees list is attached.   

• The water for testing and flushing will be available from the existing water system at no 

charge.  Contractor to provide all necessary fittings, connections, pumps, etc.  

• Funding for this project has been obtained.  It is anticipated that the project award will 

be on the next available Commission meeting after the bid opening. 

• Rip-Rap shall be Class 1. 

• For clearing requirements, refer to Note 7 under Project Specific notes, Sheet 3.  The 

Owner will not be adding a specific pay item for clearing and grubbing.  

• Any ornamental trees and shrubs removed from right of way during construction should 

be replaced. 

• The pipe shall be laid at standard depths as shown on drawings. For the air relief valve 

installation, pipe depth shall be deepened as required for the air valve installation.    

o No manual relief valves are included in the scope of this project. The standard 

detail is given if the Contractor feels that one is needed during construction. 
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• The scope for Item 124 “Verification and Location of Existing Utilities Allowance” 

allows the Contractor to use their preferred method to locate all utilities (whether or not 

they are shown). If the Contractor feels that the amount will not cover their needed 

work, they are to add the additional amount on other bid items. 

• No boring logs are available for this project. 

• All excavation, including rock is unclassified. 

• The Contractor shall be permitted to close one (1) lane of traffic for their work on 

“Line G” and shall be responsible for traffic control.  All lane closures shall be 

coordinated through the Shelby County Highway Department 

• The Contractor is required to obtain all NPDES permitting for this project. 

o The amount and configuration for silt fencing will be dependent on the 

Contractor’s approved NPDES permit.  

• Contractor to obtain any special permitting required for gas crossings.  Contact 

information is contained within the drawings.  

• The Contractor is required to call the appropriate agencies two working days before 

digging as shown on the drawings. 

• Contractor may use MJ x FL tee for air release valves in lieu of the bosses shown.   

 

ADDITIONAL QUESTIONS AND CLARIFICATIONS RECEIVED POST PRE-BID 

 

1. Replace Pages BD-17 through BD-24 “Items of Work Bid Schedule” with attached.   

2. The Owner has decided to make SCADA terminations associated with the 

Improvements to Existing Meter Vault shown on Sheet 27.  Contractor shall provide a 

Badger M2000 submersible rated meter (not the M5000 shown) with grounding rings, 

remote head and 50 feet of cabling.  Contractor shall install meter and grounding rings 

in the pit as shown 

3. All service tubing shall be Type K Copper.  Municipex is not approved for this project. 

4. Due to potential long lead times for DI pipe, the Owner will set the Notice To Proceed 

date based on a reasonable delivery time provided by the low bidders vendor.   

 



Firm and Representative Name E-mail Address Office Telephone & 
Fax Numbers Cell Number

1. Municipal Consultants, Inc. (205) 822-0387

Chris Cousins (205) 822-0386

2. Centerline Contracting, Inc. (205) 764-9950

Danny Weems

3. UWS, Inc. (706) 734-0577

Lance Stowe

4. One Call Service of Alabama (205) 473-0022

Wayne Noble

5. Southern Directional (205) 419-5209

Tina Calma

6. Southern Directional (205) 329-5059

Bruce Smith

7. Cleary Construction (270) 487-1784

Taylor McMann

8. Norris Brothers Excavating (931) 277-5665

Sarah Bush

PRE-BID CONFERENCE SIGN IN SHEET

THE SHELBY COUNTY COMMISSION
Westover Improvements - Waterline Replacement Phase II

July 22, 2021 at 10:00 a.m.

ccousins@municipalconsultants.org (205) 243-8572

danny@centerlinecontracting.org

lance.stowe@uwsinc.net

wnoble@onecallservices.net

tina@southerndirectional.com

bruce@southerndirectional.com

estimating@clearyconst.com

norrisbrosexcavating@hotmail.com

(205) 534-5722

(706) 728-6803

(205) 393-5093
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Firm and Representative Name E-mail Address Office Telephone & 
Fax Numbers Cell Number

PRE-BID CONFERENCE SIGN IN SHEET

THE SHELBY COUNTY COMMISSION
Westover Improvements - Waterline Replacement Phase II

July 22, 2021 at 10:00 a.m.

 9. Jordan Excavating LLC (205) 987-0534

Bill Palmer

10. Apel Machine & Supply Co., Inc. (256) 734-2032

David Bussman

11. Alabama Resources LLC (850) 400-4800

Greg Cornelius

12. Consolidated Pipe & Supply

Tyler P. Doty

13. Baird Contracting (205) 942-1095

Tom Hale (205) 942-1174

14. Ferguson Waterworks

Chase Daniel

15. Morgan Contracting, Inc. (865) 249-8640

Justin Morgan

16. Russo Corporation (205) 923-4434

Cindy Johnson

bill@jordan-excavating.com

jfa@apelmachine.com

gcornelius@alabamaresourcesllc.com

tyler.doty@cpspipe.com

thale@bairdcontracting.net

chase.daniel@ferguson.com

jmorgan@morgan1.com

cjohnson@russocorp.com

(205) 899-1081

(256) 255-8445

(205) 353-9022

(205) 908-0367

(205) 233-8284

(865) 324-9199

(205) 335-0506
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THE SHELBY COUNTY COMMISSION
Westover Improvements - Waterline Replacement Phase II

July 22, 2021 at 10:00 a.m.

 17. Russo Corporation (205) 923-4434

Tommy Smith

18. REV Construction Inc. (205) 349-1860

Joiner Pugh (205) 349-1862

19. Global Construction & Engineering (205) 903-3666

Gage Weeks

20. Rast Construction Inc. (205) 942-6888

Landin Sanders

tsmith@russocorp.com

tjpugh@revconstructioninc.com

globalconstruction160@gmail.com (205) 903-3666

jwanhatalo@rastconstruction.com

(205) 792-3939

(205) 910-0082

(205) 948-5015

PLEASE FILL IN ALL COLUMNS Page 3 of 3



BD-17 (Addendum #1) 

BIDDER acknowledges receipt of the following ADDENDUM: 

                

                

 
 BIDDER agrees to perform all the work described in the Contract Documents for the 
following unit prices or lump sum: 
 
 Note: The Owner has Sales and Use Tax Exemption status under Alabama law. BIDS 

shall include only those taxes which are applicable based on this tax exemption 
status. See Special Provisions for “Application For Tax Certificate of 
Exemption”. 

 
ITEMS OF WORK 
BID SCHEDULE 

 
BASE BID 

 
ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

1 6,800 
 

Linear 
Foot 

6" Ductile Iron Slip Joint Pipe, 
Class 350 

 
$_______________ 

 
$________________ 

1A 1,900 
 

Linear 
Foot 

4" Ductile Iron Slip Joint Pipe, 
Class 350 

 
$_______________ 

 
$________________ 

2 100 Linear 
Foot 

6” Ductile Iron Restrained Joint 
Pipe, Class 350 

 
$_______________ 

 
$________________ 

3 44,200 Linear 
Foot 

8" Ductile Iron Slip Joint Pipe, 
Class 350 

 
$_______________ 

 
$________________ 

4 1,150 Linear 
Foot 

8” Ductile Iron Restrained Joint 
Pipe, Class 350 

 
$_______________ 

 
$________________ 

5 21,700 Linear 
Foot 

10" Ductile Iron Slip Joint Pipe, 
Class 350 

 
$_______________ 

 
$________________ 

6 40 Linear 
Foot 

10” Ductile Iron Restrained Joint 
Pipe, Class 350 

 
$_______________ 

 
$________________ 

7 3,400 Linear 
Foot 

12" Ductile Iron Slip Joint Pipe, 
Class 350 

 
$_______________ 

 
$________________ 

8 120 Linear 
Foot 

12” Ductile Iron Restrained Joint 
Pipe, Class 350 

 
$_______________ 

 
$________________ 

8A 2,450 Linear 
Foot 

2” PVC Pipe, Class 200  
$_______________ 

 
$________________ 
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ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

9 2,300 Linear 
Foot 

3” HDPE Bypass Line  
$_______________ 

 
$________________ 

10 22 Each 2” D.I. RS Gate Valves, MJ and 
Valve Boxes 

 
$_______________ 

 
$________________ 

10A 2 Each 4” D.I. RS Gate Valves, MJ and 
Valve Boxes 

 
$_______________ 

 
$________________ 

11 30 Each 6” D.I. RS Gate Valves, MJ and 
Valve Boxes 

 
$_______________ 

 
$________________ 

12 60 Each 8” D.I. RS Gate Valves, MJ and 
Valve Boxes 

 
$_______________ 

 
$________________ 

13 20 Each 10” D.I. RS Gate Valves, MJ and 
Valve Boxes 

 
$_______________ 

 
$________________ 

14 3 Each 12” D.I. RS Gate Valves, MJ and 
Valve Boxes 

 
$_______________ 

 
$________________ 

15 55 Each Fire Hydrant Assemblies  
$_______________ 

 
$________________ 

16 20 Ton Mechanical Joint Ductile Iron 
Fittings, All Sizes 

 
$_______________ 

 
$________________ 

17 20 Each Restrained Joint Gaskets, Extra  
$_______________ 

 
$________________ 

18 3,220 Linear 
Foot 

Polyethylene Encasement for 
Ductile Iron Pipe, All Sizes 

 
$_______________ 

 
$________________ 

19 1 Lump 
Sum 

Road Crossing #1  
$_______________ 

 
$________________ 

20 1 Lump 
Sum 

Road Crossing #2  
$_______________ 

 
$________________ 

21 1 Lump 
Sum 

Road Crossing #3  
$_______________ 

 
$________________ 

22 1 Lump 
Sum 

Road Crossing #4  
$_______________ 

 
$________________ 

23 1 Lump 
Sum 

Road Crossing #5  
$_______________ 

 
$________________ 

24 1 Lump 
Sum 

Road Crossing #6  
$_______________ 

 
$________________ 

25 1 Lump 
Sum 

Road Crossing #7  
$_______________ 

 
$________________ 
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ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

26 1 Lump 
Sum 

Road Crossing #8  
$_______________ 

 
$________________ 

27 1 Lump 
Sum 

Road Crossing #9  
$_______________ 

 
$________________ 

28 1 Lump 
Sum 

Road Crossing #10  
$_______________ 

 
$________________ 

29 1 Lump 
Sum 

Road Crossing #11  
$_______________ 

 
$________________ 

30 1 Lump 
Sum 

Road Crossing #12  
$_______________ 

 
$________________ 

31 1 Lump 
Sum 

Road Crossing #13  
$_______________ 

 
$________________ 

32 1 Lump 
Sum 

Road Crossing #14  
$_______________ 

 
$________________ 

33 1 Lump 
Sum 

Road Crossing #15  
$_______________ 

 
$________________ 

34 1 Lump 
Sum 

Road Crossing #16  
$_______________ 

 
$________________ 

35 1 Lump 
Sum 

Road Crossing #17  
$_______________ 

 
$________________ 

36 1 Lump 
Sum 

Road Crossing #18  
$_______________ 

 
$________________ 

37 1 Lump 
Sum 

Road Crossing #19  
$_______________ 

 
$________________ 

38 1 Lump 
Sum 

Road Crossing #20  
$_______________ 

 
$________________ 

39 1 Lump 
Sum 

Road Crossing #21  
$_______________ 

 
$________________ 

40 1 Lump 
Sum 

Road Crossing #22  
$_______________ 

 
$________________ 

41 1 Lump 
Sum 

Road Crossing #23  
$_______________ 

 
$________________ 

42A 1 Lump 
Sum 

Gas Crossing #1  
$_______________ 

 
$________________ 

42B 1 Lump 
Sum 

Gas Crossing #2  
$_______________ 

 
$________________ 
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ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

43 1 Lump 
Sum 

Creek Crossing #1 
By HDD 

 
$_______________ 

 
$________________ 

44 1 Lump 
Sum 

Creek Crossing #2 
By HDD 

 
$_______________ 

 
$________________ 

45 1 Lump 
Sum 

Creek Crossing #3 
By HDD 

 
$_______________ 

 
$________________ 

46 1 Lump 
Sum 

Creek Crossing #4 
By HDD 

 
$_______________ 

 
$________________ 

47 1 Lump 
Sum 

Creek Crossing #5 
By HDD 

 
$_______________ 

 
$________________ 

48 1 Lump 
Sum 

Creek Crossing #6 
By HDD 

 
$_______________ 

 
$________________ 

49 1 Lump 
Sum 

Creek Crossing #7 
By HDD 

 
$_______________ 

 
$________________ 

50 1 Lump 
Sum 

Creek Crossing #8 
By HDD 

 
$_______________ 

 
$________________ 

51 1 Lump 
Sum 

Creek Crossing #9 
By HDD 

 
$_______________ 

 
$________________ 

52 1 Lump 
Sum 

Creek Crossing #10 
By HDD 

 
$_______________ 

 
$________________ 

53 1 Lump 
Sum 

Creek Crossing #11 
By HDD 

 
$_______________ 

 
$________________ 

54 1 Lump 
Sum 

Creek Crossing #12 
By HDD 

 
$_______________ 

 
$________________ 

55 1 Lump 
Sum 

Creek Crossing #13 
By HDD 

 
$_______________ 

 
$________________ 

56 50 Tons Rip Rap, Extra  
$_______________ 

 
$________________ 

57 1 Lump 
Sum 

Connection #1  
$_______________ 

 
$________________ 

58 1 Lump 
Sum 

Connection #2  
$_______________ 

 
$________________ 

59 1 Lump 
Sum 

Connection #3  
$_______________ 

 
$________________ 

60 1 Lump 
Sum 

Connection #4  
$_______________ 

 
$________________ 
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ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

61 1 Lump 
Sum 

Connection #5  
$_______________ 

 
$________________ 

62 1 Lump 
Sum 

Connection #6  
$_______________ 

 
$________________ 

63 1 Lump 
Sum 

Connection #7  
$_______________ 

 
$________________ 

64 1 Lump 
Sum 

Connection #8  
$_______________ 

 
$________________ 

65 1 Lump 
Sum 

Connection #9  
$_______________ 

 
$________________ 

66 1 Lump 
Sum 

Connection #10  
$_______________ 

 
$________________ 

67 1 Lump 
Sum 

Connection #11  
$_______________ 

 
$________________ 

68 1 Lump 
Sum 

Connection #12  
$_______________ 

 
$________________ 

69 1 Lump 
Sum 

Connection #13  
$_______________ 

 
$________________ 

70 1 Lump 
Sum 

Connection #14  
$_______________ 

 
$________________ 

71 1 Lump 
Sum 

Connection #15  
$_______________ 

 
$________________ 

72 1 Lump 
Sum 

Connection #16  
$_______________ 

 
$________________ 

73 1 Lump 
Sum 

Connection #17  
$_______________ 

 
$________________ 

74 1 Lump 
Sum 

Connection #18  
$_______________ 

 
$________________ 

75 1 Lump 
Sum 

Connection #19  
$_______________ 

 
$________________ 

76 1 Lump 
Sum 

Connection #20  
$_______________ 

 
$________________ 

77 1 Lump 
Sum 

Connection #21  
$_______________ 

 
$________________ 

78 1 Lump 
Sum 

Connection #22  
$_______________ 

 
$________________ 
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ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

79 1 Lump 
Sum 

Connection #23  
$_______________ 

 
$________________ 

80 1 Lump 
Sum 

Connection #24  
$_______________ 

 
$________________ 

81 1 Lump 
Sum 

Connection #25  
$_______________ 

 
$________________ 

82 1 Lump 
Sum 

Connection #26  
$_______________ 

 
$________________ 

83 1 Lump 
Sum 

Connection #27  
$_______________ 

 
$________________ 

84 1 Lump 
Sum 

Connection #28 
Removed from Project 

 
$_______0_______ 

 
$_______0____  ___ 

85 1 Lump 
Sum 

Connection #29 
Removed from Project 

 
$_______0_______ 

 
$_______0____  ___ 

86 1 Lump 
Sum 

Connection #30 
Removed from Project 

 
$_______0_______ 

 
$_______0____  ___ 

87 1 Lump 
Sum 

Connection #31 
Removed from Project 

 
$_______0_______ 

 
$_______0____  ___ 

88 1 Lump 
Sum 

Connection #32 
Removed from Project 

 
$_______0_______ 

 
$_______0____  ___ 

89 1 Lump 
Sum 

Connection #33 
Removed from Project 

 
$_______0_______ 

 
$_______0____  ___ 

90 1 Lump 
Sum 

Connection #34  
$_______________ 

 
$________________ 

91 1 Lump 
Sum 

Connection #35  
$_______________ 

 
$________________ 

92 1 Lump 
Sum 

Connection #36  
$_______________ 

 
$________________ 

93 1 Lump 
Sum 

Connection #37  
$_______________ 

 
$________________ 

94 1 Lump 
Sum 

Connection #38  
$_______________ 

 
$________________ 

95 1 Lump 
Sum 

Connection #39  
$_______________ 

 
$________________ 

96 1 Lump 
Sum 

Connection #40  
$_______________ 

 
$________________ 
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ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

97 1 Lump 
Sum 

Connection #41  
$_______________ 

 
$________________ 

98 1 Lump 
Sum 

Connection #42  
$_______________ 

 
$________________ 

99 1 Lump 
Sum 

Connection #43  
$_______________ 

 
$________________ 

100 1 Lump 
Sum 

Connection #44  
$_______________ 

 
$________________ 

101 1 Lump 
Sum 

Connection #45  
$_______________ 

 
$________________ 

102 1 Lump 
Sum 

Connection #46  
$_______________ 

 
$________________ 

103 1 Lump 
Sum 

Connection #47  
$_______________ 

 
$________________ 

104 1 Lump 
Sum 

Connection #48  
$_______________ 

 
$________________ 

105 1 Lump 
Sum 

Connection #49  
$_______________ 

 
$________________ 

106 1 Lump 
Sum 

Connection #50  
$_______________ 

 
$________________ 

107 1 Lump 
Sum 

Connection #51  
$_______________ 

 
$________________ 

108 450 Square 
Yard 

Asphalt Pavement Replaced for 
Cuts 

 
$_______________ 

 
$________________ 

109 270 Square 
Yard 

Concrete Replaced for Open Cuts  
$_______________ 

 
$________________ 

110 4,500 Square 
Yard 

Sod Replacement  
$_______________ 

 
$________________ 

111 439 Each Water Service 
Reconnection/Relocation 

 
$_______________ 

 
$________________ 

112 60 Each Water Service Reconnection off 
ROW 

 
$_______________ 

 
$________________ 

113 840 Linear 
Foot 

Two-1” inside 4” Casing - Bored  
$_______________ 

 
$________________ 

114 340 Linear 
Foot 

One 2” inside 4” Casing - Bored  
$_______________ 

 
$________________ 



BD-24 (Addendum #1) 

ITEM QUANT. UNIT DESCRIPTION UNIT PRICE TOTAL 

115 4,600 Linear 
Foot 

2” Casing with 1” Service Pipe - 
Bored 

 
$_______________ 

 
$________________ 

116 13,000 Linear 
Foot 

Trenched 1” Service Pipe  
$_______________ 

 
$________________ 

117 540 Linear 
Foot 

Trenched 2” Copper Service Pipe  
$_______________ 

 
$________________ 

118 1 Each Type “A” Air Valve Assemblies  
$_______________ 

 
$________________ 

119 7 Each Type “B” Air Valve Assemblies  
$_______________ 

 
$________________ 

120 1 Lump 
Sum 

Bypass Connection at Existing 
Meter Station 

 
$_______________ 

 
$________________ 

121 1 Lump 
Sum 

PRV Pit  
$_______________ 

 
$________________ 

122 1 Lump 
Sum 

Existing Meter Pit Improvements  
$_______________ 

 
$________________ 

123 110 Each Electronic Marker System for 
Location Markers 

 
$_______________ 

 
$________________ 

124 1 Lump 
Sum 

Verification and Location of 
Existing Utilities Allowance 

 
$150,000.00__  

 
$150,000.00__   

125 1 Lump 
Sum 

Owner Directed Allowance for 
Extra Work 

 
$150,000.00__  

 
$150,000.00__   

126 1 Lump 
Sum 

Start-up and Use of Project 
Components 

 
$200,000.00__  

 
$200,000.00__   

 
 
 

 
TOTAL OF BASE BID                                           $   
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