SCP 59-937-23

PROJECT NOTES

1.

10.

I11.

12.

The successful bidder, upon notification by the County, shall have ten (10) days to execute a
contract pertaining to the scope of work as identified within this bid proposal package.
Failure to do so shall result in forfeiture of the bidder’s bond subject to stipulations as
provided herein.

After the contract is signed and executed by both parties, the county Highway Department
shall issue a "Notice to Proceed” to the successful bidder. Upon failure of the Contractor to
complete the contract by October 20, 2023, the Contractor shall be assessed liquidated
damages per Section 108.11 for Fixed Date Contracts. A monthly time statement will not be
provided. If for any reason the contractor feels that they have been delayed by any actions on
the County’s part, or for something he or she feels is beyond their control, the contractor
shall, within fifteen days of said delay, provide the County in writing of a request to extend
time.

The contractor shall use any means necessary as required by his Best Management Practices
plan or as specified by the engineer. Pay items for this will be added if they become
necessary during construction.

IT SHALL BE MANDATORY THAT ALL PROSPECTIVE BIDDERS ATTEND

THE PRE-BID MEETING SCHEDULED FOR WEDNESDAY, March 8, 2023 AT
10:00 AAM. AT THE OFFICE OF THE COUNTY ENGINEER.

The contractor shall provide to the County, facilities at it’s asphalt plants to allow for County

personnel or County’s consultant to conduct materials tests. These tests shall be conducted at
the discretion of the project engineer.

Reclaimed Asphalt Shingles (RAS) will not be considered for use on this project.

Shelby County Reserves the right, in its sole discretion, to waive compliance with any non-
material bid specification which it deems to be of no material consequence to the project.

The successful bidder shall be the owner of an ALDOT Certified operating asphalt plant that
is located within the political boundaries of Shelby County Alabama and shall provide
documentation that the plant is certified by ALDOT prior to the contract being executed.
There will be no weekend work allowed unless specifically set up in the project or
specifically and directly approved by the County Engineer and no one else. Any work done
on the weekend without this specific permission will not be paid for.

Shelby County reserves the right to further restrict working hours on a specific unit at the sole
discretion of the County Engineer or his authorized designee.

If at any time the County Engineer or his designee determines that Traffic Control is
inadequate to handle ongoing operations, he or she will order that work be stopped until the
issue is resolved to his or her satisfaction.

Time is of the essence for the need to place the permanent traffic stripe and pavement
markers. This is for the safety of the traveling public and to protect both the County and
Contractor from liability. The Contractor will have 15 working days after the curing period
to install the permanent traffic stripe and pavement markers. It these items are not installed
within 15 working days after the curing period, the contractor will be assessed liquidated
damages of $1,500 per calendar day until these items are complete. This note shall apply to
unit numbers 1,2,4,10,11,12, and 20.

*-Addendum March 8, 2023



