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INDEX TO SHEETS
PROJECT NO. SCP 59-962-24

SHELBY COUNTY
SHEET NO. 1 TITLE SHEET
SHEET NO. 1A PROJECT LOCATIONS
SHEET NO. 1B INDEX TO SHEETS
SHEET NO. 2-2B TYPICAL SECTIONS
SHEET NO. 2C PROJECT NOTES
SHEET NO. 2D-2E TRAFFIC CONTROL NOTES
SHEET NO. 3 SUMMARY OF QUANTITIES & UNIT DESCRIPTIONS
SHEET NO. 4-5 TRAFFIC CONTROL PLANS

THE FOLLOWING IS A LIST OF STANDARD OR SPECIAL DRAWINGS CONTAINED IN THE
ALABAMA DEPARTMENT OF TRANSPORTATION SPECIAL AND STANDARD DRAWINGS BOOKLET
DATED 2024 WHICH APPLY TO THIS PROJECT:

INDEX NO. DRAWING NO. DESCRIPTION

20901 MB-209-1 DETAILS OF MOUNTING MAILBOXES (SHEET 1 OF 3)

20902 MB-209-1 DETAILS OF MOUNTING MAILBOXES (SHEET 2 OF 3)

20903 MB-209-1 DETAILS OF MOUNTING MAILBOXES (SHEET 3 OF 3)

68004 TO-107 DETAILS OF INTERSECTION AND TURNOUTS

68019 SSEC-1 STANDARD SUPERELEVATION OF CURVES (SHEET 4 OF 14)

71017 IHS-710-12 DETAILS OF ROADWAY SIGN POSTS (SMALL CHANNEL AND TUBULAR
SECTION)

71032 IHS-710-21 DETAILS FOR LOCATION AND MOUNTING STANDARD FLAT PANEL SIGNS
ON U-CHANNEL AND TUBULAR POSTS

71090 SHS-26 STANDARD HIGHWAY SIGNS

71092 SHS-28 STANDARD HIGHWAY SIGNS

71093 SHS-29 STANDARD HIGHWAY SIGNS

71094 SHS-30 STANDARD HIGHWAY SIGNS

71095 SHS-31 STANDARD HIGHWAY SIGNS

74007 TCD-100 DETAILS FOR TRAFFIC CHANNELIZATION DEVICES
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NOTES: 201,202,203,204,206

TYPICAL SECTION

PROJECT NUMBER

FISCAL
YEAR

SHEET LAST
NO. SHEET

SCP 59-962-24

2024

THIS TYPICAL SECTION APPLIES TO UNITS #1, #2, #4, & #5 (PEBBLE ROAD,
MANE RANCH CIRCLE, PECAN GROVE LANE, & BARNETT STREET)

IN-PLACE SHLD

IN-PLACE UNPAVED OR PAVED ROADWAY

IN-PLACE SHLD

WIDTH VARIES

WIDTH VARIES

‘T MATCH EXISTING

MATCH EXISTING —r

WIDTH VARIES

B C£ B
LEGEND
ITEM UNIT DESCRIPTION
@ 401A-013 SQYD  REQ'D BITUMINOUS TREATMENT JG, CRS-2 (WITH POLYMER ADDITIVE)

B] =

IN-PLACE SUBGRADE OR EXISTING SURFACE TREATMENT (PREPARED BY OTHERS; RETAIN)

SHOULDER WORK (PERFORMED BY SHELBY COUNTY IF NECESSARY)

IN-PLACE SHOULDER (RETAIN)

NOT TO SCALE
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PROJECT NOTES: 201,202,203,204,206 YEAR NO. SHEET

TYPICAL SECTION SCP 59-962-24 2024 N e

THIS TYPICAL SECTION APPLIES TO UNIT #3: MELLOW DRIVE

1 IN-PLACE SHLD | IN-PLACE UNPAVED ROADWAY l IN-PLACE SHLD |

20' REQUIRED "JG" PAVEMENT WIDTH

. ' TING
MATCH EXISTING MATCH EXISTING —‘——

_ / :F \ A
_ | | l —~
£
LEGEND
ITEM UNIT DESCRIPTION
@ 401A-013 SQYD  REQ'D BITUMINOUS TREATMENT JG, CRS-2 (WITH POLYMER ADDITIVE)
IN-PLACE SUBGRADE OR EXISTING SURFACE TREATMENT (PREPARED BY OTHERS; RETAIN)
IN-PLACE SHOULDER (RETAIN)

NOT TO SCALE
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TYPICAL SECTION

END OF UNIT OR BRIDGE

150" OR AS DIRECTED
BY THE ENGINEER

& ———

|
\— EXISTING PAVEMENT

SKETCH SHOWING PAVEMENT TIE AT BEGIN/END OF UNIT,
AT BRIDGE ENDS AND RR/XING

NOTE: EXISTING PAVEMENT TO BE REMOVED IN A SUFFICIENT
AMOUNT TO ALLOW FOR FULL DEPTH OVERLAY. THIS
LEGEND WORK SHALL BE A SUBSIDIARY OBLIGATION OF THE
OVERLYING LAYER AS DIRECTED BY THE ENGINEER.

ITEM UNIT DESCRIPTION
@ 401A-013 SQYD REQ'D BITUMINOUS TREATMENT JG, CRS-2 (WITH POLYMER ADDITIVE)
@ IN-PLACE SUBGRADE OR EXISTING SURFACE TREATMENT (PREPARED BY OTHERS; RETAIN)

NOT TO SCALE
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209:

210:

211:

PROJECT NOTES
PROJECT NO. SCP 59-962-24
SHELBY COUNTY

THE MINIMUM REQUIREMENTS FOR PAVING OF TURNOUTS SHALL BE AS FOLLOWS, UNLESS
OTHERWISE DIRECTED BY THE ENGINEER:
a. CITY STREETS, COUNTY ROADS AND STATE HIGHWAY S--PAVE TO THE BACK OF RADIUS
WITH JOINTS MILLED BY MILLING MACHINE FULL WIDTH AS DESIGNATED BY PROJECT ENGINEER.

b. BUSINESS DRIVEWAYS--PAVE TO THE BACK OF THE EXISTING SHOULDER.
c. ALL OTHER TURNOUTS--PAVE A MINIMUM OF 3'.

d. PARTICULAR ATTENTION WILL BE GIVEN TO THE SLOPE OF ALL DRIVES EITHER RESIDENTIAL
OR COMMERCIAL TO ASSURE EASY PASSAGE ON AND OFF THE ROADWAY.
IT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO EITHER MAKE NECESSARY ADJUSTMENTS
DURING ONGOING PHASES OF PAVING OPERATION OR ADJUST AT A LATER DATE AS DIRECTED
BY THE PROJECT ENGINEER.

RESURFACING OVERLAYS SHALL MATCH EXISTING SUPERELEVATION OF HORIZONTAL CURVE.

ALL SHOULDERS ON ALL UNITS SHALL BE CLIPPED AND BROOMED TO THE ENGINEER'S SATISFACTION
PRIOR TO ANY AND ALL RESURFACING.

ALL EXCESS STONE WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO REMOVE FROM
INTERSECTIONS, PARKING LOTS, DRIVEWAYS, AND ALL PUBLIC PROPERTIES. ALL EXCESS STONE
SHALL BE REMOVED DAILY, UNLESS OTHERWISE DIRECTED BY THE PROJECT ENGINEER.

CONTRACTOR SHALL TIE BEGINNING AND ENDING OF PROJECT AND AT BRIDGE CROSSINGS
AS SHOWN IN THE SKETCH ON SHEET 2B.

MOBILIZATION AND CONSTRUCTION FUEL SHALL BE SUBSIDIARY OBLIGATION OF THE CONTRACT.

EXCESS MATERIAL THAT CANNOT BE USED TO FLUSH SLOPES WITHIN A PROJECT AREA SHALL BE
WASTED AS DIRECTED BY THE PROJECT ENGINEER.

CONTRACTOR IS ULTIMATELY RESPONSIBLE FOR THE CONTINUOUS AND PROPER OPERATION OF
ALL EXISTING UTILITIES. THE COUNTY ENGINEER SHALL COORDINATE RELOCATION OF UTILITIES
WITH THE AFFECTED UTILITY COMPANIES.

CONTRACTOR IS RESPONSIBLE FOR MAKING CONTACT WITH LOCAL WATER AUTHORITIES AND OBTAINING
PERMISSION OR A METER WITH WHICH TO ACQUIRE WATER FOR USE DURING THE PROJECT.

BASE LAYER COMPACTION SHALL MEET 100% OF THE MAXIMUM THEORETICAL DENSITY OF THE
MATERIAL SPECIFIED TO THE SATISFACTION OF THE COUNTY ENGINEER.

ANY DAMAGE TO IN-PLACE PAVING, CURB AND GUTTER, SIDEWALK, GRASSING ETC. SHALL BE REPAIRED
BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AT NO COST TO THE PROJECT.
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700.

701.

702.

703.

704.

705.

706.

707.

708.

709.

710.

711.

TRAFFIC CONTROL NOTES
PROJECT NO. SCP 59-962-24
SHELBY COUNTY

THE TRAFFIC CONTROL PLAN IS DEVELOPED IN CONFORMANCE WITH THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES PART 6, 2009 EDITION. THE TRAFFIC CONTROL DEVICES INDICATED
REPRESENT CONDITIONS KNOWN DURING PLAN DEVELOPMENT. IN THE EVENT ACTUAL PHYSICAL
CONDITIONS WARRANT ADDITIONAL TRAFFIC CONTROL DEVICES, THEY SHALL BE INSTALLED IN
CONFORMANCE WITH THE MUTCD PART 6 AS DIRECTED BY THE ENGINEER. COST SHALL BE

PAID FOR AS A SUBSIDIARY OBLIGATION.

THE CONTRACTOR WILL BE PERMITTED TO DEVELOP HIS OWN TRAFFIC CONTROL PLAN TO BE
USED IN LIEU OF THIS TRAFFIC CONTROL PLAN IF APPROVED BY THE ENGINEER. A CONTRACTOR
DEVELOPED TRAFFIC CONTROL PLAN SHALL BE A SUBSIDIARY COST OF THE CONTRACT.

THE CONTRACTOR SHALL ENSURE THAT ALL TRAFFIC CONTROL DEVICES ARE PLACED
AS REQUIRED IN THE TRAFFIC CONTROL PLANS AND ARE IN SERVICEABLE CONDITION
AT ALL TIMES.

ALL SIGNS AND BARRICADES MAY BE ADJUSTED BY THE ENGINEER FOR THE SAFETY OF THE
TRAVELING PUBLIC WHEN NECESSARY.

ADDITIONAL SIGNS MAY BE REQUIRED IF DEEMED NECESSARY BY THE ENGINEER. ADDITIONAL
ITEMS TO BE A SUBSIDIARY COST OF THE CONTRACT.

NO DIRECT PAYMENT WILL BE MADE FOR REMOVING, RELOCATING, OR COVERING OF IN PLACE
SIGNS, BARRELS, BARRICADES, OR OTHER TRAFFIC CONTROL DEVICES AS REQUIRED IN THIS
TRAFFIC CONTROL PLAN (SEE SPECIAL DRAWING NO. TCD-100 IN THE ALABAMA DEPARTMENT

OF TRANSPORTATION'S SPECIAL AND STANDARD HIGHWAY DRAWINGS, 2024 EDITION). COST TO BE
A SUBSIDIARY OBLIGATION OF THE CONTRACT.

THE QUANTITIES SHOWN ON THE TRAFFIC CONTROL PLAN SHEET ARE CONSIDERED TO BE THE
MINIMUM REQUIREMENT FOR HANDLING TRAFFIC AT ANY GIVE TIME DURING CONSTRUCTION.

THE CONTRACTOR IS TO REMOVE, RELOCATE, OR COVER DURING CONSTRUCTION AND THEN
RESET OR UNCOVER UPON COMPLETION OF A PARTICULAR SECTION ANY CONFLICTING
IN-PLACE ROADWAY SIGNS AS DIRECTED BY THE ENGINEER. COST TO BE A SUBSIDIARY
OBLIGATION OF THE CONTRACT.

ALL CONSTRUCTION SIGNS PLACED BEFORE WORK BEGINS SHALL BE COVERED WITH BLACK
PLASTIC OR SOME OTHER SUITABLE MATERIAL SO THAT THE SIGNS ARE NOT VISIBLE UNTIL
WORK IS IN PROGRESS.

ALL TRAFFIC CONTROL DEVICES SHALL BE A SUBSIDIARY COST OF THE CONTRACT.

ALL BLACK ON ORANGE CONSTRUCTION SIGNS SHALL BE FABRICATED USING TYPES IV OR VIII
FLUORESCENT ORANGE REFLECTIVE SHEETING MATERIAL FOR THE SIGN BACKGROUND.

DURING NON-WORKING HOURS NO EQUIPMENT OR MATERIAL SHALL BE PARKED OR STORED
CLOSER THAN 30 FEET TO THE EDGE OF ANY ROADWAY CARRYING TRAFFIC. WHEN THIS IS

NOT PRACTICAL, IT SHALL BE PLACED IN AN AREA APPROVED BY THE ENGINEER AND

DELINEATED BY REFLECTORIZED DRUMS. THIS INCLUDES STORAGE OF TRAFFIC CONTROL DEVICES
SUCH AS TRAILER MOUNTED OR OTHER TEMPORARY SIGNS, BARRICADES, DRUMS, ETC., WHICH ARE
NOT IN USE DURING NON-WORKING HOURS. THESE ARE TO BE FURNISHED BY THE CONTRACTOR

WITHOUT COST TO SHELBY COUNTY.
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TRAFFIC CONTROL NOTES

PROJECT NO. SCP 59-962-24
SHELBY COUNTY

712: WHERE THE LOCATION OF A REQUIRED SIGN FALLS IN A DRIVEWAY, SIDEWALK, BRIDGE, ETC.,
OR WHERE THE VISIBILITY OF A SIGN IS LIMITED TO THE TRAVELING PUBLIC, THE LOCATION SHALL
BE ADJUSTED AS DIRECTED BY THE ENGINEER.

713: THE CONTRACTOR SHALL PLACE ALL ADVANCE WARNING SIGNS BEFORE PROCEEDING WITH THIS WORK.

714: ALL VEHICLES, EQUIPMENT, PERSONNEL (EXCEPT FLAGGERS), AND THEIR ACTIVITIES, ARE RESTRICTED AT
ALL TIMES TO ONE SIDE OF THE PAVEMENT UNLESS OTHERWISE AUTHORIZED BY THE ENGINEER.

715:  CONTRACTOR SHALL MAINTAIN AT LEAST ONE ACCESS TO BUSINESSES AND RESIDENCES DURING
ALL PHASES OF CONSTRUCTION.

716:  CONSTRUCTION SIGNS MOUNTED ON TEMPORARY SUPPORTS SHALL BE MOUNTED AT A MINIMUM
HEIGHTH OF 5 FEET.

717:  FLAGGERS SHALL BE PROPERLY ATTIRED, EQUIPPED WITH STAFF MOUNTED STOP/SLOW PADDLES
IN SIGHT OF EACH OTHER, OR HAVE DIRECT COMMUNICATION AT ALL TIMES. FLAGGER STATION
LOCATION MAY BE VARIED FROM THOSE SHOWN BASED ON ROADWAY CONDITIONS AT THE TIME
OF THE LANE CLOSURE.

718: FLAGGERS ARE TO BE USED WHEN DIRECTED BY THE ENGINEER. SIGNS SHALL BE PLACED AT
THE APPROPRIATE TIME, AND SHALL BE COVERED OR REMOVED WHEN FLAGGERS ARE NOT ON
DUTY AND DURING NON-WORKING HOURS.

719:  FOR MOVING OPERATIONS, THE TRAFFIC CONES MAY BE DELETED IF THE FLAGGERS ARE IN
SIGHT OF EACH OTHER, OR IF A PILOT CAR IS USED ON A TWO LANE ROADWAY.

720: DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONTRACTOR
SHALL ADVISE THE MOTORISTS OF ANY EDGE OF PAVEMENT DROP-OFFS 3 INCHES OR GREATER
BY PLACING SHOULDER DROP-OFF SIGNS EVERY 2 MILE BEGINNING PRIOR TO THE WIDENING
OR RESURFACING. REQUIRED SHOULDER WORK TO ELIMINATE THE DROP-OFFS SHALL BE PURSUED
IN AN EXPEDITIOUS MANNER FOLLOWING THE WIDENING AND/OR RESURFACING.

721: DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONSTRUCTION
ZONE SHALL NOT BE LONGER THAN 2 MILES AT ANY GIVEN TIME.




Summary of Quantities & Unit Descriptions

County Named Routes z
" " (]
Unit #/{ Road Name Description IIE’ :K getc}] Iflglag‘;fld Widthl Alr(ga Comment % %‘
w
FT FT FT SY n 2
& (4]
. | =
1 Pebble Road Mg;ttg%rﬁghe end of pavement to end of road in 0 2,960 18 | 5,920 |"JG" Treatment on unpaved portion only 5 §.
Lle
2 Maléei:rfc{ﬁmh East off of Pebble Road in Montevallo 0 2,293 18 | 4,586 |"JG" Treatment = %
.| Cut-through road between CR-26 and US-31 in i e
3 | Mellow Drive Alabast erg 0 1,886 20 | 4,191 |"JG" Treatment
4 Pecaﬁlar?gove West off CR-17 near Montevallo 0 1,523 | 18 | 3,046 |"JG" Treatment just to the split
South off Pebble Road in Montevallo to end of e
5 Barnett Street Shelby Co. maintenance (Omlt IOOp) 627 0 14 975 JG" Treatment
=
é
S |2
%
Bl
TOTALS: 627 | 8,662 18,718 =
w

ON 199YS
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TRAFFIC CONTROL PLAN SHEET

_ =]
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FOLLOW ME DESIRARL % o
TAPER SHALL BE FORMED BY PLACING 50' TWO LANE HIGHWAY, ONE LANE CLOSURE =
ONE CONE PER FOOT OF LANE WIDTH. \i ’e F< g (@)
4 g A
é GE I ANANNA é |© =
s SR bttt e
SEE TABLE 6E-1 OF THE MUTCD PART 6 <i < Ne)
FOR DISTANCE OF FLAGGER STATION > > 1 Z
IN ADVANCE OF WORK SPACE 50'MIN. o | o
\ 100' MAX. | 100' MIN. | ™
% WORK AREA ~
<
w
4
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- =-> 5
<
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250' \L 250"
O
=
A
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o | >
o | &
REQUIRED SIGN SIZES AN e
W20-1 W20-7 W20-1 437X 48" 55
W20-4 487X 48" =
_ W20-7 48X 48"
— TRAFFIC CONTROL G20-4 36" X 18"
/ FOR INTERSECTING LEGEND
WORKAREA SIDE ROADS WITHIN K TEMPORARY MOUNTED SIGN
| WORK AREA
) P POST MOUNTED SIGN
| NOTE: THE W20-1 AND
v 3 W20-7A SIGNS TO BE USED A CONE WITH BALAST
;If ON INTERSECTING ROADS
| SHALL BE 36"X36" IN B FLAGGER
L W207A SIZE. THE TEMPORARY n
| 2 MOUNTED W20-1 ROAD T
WORK AHEAD SIGN SHOWN 3!
| ON THE SIDE ROAD WILL &~ |
v v NOT BE REQUIRED IF ONE =
INTERSECTING IS ALREADY POST MOUNTED z
SIDE ROAD W20.1 ON THE SIDE STREET. @)
DESIGN BUREAU SPECIAL DRAWING
DETAILS FOR TRAFFIC CONTROL FOR
RESURFACING TWO LANE HIGHWAYS
m BY: TNDEX NO. |
AT DA SPECIAL PROJECT DETAIL
SHEET TITLE ROUTE
NOT TO SCALE

VARIOUS
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PROJECT FISt SHEET
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TEMPORARY TRAFFIC CONTROL PLAN SHEET scrssoaas | s | s

<— OR =P \ EDGE OF PAVEMENT
PAVEMENT WIDENING
L TRAVELWAY 1 OR SHOULDER AREA 1 - — — — — — — — — — — — — — — —
— EDGE OF PAVEMENT
DRUMS @ \
50" INTERVALS

NOTE NO 2 REFLECTORIZED CHANNELIZING DRUMS

REFLECTORIZED CHANNELIZING 50 ALONG THE EQUIPMENT PARKING AREA.

DRUMS

WEDGE MATERIAL TO BE

a
° o [ o
— ] 4:1 SLopp SUBSIDIARY OBLIGATION ° N
AT e g OF THE ADJACENT LAYER ° \
(FOR USE WHERE EXCAVATION HAS BEEN DONE, 100' TAPER 5 3 3
BUT WIDENING IS NOT COMPLETED BY NIGHTFALL OR WHERE PAVEMENT EQUIPMENT PARKING AREA
DROP OFF OF RESURFACING PROJECTS IS 3" OR MORE AT NIGHTFALL)
AN

TYPICAL FOR DROP-OFF AT EDGE OF PAVEMENT

BEGIN TAPER

1. SEE GENERAL TRAFFIC CONTROL PLAN NOTE NO. 711.

N

DRUMS TO BE AS FAR AS PRACTICAL FROM EDGE OF PAVEMENT,
NOTE: MINIMUM DESIRABLE DISTANCE IS 15 FEET FOR FREEWAY TYPE
THE CONTRACTOR IS TO CONSTRUCT A WEDGE OF UNCLASSIFIED FACILITIES AND 10 FEET FOR OTHER FACILITIES. FOR UNUSUAL
2’:6)’}:’]2‘]’\"4‘8\‘;’;&"5ﬁiti';i&’;‘&‘;‘;r&ﬁﬂ;'&i‘;(Z?:‘O;O(;T%'EPIAC ING CONDITIONS, SUCH AS SPECIAL EQUIPMENT OR LIMITED AVAILABLE
AT LAY ER. D‘lmﬁuillg'ys LESS THAN DESIRABLE SHALL BE AS DIRECTED

CHANNELIZING DRUMS SHALL BE PLACED AT 50 FT INTERVALS.

3.  ALL DEVICES TO BE FURNISHED BY TH
COST TO THE COUNTY.

"ONTRACTOR WITHOUT

R5-1 30" X 30"
R11-2 48" X 30"
"X 30" R5-1 30" X 30"
R11-2 48" X 30"
R11-3a 60" X 30"
SIGN

* ROAD * oA X e ROAD
SIGN CLOSED,

WI1-6 48" X 24"
M4-10 48" X 18"
SIGN

NOQIES

1. SLOPE OF STRIP!

ON BARRICADES SHALL BE IN ACCORDANCE WITH SECTION 6F.68 OF THE MUTCD AND DRAWING B-107-2

2. IF SIGNS ARE REQUIRED TO BE USED IN CONJUNCTION WITH TYPE IIl BARRICADES TO BE PLACED INSIDE THE CLEAR ZONE, THEY SHALL BE POST MOUNTED
TO THE SIDE OF THE BARRICADES AS SHOWN.

3. IF ROAD CLOSED OR DETOUR SIGNS ARE REQUIRED TO BE USED WITH TYPE IIl BARRICADES
ON THE TOP OF THE BARRICADES NEAREST THE DETOUR.

'O BE PLACED OUTSIDE THE CLEAR ZONE, THEY SHALL BE PLACED

NOT TO SCALE --SPECIFICATIONS--
CURRENT ALABAMA DEPARTMENT OF TRANSPORTATION
e
28202 urcau Std Engr: DLW
ALABAMA DEPARTMENT J0:eARTMENT OF TRANSPORTATION AND IS NOT TO BE COPIED, REPRODUCED, ALTERED, - Comected text overlap on 12:8-2021 by DLW A
OF TRANSPORTATION | CG\Sir or T ALABAMA DEPARIMENT OF TRANSPORTATION REFRESENTATIVE STANDARD DETAILS FOR SPECIAL PROJECT DETAIL 2001
MONTGOMERY. AL 36130-3050 AUTHORIZED TO APPROVE THIS USE. ANYONE MAKING UNAUTHORIZED USE OF THIS REVISED DATE TRAFFIC CONTROL PLANS
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