
 

 

 

 

 

 

SCP 59-976-25 

Restriping of Various County Roads 

 

ADDENDUM NO. 3 

Date: February 18, 2025 

RE: Restriping of Various County Roads – Addendum No. 3 

Reminder – The Bid Opening is Thursday February 20th at 2:00PM at the Shelby County 
Administration Building (200 West College Street, Columbiana, AL 35051) 
 

General: 

1. Revision to Contract Time 
 The allowable contract time of 60 calendar days has been removed. The entire 

project shall now be completed by October 31, 2025. The plans and bid 
documents have been updated to address this change and are attached to this 
Addendum. 

 

 



Shelby County Highway Department 
 

 

Bid Package of Proposed Project: 

SCP 59‐976‐25 

Restriping of Various County Roads 

 

 

 

 

 

 

 

 

 

 

 

 

 

January 30, 2025 

 



 

 Chad Scroggins  David D. Willingham, PE 
County Manager         County Engineer 
 (205) 670-6500           (205) 669-3880 

  SHELBY COUNTY 

HIGHWAY DEPARTMENT  
506 HIGHWAY 70 

COLUMBIANA, ALABAMA 35051 
(205) 669-3880 

www.ShelbyAL.com 
 

January 30, 2025 
 

MEMORANDUM 
 

TO:    Prospective Bidders 
 

FROM:     Ethan J. Hand, P.E. 
Chief Engineer 

 

The following shall be made a part of this bid proposal as if it were included in the original proposal. 
 

PRE‐BID MEETING 
All prospective bidders shall attend a mandatory Pre‐Bid meeting scheduled for Thursday, February 13, 
2025 at 10:00 AM at the office of the Shelby County Engineer located at 506 Highway 70, Columbiana, AL 
35051. 
 

INSURANCE AND LICENSING REQUIREMENTS 
The Shelby County Commission shall not execute this contract until the successful bidder has supplied in 
a timely manner, as outlined in the attached Contract Specifications: 

A. A Section 84 State/County privilege license and all other required license(s). 
B. Proof  of  Insurance  containing  additional  coverage  for  the  Shelby  County  Commission,  its 

successors, or assigns. 
 

IMMIGRATION COMPLIANCE REQUIREMENTS 
The successful bidder shall comply with current Shelby County vendor requirements for Immigration Law 
Compliance.  This  includes  but  is  not  limited  to  the  E‐Verify MOU  (Memorandum  of Understanding).  
Required documents and further information are on the Shelby County website: www.shelbyal.com.   
 

Sales Tax Exemption 
The purchase of construction materials used on  this project pertains  to  the construction of highways, 
roads, or bridge projects.  Based upon guidance from the Alabama Department of Revenue, the purchase 
of construction materials for this project are exempt from sales tax and the project should be bid as such.  
It is the responsibility of the Contractor to comply with all applicable state laws concerning sales tax.  It is 
also the responsibility of the Contractor to prepare and file tax‐exempt certifications as required by the 
Alabama Department of Revenue.  
 

DISQUALIFICATION OF BIDS 
Bids may be disqualified before awarding of the Contract for any of the following: 

A. Failure to mark envelope as required; 
B. Failure to sign or notarize the bid document; 
C. Failure to include requested information for other details of the bid; or, 
D. Failure to include bid bond. 
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METHOD OF AWARD 
The award will be made to the lowest responsible bidder meeting specifications.  It is not the policy of the 
Shelby  County  Commission  to  purchase  on  the  basis  of  low  bid  only.  Quality,  conformity  with 
specifications, purpose for which required, terms of delivery, and past service and experience are among 
the factors that may be considered in determining who the responsible bidders are. 
 
The Shelby County Commission  reserves  the  right  to award  this Contract  for each  item  if  in  the best 
interest of the Shelby County Commission. Upon awarding of this Contract and bid, the Shelby County 
Commission receives the sole right to end said Contract at its sole discretion. 

 
 



LEGAL NOTICE 
NOTICE TO CONTRACTORS 

 
Sealed bids will be received to Project No. SCP 59‐976‐25, Restriping of Various County Roads, by 
the Shelby County Commission at the Office of the County Manager, Conference Room, Shelby 
County, 200 West College Street, Columbiana, Alabama 35051 until 2:00 PM Thursday, February 
20, 2025, and at that time publicly opened on the items listed below. Description of items of 
proposed work is as follows: 
   
    Solid White, Class 1, Type A Traffic Stripe (4” Wide)  [701A‐004] 

    Solid White, Class 1, Type A Traffic Stripe (5” Wide)  [701A‐007] 

    Broken Yellow, Class 1, Type A Traffic Stripe (5” Wide)  [701A‐011] 

    Solid Yellow, Class 1, Type A Traffic Stripe (4” Wide)  [701A‐012] 

    Solid Yellow, Class 1, Type A Traffic Stripe (5” Wide)  [701A‐016] 

    Broken White, Class 1, Type A Traffic Stripe (5” Wide)  [701A‐017] 

    Dotted White, Class 1, Type A Traffic Stripe  [701B‐000] 

    Solid White, Class 2, Type A Traffic Stripe (Rumble Strips)  [701G‐251] 

    Traffic Control Markings, Class 2, Type A  [703A‐002] 

    Traffic Control Legends, Class 2, Type A  [703B‐002] 

    Pavement Markers, Class A‐H, Types 2‐C, 1‐B, 2‐D, 2‐E 

 
A mandatory Pre‐Bid will be held at 10:00 AM on Thursday, February 13, 2025, at the office of 
the  Shelby County  Engineer  located  at 506 Highway 70, Columbiana, AL 35051. Requests  for 
information shall be accepted from bidders until Tuesday, February 18, 2025 at 2:00 PM. Bidders 
with questions may  submit  them via email, mail,  telephone, or  in person at  the Office of  the 
Shelby County Engineer located at 506 Highway 70, Columbiana, AL 35051. 
 
Plans and proposals will be available on Shelby County’s E‐Bid portal beginning at 10:00 AM 
Monday, February 3, 2025.  
 
 
 
 
 
 
 



PROPOSAL FOR 
 THE RESTRIPING OF VARIOUS COUNTY ROADS IN  

SHELBY COUNTY, ALABAMA 
PROJECT NUMBER SCP 59-976-25 

 
 
        DATE___________________ 
 
PROPOSAL  
____________________________________________________________________ 
 
LICENSE 
NUMBER___________OF_____________________________________________________ 
 
For Restriping Various County Roads in Shelby County, State of Alabama. 
 
 The plans are composed of drawings identified as follows:   
 
   SHELBY COUNTY PROJECT NO. SCP 59-976-25 
 
 The specifications are hereto attached. 
 
TO THE SHELBY COUNTY ENGINEER: 
 
 SIR:   The following proposal is made on behalf of the undersigned and no others.  
Evidence of authority to submit the proposal is herewith furnished. 
 
The undersigned has carefully examined the plans for this project, the Alabama Department of 
Transportation Standard Specifications for Highway Construction, 2022 Edition, including the 
special provisions hereto attached, and has also personally examined the work site. On the basis 
of the specifications and plans, the undersigned proposes to furnish all necessary machinery, 
tools, apparatus and other means of construction, and do all the work and furnish all material in 
the manner specified. 
 
The undersigned further agrees to complete the entire project by October 31, 2025. 
 
The undersigned understands that the quantities below are approximate only and are subject to 
either increase or decrease and hereby proposes to perform any increased or decreased quantities 
of work in accordance with said Specifications. The undersigned further understands and 
specifically agrees that in making this proposal, in case of error in the extension of prices in 
the bid, the unit price will govern. 
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Section B:   CONTRACTOR’S CERTIFICATION 
 
The Contractor proposes to perform all “Force Account or Extra Work” that may be required on 
the basis provided in the Specification hereto attached, and to give such work personal attention 
in order to see that it is economically performed. 
 
The Contractor further proposes to execute the Contract Agreement in a form to be attached as 
soon as the work is awarded to the Contractor and to begin and complete the work within the 
respective time limit provided for in the Specifications hereto attached. 
 
The Contractor also proposes to furnish a Performance Bond, acceptable to the County, in an 
amount equal to the total amount of the Contract. This bond shall serve not only to guarantee the 
completion of the work but also guarantee the excellence of both workmanship and materials 
until the work is finally accepted. 
 
The Contractor encloses a certified check or bid bond for the lesser of 5 percent (5%) or $10,000. 
The contractor hereby agrees that in case of failure to execute a Contract and furnish performance 
bonds within ten (10) days after notice of award, the awarding authority shall retain from the 
proposal guaranty, if a certified check, or recover from the principal and/ or the sureties, if the 
guaranty is a bid bond, the difference between the amount of the Contract as awarded and the 
amount of the proposal of the next lowest acceptable bidder. If no other bids are received, the full 
amount of the proposal guaranty shall be so retained and / or recovered as Liquidated Damages 
for such default. It is understood that in case the work is not awarded to the Contractor, the 
proposal guaranty, if a certified check, will be returned as provided in the Alabama Department 
of Transportation Standard Specifications for Highway Construction, 2022 Edition. 
 
COLLUSION 
 
It is further certified that neither the person, firm, partnership or corporation submitting this bid, 
nor any of their officers, have directly or indirectly entered into any agreement, participated in 
any collusion or otherwise taken any action in restraint of free competitive bidding in connection 
with this contract. 
 
BEST MANAGEMENT PRACTICES PLAN  
 
When a BMP is not required on a project, the following certification shall not apply. When a 
BMP is required, it will be covered by a Special Provision or Supplemental Specification and 
included in the proposal, and the following certification shall apply and the contractor shall mark 
any documents he proposes to use other than #1 and #2: 
 
I certify that I am aware of the Best Management Practices for the prevention and minimization 
of nonpoint sources of pollution in storm water runoff contained and described in documents #1 
and #2, and other documents as marked below. I certify that all appropriate pollution abatement / 
prevention facilities, and structural and nonstructural BMPs, as described in these documents, or 
County approved equivalent BMPs will be implemented and maintained as needed at the facility 
in accordance with good engineering practices and ADEM regulations under the guidance of a 
qualified pollution prevention / control professional.  I understand that full implementation and 
regular maintenance of the BMPs will be requirements for coverage under the general permit.  I 
am aware there are significant penalties for submitting false information, including possible fines 
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and imprisonment for knowing violations. I understand that, at the signing of the bid proposal, I 
become a co-permittee with the County if awarded the Contract. 
 
1.  Alabama Nonpoint Source Management Program Document, as amended, prepared by 

ADEM, Water Division - Mining and Nonpoint Source Section, in accordance with Section 
319 of the Federal Clean Water Act, as amended. 

 
2.  EPA Stormwater Pollution Prevention for Construction Activities, Office of Wastewater                                      
      Enforcement and Compliance, U.S. Environmental Protection Agency, Washington, D.C.   
      20460, as amended. 
 
 
___ Best Management Practices Plan - Magnolia Pipeline, Basin Pipeline Corporation,          
       2101 Sixth Avenue North, Birmingham, AL 35203. 
 
____Best Management Practices for Nonpoint Source Runoff Control, Mobile & Baldwin  
        Counties, Alabama, South Alabama Regional Planning Commission, January 1989. 
 
____Best Management Practices for Controlling Sediment and Erosion from Construction  
         Activities, Birmingham Regional Planning Commission, August 1980. 
 
____Best Management Practices for Agricultural Nonpoint Source Control, Volume III- 
        Sediment, North Carolina Agricultural Extension Service, Biological and Agricultural 
        Engineering Department, North Carolina State University, August 1982. 
 
I further certify that I am the proper authorized individual or corporate official, as applicable, to 
make this certification that the above is true and correct and that I am the same person executing 
the Bid Bond on the following pages; and that I recognize, by signing this certification, I am also 
signing the contract proposal on behalf of the contractor in whose name the proposal is made, 
whether individual, partnership or corporation as might be applicable. 
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NOTE:  PROVIDED THE BID BOND ON THE FOLLOWING PAGES IS PROPERLY 
EXECUTED IN THE CONTRACTOR’S NAME, SIGNED BY THE PROPER OFFICER OF 
THE CONTRACTOR CORPORATION (OR INDIVIDUAL OR PARTNER, WHEN NOT A 
CORPORATION), THE PERSON EXECUTING THE BID BOND MAY MAKE THE 
FOREGOING CERTIFICATIONS BY SIGNING BEFORE A NOTARY PUBLIC AFTER 
BEING SWORN. THE CERTIFICATIONS MUST BE PROPERLY SWORN TO, SIGNED 
AND NOTARIZED BELOW. 
 
 
 
 
Signature of Contractor:  If contractor is INDIVIDUAL, signature of individual is required; If contractor 
is a CORPORATION, signature of proper corporate officer is required; if contractor is a 
PARTNERSHIP, signature of a partner is required; if contractor is JOINT VENTURE, appropriate 
signatures of all contractors are required. 
 
 
Legal Name of Contractor: 
 
 
   (Partnership, Joint Venture, Corporation or Individual) 
 
 
By: __________________________________________________________________________ 
(Signature of Officer or Individual, as applicable, as signing Bid Bond) 
 
 
By: __________________________________________________________________________ 
IF JOINT VENTURE (Signature of Officers or Individual, as applicable, as signing Bid Bond) 
 
 
The foregoing certifications are sworn to and subscribed before me on this ______ day of 
________________________, 2025. 
 
 
                     _______________________ 
                                                                                              NOTARY PUBLIC 
 
 
PROPOSAL WILL NOT BE ACCEPTED UNLESS THIS FORM IS USED AND SIGNED. 
FAILURE TO SUBMIT THIS SWORN STATEMENT, AS PART OF THE BID 
PACKAGE WILL BE CONSIDERED A NON-RESPONSIVE BID. 
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PROJECT NOTES 
 
1. The successful bidder, upon notification by the County, shall have ten (10) days to execute a 

contract pertaining to the scope of work as identified within this bid proposal package.  
Failure to do so shall result in forfeiture of the bidder’s bond subject to stipulations as 
provided herein. 

2. After the contract is signed and executed by both parties, the Shelby County Highway 
Department shall issue a "Notice to Proceed” to the successful bidder. Upon failure of the 
Contractor to complete the contract in 60 calendar days, the Contractor shall be assessed 
liquidated damages per Section 108.11 for Working Day Contracts. A monthly time 
statement will not be provided. If for any reason the contractor feels that they have been 
delayed by any actions on the County’s part, or for something he or she feels is beyond their 
control, the contractor shall provide the County in writing of a request to extend time within 
fifteen days of said delay. 

3. IT SHALL BE MANDATORY THAT ALL PROSPECTIVE BIDDERS ATTEND       
THE PRE-BID MEETING SCHEDULED FOR THURSDAY, FEBRUARY 13, 2025 AT 
10:00 A.M. AT THE OFFICE OF THE COUNTY ENGINEER. 

4. Shelby County reserves the right, in its sole discretion, to waive compliance with any non-
material bid specification which it deems to be of no material consequence to the project. 

5. There will be no weekend work allowed unless specifically set up in the project or 
specifically and directly approved by the County Engineer. Any work done on the weekend 
without this specific permission will not be paid for. 

6. Shelby County reserves the right to further restrict working hours on a specific unit at the sole 
discretion of the County Engineer or his authorized designee. 

7. If at any time the County Engineer or his designee determines that Traffic Control is 
inadequate to handle ongoing operations, he or she will order that work be stopped until the 
issue is resolved to his or her satisfaction. 
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SPECIAL PROVISIONS 
SCP 59-976-25 
SHELBY COUNTY, ALABAMA 
 
The following clauses are a part of these specifications and have been prepared subsequent to the 
foregoing.  In case of conflict, the following are to take precedence: 
 
Delay Begin Work Date (County Projects) 22GA0006 
Mobilization     22GA0010 
Liquidated Damages    22LD0001 
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COLLUSION AFFIDAVIT 
 
STATE OF ALABAMA    PROJECT NO. SCP 59-976-25   
COUNTY OF SHELBY       
       LETTING DATE: February 20, 2025 
 
I certify that ____________________________________________________(Name of 
Contracting Firm) has not, either directly or indirectly entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of free competitive bidding in connection 
with the Contract. 
 
      Signed:______________________________ 
       (Name of Contracting Firm) 
 
 
      By:__________________________________ 
 
Sworn to and subscribed before me this _________day of ___________________, 2025. 
 
 
      __________________________________ 
      Notary Public 
 
 
(Note: Proposals will not be accepted unless this form of certificate is used.  This certificate must 
be submitted in duplicate and two original copies are included for your convenience.  Please 
leave attached in your bidding form.) 
 
Failure to execute this Affidavit shall be cause for rejection of this Bid. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Revised 2/10/2025
Contractor:   

Item Description Unit Est. Quantity Unit Price Extended

701A‐004 Solid White, Class 1, Type A Traffic Stripe (4" Wide) Mile 5

701A‐007 Solid White, Class 1, Type A Traffic Stripe (5" Wide) Mile 17

701A‐011 Broken Yellow, Class 1, Type A Traffic Stripe (5" Wide) Mile 3

701A‐012 Solid Yellow, Class 1, Type A Traffic Stripe (4" Wide) Mile 5

701A‐016 Solid Yellow, Class 1, Type A Traffic Stripe (5" Wide) Mile 17

701A‐017 Broken White, Class 1, Type A Traffic Stripe (5" Wide) Mile 6

701B‐000 Dotted White, Class 1, Type A Traffic Stripe Lin Ft 5300

701G‐251
Solid White, Class 2, Type A Traffic Stripe                   

(6" Wide Rumble Strip)
Lin Ft 600

703A‐002 Traffic Control Markings, Class 2, Type A Sq Ft 9800

703B‐002 Traffic Control Legends, Class 2, Type A Sq Ft 1500

705A‐030 Pavement Markers, Class A‐H, Type 2‐C Each 720

705A‐032 Pavement Markers, Class A‐H, Type 1‐B Each 60

705A‐037 Pavement Markers, Class A‐H, Type 2‐D Each 1680

705A‐038 Pavement Markers, Class A‐H, Type 2‐E Each 670

Restriping of Various County Roads in Shelby County Alabama

Project:  SCP 59‐976‐25

Shelby County Highway Department Project Bid Form

       Total:
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SHELBY COUNTY HIGHWAY DEPARTMENT
PLANS OF PROPOSED PROJECT SCP 59-976-25

RE-STRIPING OF VARIOUS COUNTY ROADS

FEBRUARY 10, 2025

 

 

OF TRANSPORTATION STANDARD

CONFORM WITH ALABAMA DEPARTMENT

NOTE : THESE PLANS HAVE BEEN PREPARED TO
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SPECIFICATIONS DATED 2022.

PROJECT LOCATION

STATE FISCAL YEAR LAST SHEET NO

AL 1

REFERENCE PROJECT NO SHEET NO

SCP 59-976-25 2025 17



INDEX TO SHEETS / LIST OF STANDARD DRAWINGS

SHELBY COUNTY

SHEET NO. 1                   TITLE SHEET

THE FOLLOWING IS A LIST OF STANDARD OR SPECIAL DRAWINGS CONTAINED IN THE

STATE OF ALABAMA HIGHWAY DEPARTMENT SPECIAL AND STANDARD HIGHWAY DRAWINGS

REFERENCE PROJECT NO FISCAL YEAR SHEET NO

1A

SHEET NO. 1A                  INDEX TO SHEETS / LIST OF STANDARD DRAWINGS

SHEET NO. 2                   PROJECT & TRAFFIC CONTROL NOTES

SHEET NO. 3                   SUMMARY OF QUANTITIES

2025

PROJECT NO. SCP 59-976-25

BOOKLET DATED 2025 WHICH APPLY TO THIS PROJECT:

           

             

                DESCRIPTIONDRAWING NO.    

RRX-107-3      DIMENSIONS FOR RAILROAD CROSSING SIGNS, SIGNALS, AND MARKINGS 

RAILROAD CROSSING ACTIVE WARNING - SIGNS AND PAVEMENT MARKINGSRRX-107-2

DETAILS SHOWING APPLICATION OF PAVEMENT MARKERSPM-705-2

DETAILS OF PAVEMENT MARKERS CLASS A, A-H & BPM-705-1

PAVEMENT LEGENDS & MARKINGS (SHT 2 OF 2)TCM-703

PAVEMENT LEGENDS & MARKINGS (SHT 1 OF 2)TCM-703

DETAILS NO PASSING LINES - 2 LANE, TWO DIRECTION ROADWAY197-NPL

DETAILS OF TRAFFIC STRIPING FOR TWO LANE HIGHWAYSPS-701-6

SHEET NO. 4                   OVERALL SITE MAP

SHEET NO. 3A                  SUMMARY OF QUANTITIES BY UNIT

SHEET NO. 5                   UNIT #1 PLAN SHEET

SHEET NO. 6                   UNIT #2 PLAN SHEET

SHEET NO. 7                   UNIT #3 PLAN SHEET

SHEET NO. 8                   UNIT #4 PLAN SHEET

SHEET NO. 9                   UNIT #5 PLAN SHEET

SHEET NO. 10                  UNIT #6 PLAN SHEET

SHEET NO. 11                  UNIT #7 PLAN SHEET

SHEET NO. 12                  UNIT #8 PLAN SHEET

SHEET NO. 13                  UNIT #9 PLAN SHEET

SHEET NO. 16                  THERMOPLASTIC RUMBLE STRIP STANDARD DRAWING

SHEET NO. 8A                  UNIT #4 CROSSWALK DETAILS SHEET

SHEET NO. 12A                 UNIT #8 SOUTHBOUND DETAILS SHEET

SHEET NO. 12B                 UNIT #8 NORTHBOUND DETAILS SHEET

SHEET NO. 17                  TRAFFIC CHANNELIZATION DEVICES STANDARD DRAWING

SHEET NO. 14                  UNIT #10 PLAN SHEET

SHEET NO. 15                  UNIT #11 PLAN SHEET

SCP 59-976-25



REFERENCE PROJECT NO FISCAL YEAR SHEET NO 

SCP 59-976-25 2025 

GENERAL PROJECT 8c TRAFFIC CONTROL NOTES 

PROJECT NO.SCP 59-976-25 

SHELBY COUNTY 

201: MOBILIZATION AND CONSTRUCTION FUEL SHALL BE SUBSIDIARY OBLIGATION OF THE CONTRACT. 

2 

202: IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO INVENTORY ALL IN-PLACE STRIPING, MARKINGS AND 

LEGENDS AND REFERENCE THE LOCATIONS, SO THAT ALL REQUIRED STRIPING, MARKINGS AND LEGENDS 
SHALL BE PLACED BACK IN THE SAME LOCATIONS AS THEY WERE BEFORE RESURFACING OPERATIONS 

BEGAN. THE WORK INVOLVED IN INVENTORYING AND REFERENCING SHALL BE A SUBSIDIARY OBLIGATION 

OF ITEM THE CONTRACT. IF IN-PLACE STRIPING, MARKINGS AND LEGENDS DIFFER FROM REQUIREMENTS ON 
STANDARD DRAWINGS OR MUTCD, THE PROJECT ENGINEER SHALL BE NOTIFIED BEFORE WORK BEGINS. 

203: ANY DAMAGE TO IN-PLACE PAVING, CURB AND GUTTER, SIDEWALK, GRASSING ETC. SHALL BE REPAIRED 

BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AT NO COST TO THE PROJECT. 

204: ALL STRIPING SHALL BE INSTALLED WITH A SHELBY COUNTY INSPECTOR ON SITE. 

205: NIGHT WORK WILL NOT BE ALLOWED ON THIS PROJECT. 

206: THERE SHALL BE NO LANE CLOSURES MONDAY-FRIDAY BETWEEN THE HOURS OF 7:00AM-9:00AM AND 4:00PM-6:00PM 

ON ALL UNITS OTHER THAN UNIT •6 (CR-280>. NO LANE CLOSURES WILL BE ALLOWED ON UNIT •6 <CR-280> BETWEEN 

THE HOURS OF 7:00AM-9:00AM AND 2:JOPM-6:00PM. 

207: FLAGGERS SHALL BE PROPERLY ATTIRED AND EQUIPPED WITH STAFF MOUNTED STOP/SLOW PADDLES 
IN SIGHT OF EACH OTHER, OR HAVE DIRECT COMMUNICATION AT ALL TIMES. FLAGGER STATION LOCATION 

MAY BE VARIED FROM THOSE SHOWN BASED ON ROADWAY CONDITIONS AT THE TIME OF THE LANE CLOSURE. 

208: THE WORK SITE SHALL BE KEPT CLEAN AT ALL TIMES FROM ANY DEBRIS, EXCESS MATERIALS, AND ALL OTHER 
ITEMS NOT SPECIFICALLY REQUIRED FOR CONSTRUCTION. ANY STRIPING MATERIAL SPILLED OR IMPROPERLY PLACED 
ON THE ROADWAY SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO CLEAN UP IN A TIMELY MANNER. 

209: THE CONTRACTOR SHALL COMPLETE THE ENTIRE PROJECT BY OCTOBER 31, 2025.
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    TOTAL

701A-016

703A-002 SQ FT TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A

703B-002 SQ FT TRAFFIC CONTROL LEGENDS, CLASS 2, TYPE A

705A-030 EACH PAVEMENT MARKERS, CLASS A-H, TYPE 2-C

PAVEMENT MARKERS, CLASS A-H, TYPE 2-D

PAVEMENT MARKERS, CLASS A-H, TYPE 2-E

EACH

EACH

705A-037

705A-038

2
0
2
5
SCP 59-976-25

SUMMARY OF QUANTITIES

SOLID WHITE, CLASS 1, TYPE A TRAFFIC STRIPE (5" WIDE)

MILE701A-0125

17 MILE

9800

1500

720

1680

670

ITEM NO. UNIT ITEM DESCRIPTION

SOLID WHITE, CLASS 1, TYPE A TRAFFIC STRIPE (4" WIDE)5 MILE

MILE17 701A-007

701A-004

MILE701A-0176

5300 701B-000 LIN FT

600 701G-251 LIN FT

3 701A-011 MILE BROKEN YELLOW, CLASS 1, TYPE A TRAFFIC STRIPE (5" WIDE)

60 705A-032 EACH PAVEMENT MARKERS, CLASS A-H, TYPE 1-B

SOLID YELLOW, CLASS 1, TYPE A TRAFFIC STRIPE (5" WIDE)

SOLID YELLOW, CLASS 1, TYPE A TRAFFIC STRIPE (4" WIDE)

BROKEN WHITE, CLASS 1, TYPE A TRAFFIC STRIPE (5" WIDE)

DOTTED WHITE, CLASS 1, TYPE A TRAFFIC STRIPE

SOLID WHITE, CLASS 2, TYPE A TRAFFIC STRIPE (6" WIDE RUMBLE STRIP)

S
C

P
 5

9
-
9

7
6

-
2

5
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C
A

L
 Y

E
A

R
R

E
F

E
R

E
N

C
E

 P
R

O
J
E

C
T

 N
O

S
H

E
E

T
 N

O
.

(5" WIDE)

STRIPE

TRAFFIC 

TYPE A

CLASS 1,

YELLOW,

SOLID

#

UNIT

SUMMARY OF QUANTITIES BY UNIT

COUNTY ROAD # OR STREET

3
A

MILE

701A-016

(4" WIDE)

STRIPE

TRAFFIC

TYPE A

CLASS 1,

YELLOW,

SOLID

MILE

701A-012

REQUIRED TRAFFIC STRIPE, TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND RAISED PAVEMENT MARKERS

 

1

2

3

4

5

6

2
0

2
5

701A-007

MILE

(5" WIDE)

STRIPE

TRAFFIC

TYPE A

CLASS 1,

WHITE,

SOLID

FULTON SPRINGS ROAD (CR-26)

VALLEYDALE ROAD

BROOK HIGHLAND PARKWAY

EAGLE POINT PARKWAY

CR-280 (OLD US-280)

CR-109

  

260 274 121

TOTALS ON SHEET 3

(4" WIDE)

STRIPE

TRAFFIC

TYPE A

CLASS 1,

WHITE,

SOLID

MILE

701A-004

(5" WIDE)

STRIPE

TRAFFIC 

TYPE A

CLASS 1,

WHITE,

BROKEN

MILE

701A-017

STRIPE

TRAFFIC 

TYPE A

CLASS 1,

DOTTED,

LIN FT

701B-000 703A-002

SQ FT

TYPE A

CLASS 2, 

MARKINGS, 

CONTROL 

TRAFFIC 

703B-002

SQ FT

TYPE A

CLASS 2, 

LEGENDS, 

CONTROL 

TRAFFIC 

705A-030

EACH EACH

705A-037 705A-038

EACH

1.210

1.830

7

CR-47

HILLSPUN ROAD (CR-64)

STRIP)

RUBMLE 

(6" WIDE 

STRIPE

TYPE A 

CLASS 2,

SOLID WHITE,

LIN FT

701G-251

6008

9 CR-46

(5" WIDE)

STRIPE

TRAFFIC

TYPE A

CLASS 1,

YELLOW,

BROKEN

MILE

701A-011

1.200

705A-032

EACH

4.970

1.830

1.660

0.800

0.100

1.780

4.800

4.970

1.320

1.220

0.360

0.230

1.980

3.200

2.820

2.650

0.290

100

600

2610

200

130

100

350

1800

2020

450

520

100

470

44.82

360

270

44.82

22.41

22.41

380

230

15

60 167

15

110

328

45

33

100

121

CR-6910 4.470 1.000 3.000 500 440 67.23 25 295

11 BROOK HIGHLAND DRIVE 0.260 0.230 3.680 1040 3390 313.74 70 640 370

S
C

P
 5

9
-
9
7
6
-
2
5

TYPE 2-C

CLASS A-H, 

MARKERS, 

PAVEMENT 

TYPE 2-D

CLASS A-H, 

MARKERS, 

PAVEMENT 

TYPE 2-E

CLASS A-H, 

MARKERS, 

PAVEMENT 

TYPE 1-B

CLASS A-H, 

MARKERS, 

PAVEMENT 



217

8

73

200

18

19
89

201

20

20

75

4

202

67
6

12

12

12

23

63

16

16

226

84
304

213

251

270

270

10

10

10

253

54

22

22 22

221

17

17

17

15

87

24

107

80

260

26

13

13

1

2

93

93277

52

269

91

91

264

266

44

95

66

58

52

52

33

35

72

105

11

11

343

78

78

28

28

77

77

435

30

30

61

61

61

61

61

61

443
56

56

48

43155

55

55

55

40

109

109

51

51

51

438

450

32

32

204

206

2

68

263

339

339

26

42

306

301

86

86

42

42

42

420

47

47

47

47

47

37

34

26

97 305

315

99

5

331

446

69

69

39

74

333

46

311

400

71

71

405

7

410

9

416

103

49

49

447

445

441

449

62

62

62

62

444

434

332

272
275

17

17

17

365

366

367

29

29

376

370

14

384
495

41

41

334

36

36

336

280

280

280

338

461

440
39

39

43

43

43

439

337

79 475

85

85

463

473
83

83

81

467

60

466

57

57

59

468

479

469

45

491

480 50

478

101

41

55

11

47

N
S
 

R
Y

139

31

3

31

3

31

3

3

31

119

38

280 38

38

53

231

53

70

70

76

119

119

119

119

119

145

145

155

155

25

25

25

25

25

231

53

25

25

25

65

65

65

65

261

25

25

261

 

 

 
 

 SHELBY COUNTY

280

280

231

N

EW

S

LEGEND

U.S. & STATE HIGHWAYS

GRADED & DRAINED ROAD

COUNTY PAVED ROAD

INTERSTATE HIGHWAY 65

31

20

RAILROAD

CALERA

MONTEVALLO

WILTON

COLUMBIANA

WILSONVILLE

HARPERSVILLE

VINCENT

LEEDS

OAK MOUNTAIN

STATE PARK

INDIAN

SPRINGS
HOOVER

HELENA

PELHAM

ALABASTER

BIRMINGHAM

PROJECT NUMBER
FISCAL

YEAR

SHEET

NO.

TOTAL

SHEETS

4

422

2025SCP 59-976-25

211

PROPOSED COUNTY ROAD STRIPING 22

472

PARKWAY

BROOK HIGHLAND 

UNIT #4

PARKWAY

EAGLE POINT 

UNIT #5

CR-109

UNIT #7

(CR-26)

FULTON SPRINGS RD.

UNIT #2

CR-280

UNIT #6

ROAD

VALLEYDALE 

UNIT #3

NOT TO SCALE

64

(CR-64)

HILLSPUN RD.

UNIT #1

CR-47

UNIT #8

CR-46

UNIT #9

17

CR-69

UNIT #10

DRIVE

BROOK HIGHLAND 

UNIT #11

SITE LOCATION MAP



 

 

 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

KINGWOOD CHURCH

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

5

LENGTH 3,180 LF

BEGIN CR-95

END WILLOW POINT SUBDIVISION RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

UNIT #1 - HILLSPUN ROAD (CR-64)

C
R
-95

C
R
-9

5

R
O

Y
A

L
T

Y
 D

R

SCP 59-976-25



 

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

6

LENGTH 4,400 LF

BEGIN RR TRACKS NEAR QUARRY

END OLD HWY 31 RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

I-6
5

I-6
5

U
S
-31

OLD HWY 31

UNIT #2 - FULTON SPRINGS ROAD (CR-26)

SCP 59-976-25



LENGTH 3,200 LF

BEGIN RIVERCHASE PARKWAY

END PAVING JOINT AT I-65 NB ON RAMP RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

 

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

LOWE'S

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

7

UNIT #3 - VALLEYDALE ROAD

I-
6
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I-
6
5

R
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A
S

E
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K
W

Y

SCP 59-976-25



LENGTH 6,900 LF

BEGIN US-280

END
MAINTAINED PORTION

END OF SHELBY COUNTY RAISED PAVEMENT MARKERS. ADD CROSSWALK STRIPING AS DETAILED ON SHEET 8A.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

8

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

WALMART

(SEE SHEET 8A)

PROPOSED CROSSWALK LOCATION

UNIT #4 - BROOK HIGHLAND PARKWAY

US-280

S
R
-1

1
9

SCP 59-976-25



SIGNS
SPEED LIMIT

40 MPH 
RELOCATED 

 BY COUNTY FORCES
ALL SIGN WORK TO BE COMPLETED

REQ'D R1-5 SIGN

REQ'D R1-5 SIGN

(TO BE DONE BY COUNTY FORCES)
SPEED LIMITS SIGNS

RELOCATE EXISTING 40 MPH 

REQ'D YIELD MARKINGS

40
'

7'

X

X

X

20
0' 

MI
NI

MUM

7'

REQ'D YIELD MARKINGS

REQ'D CROSSWALK MARKINGS

*

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

8A

 

 

 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

UNIT #4 - BROOK HIGHLAND PARKWAY CROSSWALK DETAIL

BR
O

O
K 

H
IG

H
LAN

D
 P
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KW

AY

7'

SCP 59-976-25



LENGTH 2,300 LF

BEGIN US-280

END EAGLE POINT DRIVE RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

9

 

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

UNIT #5 - EAGLE POINT PARKWAY

U
S
-2

8
0

U
S
-2

8
0
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G
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E
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O
IN

T
 D

R

SCP 59-976-25



LENGTH 5,000 LF

BEGIN PAVING JOINT EAST OF CR-11

END US-280 IN CHELSEA RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

10

 

 

 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

SUPPLY

TRACTOR 

UNIT #6 - CR-280

U
S
-280

SCP 59-976-25



LENGTH 13,100 LF

BEGIN CR-49

END CR-55 RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

11

 

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

END STRIPINGBEGIN STRIPING

UNIT #7 - CR-109

C
R
-5
5

C
R
-4

9

SCP 59-976-25



LENGTH

BEGIN

END

OF CR-47 APPROACHING SR-145. SEE ALDOT STANDARD DRAWING FOR DETAILS.

SCOPE:  PLACE THERMOPLASTIC RUMBLE STRIPS ON BOTH SEGMENTS 
RUMBLE STRIPS - SEE DETAIL

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

12

 

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

(SEE SHEET 12A FOR DETAILS)

THERMOPLASTIC RUMBLE STRIPS

(SEE SHEET 12B FOR DETAILS)

THERMOPLASTIC RUMBLE STRIPS

UNIT #8 - CR-47

S
R
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4
5

S
R
-1

4
5

SCP 59-976-25



REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

12B

DRAWING FOR FURTHER DETAIL)

(SEE ALDOT STANDARD 

THERMOPLASTIC RUMBLE STRIPS

UNIT #8 - CR-47 (NORTHBOUND APPROACH)

S
R
-1

4
5

S
R
-1

4
5

400'
50'50'

100' 100'

NOT TO SCALE
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REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

12A

DRAWING FOR FURTHER DETAIL)

(SEE ALDOT STANDARD 

THERMOPLASTIC RUMBLE STRIPS

UNIT #8 - CR-47 (SOUTHBOUND APPROACH)

S
R
-1

4
5

S
R
-1

4
5

400'
50'50'

100'
100'

NOT TO SCALE
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LENGTH 12,500 LF

BEGIN CR-47

END CR-71 RAISED PAVEMENT MARKERS ALREADY COMPLETED BY COUNTY FORCES.

TRAFFIC CONTROL MARKINGS, AND TRAFFIC CONTROL LEGENDS. 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

13
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N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

UNIT #9 - CR-46

S
R
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S
R
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4
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C
R
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9
C

R
-4

7

C
R
-4
7

C
R
-7

1

CR-71

SCP 59-976-25



LENGTH 11,800 LF

BEGIN CR-74

END CR-36 RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

14

 

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

UNIT #10 - CR-69

CR-
36

CR-
74

C
R
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6

C
R
-3
9

CR-
39

CR-74

C
R
-3

9
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LENGTH 8,100 LF

BEGIN BROOK HIGHLAND PARKWAY

END END OF COUNTY MAINTENANCE RAISED PAVEMENT MARKERS.

TRAFFIC CONTROL MARKINGS, TRAFFIC CONTROL LEGENDS AND 

SCOPE:  RE-STRIPE ROADWAY. INCLUDES LONG LINE TRAFFIC STRIPE, 

REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

15

 

 

 
 

 SHELBY COUNTY

N

EW

S
NOT TO SCALE

BEGIN STRIPING

END STRIPING

BROOK 
HI

GHLAND 
PKW

Y

UNIT #11 - BROOK HIGHLAND DRIVE
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1
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REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

16

THERMOPLASTIC RUMBLE STRIP STANDARD DRAWING

SCP 59-976-25



REFERENCE PROJECT NO FISCAL YEAR

2025

SHEET NO

17

LANE CLOSURE / TRAFFIC CHANNELIZATION DEVICES DETAILS

SCP 59-976-25


