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THE SHELBY COUNTY COMMISSION 

NORTH-SOUTH CONNECTOR  

PHASE 2 

 

ADDENDUM NO.  3 

 

TO: ALL PROSPECTIVE CONTRACTORS AND SUPPLIERS 

 

The changes, modifications, clarifications and/or additions covered by and set forth in this 

Addendum No. 3 shall become part and be incorporated in the Specifications, Contract 

Documents, Bid Documents, and Plans for the above referenced project.   The Contractor shall 

include this Addendum as well as any previous and subsequent addenda that may be issued with 

his proposal Bid Documents as indicating his receipt and acceptance of its terms, requirements, 

and clarifications. 

 

The Contractor shall also acknowledge receipt of this addendum on page BD-16 of the 

Specifications-Contractual Documents. 

 

 

SPECIFICATIONS: 

 

1. Re: Page BD-16, Item 5, 30” M.J. Butterfly Valves and Boxes;  

Revision: Replace “Butterfly” with “Gate” and delete CL 250.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

BD-16  

BIDDER acknowledges receipt of the following ADDENDUM: 

                

                

 
 BIDDER agrees to perform all the work described in the Contract Documents for the 
following unit prices or lump sum: 
 
 Note: The Owner has Sales and Use Tax Exemption status under Alabama law. BIDS 

shall include only those taxes which are applicable based on this tax exemption 
status. See Special Provisions for “Application For Tax Certificate of 
Exemption”. 

 
ITEMS OF WORK 

BID SCHEDULE 

 

BASE BID 

 

ITEM QUANT UNIT DESCRIPTION UNIT PRICE TOTAL 

1 3,600 Linear 
Foot 

36” D.I. Slip Joint Pipe; 
CL 250 

 
$_______________ 

 
$_________________ 

2 560 Linear 
Foot 

36” D.I. Restrained Joint Pipe; 
CL 250 

 
$_______________ 

 
$_________________ 

3 120 Linear 
Foot 

30” D.I. Slip Joint Pipe; 
CL 250 

 
$_______________ 

 
$_______________ 

4 60 Linear 
Foot 

30” D.I. Restrained Joint Pipe; 
CL 250 

 
$_______________ 

 
$_______________ 

5 2 Each 30” M.J. Gate Valves and 
Boxes 

 
$_______________ 

 
$_________________ 

6 3.5 Tons Ductile Iron Fittings, All Sizes  
$_______________ 

 
$_________________ 

7 4 Each 36” Field Restraint Assembly, 
Extra 

 
$_______________ 

 
$_________________ 

8 3 Each Type “B” Air Relief Assembly  
$_______________ 

 
$_________________ 

9 1 Each Type “C” Air Relief Assembly  
$_______________ 

 
$_________________ 

10 100 Linear 
Foot 

8” PVC Drain for Type “C” 
Air Relief 

 
$_______________ 

 
$_________________ 

11 800 Linear 
Foot 

Polyethylene Encasement for 
D.I. Pipe 

 
$_______________ 

 
$_________________ 

12 1 Lump 
Sum 

Gas Crossing #1  
$_______________ 

 
$_________________ 


