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INDEX TO SHEETS
PROJECT NO. SCP 59-986-26 (EAST)

SHELBY COUNTY
SHEET NO. 1 TITLE SHEET
SHEET NO. 1A-1B PROJECT LOCATIONS
SHEET NO. 1C INDEX TO SHEETS
SHEET NO. 2-2C TYPICAL SECTIONS
SHEET NO. 2D UNIT DESCRIPTIONS
SHEET NO. 2E-2F PROJECT NOTES
SHEET NO. 2G-2H TRAFFIC CONTROL NOTES
SHEET NO. 3 SUMMARY OF QUANTITIES
SHEET NO. 3A-3D SUMMARY OF QUANTITIES PER UNIT
SHEET NO. 4-5 TRAFFIC CONTROL PLANS

THE FOLLOWING IS A LIST OF STANDARD OR SPECIAL DRAWINGS CONTAINED IN THE
ALABAMA DEPARTMENT OF TRANSPORTATION SPECIAL AND STANDARD HIGHWAY
DRAWINGS BOOKLET DATED 2026 WHICH APPLY TO THIS PROJECT:

INDEX NO. DRAWING NO. DESCRIPTION

20901 MB-209-1 DETAILS OF MOUNTING MAILBOXES (SHEET 1 OF 3)

20902 MB-209-1 DETAILS OF MOUNTING MAILBOXES (SHEET 2 OF 3)

20903 MB-209-1 DETAILS OF MOUNTING MAILBOXES (SHEET 3 OF 3)

68004 TO-107 DETAILS OF INTERSECTION AND TURNOUTS

68019 SSEC-1 STANDARD SUPERELEVATION OF CURVES (SHEET 4 OF 14)

70101 PS-701-6 DETAILS OF TRAFFIC STRIPING FOR TWO LANE HIGHWAY'S

70104 197-NPL DETAILS OF NO PASSING LINES FOR TWO LANE, TWO DIRECTION ROADWAY
70301 TCM-703 PAVEMENT LEGENDS & MARKINGS (SHEET 1 OF 2)

70302 TCM-703 PAVEMENT LEGENDS & MARKINGS (SHEET 2 OF 2)

70308 CW-703 TYPICAL CROSSWALK LAYOUTS AND DETAILS

70311 SC-703 TYPICAL SCHOOL ZONE CROSSING PROTECTION SIGNING AND MARKINGS
70501 PM-705-1 DETAILS OF PAVEMENT MARKERS CLASS A, A-H & B

70504
71017
71032

71069
71090
71091
71092
71093
71094
71095
73030
73501
73504
73507
74007
74201
74202
74203

PM-705-2 DETAILS SHOWING APPLICATION OF PAVEMENT MARKERS

IHS-710-12 DETAILS OF ROADWAY SIGN POST (SMALL CHANNEL AND TUBULAR SECTION)

IHS-710-21 DETAILS FOR LOCATION AND MOUNTING STANDARD FLAT PANEL SIGNS ON
U-CHANNEL AND TUBULAR POSTS

SHS-10 STANDARD HIGHWAY SIGNS
SHS-26 STANDARD HIGHWAY SIGNS
SHS-27 STANDARD HIGHWAY SIGNS
SHS-28 STANDARD HIGHWAY SIGNS
SHS-29 STANDARD HIGHWAY SIGNS
SHS-30 STANDARD HIGHWAY SIGNS
SHS-31 STANDARD HIGHWAY SIGNS

T.S.D.-730-11 LOOP WIRE INSTALLATION

RRX-107-1 RAILROAD CROSSING PASSIVE WARNING - SIGNS AND PAVEMENT MARKINGS
RRX-107-2 RAILROAD CROSSING ACTIVE WARNING - SIGNS AND PAVEMENT MARKINGS
RRX-107-3 DIMENSIONS FOR RAILROAD CROSSING SIGNS, SIGNALS, AND MARKINGS
TCD-100 DETAILS FOR TRAFFIC CHANNELIZATION DEVICES

PCMS-710 DETAILS OF PORTABLE CHANGEABLE MESSAGE SIGNS (SHEET 1 OF 3)
PCMS-710 DETAILS OF PORTABLE CHANGEABLE MESSAGE SIGNS (SHEET 2 OF 3)
PCMS-710 DETAILS OF PORTABLE CHANGEABLE MESSAGE SIGNS (SHEET 3 OF 3)
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PROJECT NO. SCP 59-986-26 (EAST)
SHELBY COUNTY

TYPICAL SECTION 10E  Queen Road
APPLIES TO UNITS:

PROPOSED PAVEMENT IN-PLACE SHLD

WIDTH VARIES

' , IDTH VARIES
1 —I_ 1 - w

B
LEGEND

ITEM UNIT

(D 424A-361 TON

() 424B-650 TON

(6) 424B-658 TON

A

B

DESCRIPTION

REQ'D SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3/4" MAXIMUM
AGGREGATE SIZE MIX, ESAL RANGE C/D (165 LBS/SY: REFER TO SHEET 2D FOR RATES)

REQ'D SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, 3/4" MAXIMUM

AGGREGATE SIZE MIX, ESAL RANGE C/D (220 LBS/SY OR AS DIRECTED BY ENGINEER)

REQ'D SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, LEVELING, 3/4" MAXIMUM
AGGREGATE SIZE MIX, ESAL RANGE C/D (THICKNESS VARIES AS DIRECTED BY ENGINEER)

IN-PLACE CRUSHED AGGREGATE BASE (RETAIN)
PERMANENT SHOULDER WORK TO BE PERFORMED BY SHELBY COUNTY

IN-PLACE SHOULDER (RETAIN)

NOT TO SCALE




END PAVING AT

el -
RAILROAD APRON (WIDTH VARIES)
SEE SHEET 2C
FOR DETAILS
EXISTING RAILROAD
(RETAIN)

TYPICAL SECTION
PROJECT NO. SCP 59-986-26 (EAST)

SHELBY COUNTY

SKETCH SHOWING RESURFACING AT RAILROAD CROSSINGS:

CROSSING NO: 904939T (Dusty Hollow Road - Norfolk Southern)
728309P (CR-469 - Norfolk Southern)

RAILROAD DYNAMIC ENVELOPE
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LEGEND

ITEM

(1) 424A-361
®

UNIT

TON

DESCRIPTION

REQ'D SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3/4" MAXIMUM

AGGREGATE SIZE MIX, ESAL RANGE C/D (SEE SHEET 2D FOR APPLICATION RATES)

IN-PLACE PAVEMENT (RETAIN OR PLANE AS REQUIRED)

END PAVING AT

RAILROAD APRON

SEE SHEET 2C
FOR DETAILS

NOT TO SCALE




LEGEND

ITEM

(D) 424A-361

®

UNIT

TON

TYPICAL SECTION PROIECTNUMBER | KBCOL | ST | e
PROJECT NO SCP 59'986‘26 (EAST) SCP 59-986-26 (EAST) 2026 2C 5
SHELBY COUNTY

END OF UNIT OR BRIDGE

. 150" OR AS DIRECTED
BY THE ENGINEER

& |

|
\— EXISTING PAVEMENT

EXISTING PAVEMENT TO BE REMOVED IN A SUFFICIENT
AMOUNT TO ALLOW FOR FULL DEPTH OVERLAY. THIS
WORK TO BE A SUBSIDIARY OBLIGATION OF THE
OVERLYING LAYER AS DIRECTED BY THE ENGINEER.

SKETCH SHOWING PAVEMENT TIE AT BEGIN/END OF UNIT,
AT BRIDGE ENDS AND RR X-INGS

DESCRIPTION
REQ'D SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, %" MAXIMUM
AGGREGATE SIZE MIX, ESAL RANGE C/D (SEE SHEET 2D FOR APPLICATION RATES)

IN-PLACE PAVEMENT (RETAIN OR PLANE AS REQUIRED)
NOT TO SCALE




Unit Descriptions

County Named and Numbered Roads

Unit # Road Number / Name & Description Length Width Comments % E
= (&
(7.9 I
°|5
1E |CR-71 - From CR-47 to CR-46 24,460 21 Patch, "G" Treat, Spot Level, Seal 165# 3/4" Mix, Restripe g b
DI
213
2E |Woodland Drive - From CR-71 to Roads End 1,170 18 Patch, "G" Treat, Seal 165# 3/4" Mix 2 o
ol ped
2 |2
-
3E |CR-415 (River Front Street) - From CR-71 to 1st Avenue 260 18 Patch, "G" Treat, Seal 165# 3/4" Mix, Restripe ~ (®
4E |Willow Lane - From CR-71 to end of maintenance 1,005 18 Patch, "G" Treat, Seal 165# 3/4" Mix, Restripe
SE |CR-408 - From CR-71 East to Roads End 2,640 18 Patch, "G" Treat, Seal 165# 3/4" Mix, Restripe
6E  [Christy Drive - From CR-71 East to CR-408 1,480 17 Patch, "G" Treat, Seal 165# 3/4" Mix, Restripe
7E  |Dusty Hollow Road - South off of SR-70 just West of Columbiana 5,495 18 Patch, "G" Treat, Spot Level, Seal 165# 3/4" Mix, Restripe -
=
DS
8E |Vantana Drive - Off of Dusty Hollow Road 1,280 18 "G" treat, Spot Level, Seal 165# 3/4" Mix S :
o )
=
9E |CR-28 - From SR-145 East to Roads End 11,500 21 Patch, "G" treat, Spot Level, Seal 165# 3/4" Mix, Restripe
10E |Queen Road - Realigned portion at Joinertown Road 750 22 220# Binder Layer, Spot Level, Seal 165# 3/4" Mix, Stripe
11E |CR-56 - From CR-55 to CR-61 4,620 19 Patch, "G" Treat, Spot Level, Seal 165# 3/4" Mix, Restripe
12E |Mallary Road - East off SR-25 just North of Wilsonville 6,150 21 Patch, "G" Treat, Spot Level, Seal 165# 3/4" Mix, Restripe
13E |CR-47 - From CR-49 to 47/39 Realignment joint 13,830 28-40 Patch, "G" treat, Spot Level, Seal 185# 3/4" Mix, Restripe
wn
g
14E |CR-469 - From SR-25 to May Street Connector 3,460 10-14 Patch, "G" Treat, Spot Level, Seal 165# 3/4" Mix, Restripe ls e
Z
=
1SE |Sun Valley Circle - Loop off of CR-55 in Sterrett 2,390 12 Patch, "G" treat, Spot Level, Seal 165# 3/4" Mix, Restripe
16E |CR-57 - From Highway 25 to Highway 59 12,000 21 Patch, "G" treat, Spot Level, Seal 165# 3/4" Mix, Restripe

Rebuild Alabama
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SCP 59-986-26 (EAST) 2026 2E
PROJECT NOTES
PROJECT NO. SCP 59-986-26 (EAST)
SHELBY COUNTY

THE MINIMUM REQUIREMENTS FOR PAVING OF TURNOUTS SHALL BE AS FOLLOWS, UNLESS
OTHERWISE DIRECTED BY PROJECT ENGINEER:

a. CITY STREETS, COUNTY ROADS AND STATE HIGHWAY S--PAVE TO THE BACK OF RADIUS WITH
JOINTS MILLED BY MILLING MACHINE FULL WIDTH AS DESIGNATED BY PROJECT ENGINEER.

b. BUSINESS DRIVEWAY S--PAVE TO THE BACK OF THE EXISTING SHOULDER.
c. ALL OTHER TURNOUTS (INCLUDING RESIDENTIAL NON-CONCRETE DRIVEWAYS)--PAVE A MINIMUM OF 3'.
ALL CONCRETE DRIVEWAYS SHALL BE PAVED A MINIMUM OF 3' AT ENGINEER'S DISCRETION.

d. PARTICULAR ATTENTION WILL BE GIVEN TO THE SLOPE OF ALL DRIVES EITHER RESIDENTIAL
OR COMMERCIAL TO ASSURE EASY PASSAGE ON AND OFF THE ROADWAY. IT WILL BE THE
RESPONSIBILITY OF THE CONTRACTOR TO EITHER MAKE NECESSARY ADJUSTMENTS
DURING ONGOING PHASES OF PAVING OPERATION OR ADJUST AT A LATER DATE AS
DIRECTED BY THE PROJECT ENGINEER.

RESURFACING OVERLAYS SHALL MATCH EXISTING CROSS-SLOPE UNLESS DIRECTED OTHERWISE BY THE
PROJECT ENGINEER.

ALL SHOULDERS ON ALL UNITS SHALL BE CLIPPED AND BROOMED TO THE ENGINEER'S SATISFACTION
PRIOR TO ANY AND ALL RESURFACING.

ALL EXCESS STONE WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO REMOVE FROM
INTERSECTIONS, PARKING LOTS, DRIVEWAYS, AND ALL PUBLIC PROPERTIES. ALL EXCESS STONE
SHALL BE REMOVED DAILY, UNLESS OTHERWISE DIRECTED BY THE PROJECT ENGINEER.

ALL SUBDIVISION UNIT TRUCK LOAD LIMITS SHALL BE IN ACCORDANCE WITH SHELBY COUNTY,
TRUCK WEIGHT ORDINANCE (9 TONS PER AXLE). TRUCK WEIGHTS MAY BE RESTRICTED ON
OTHER UNITS AT SHELBY COUNTY'S DISCRETION.

ITEM 424B-658, BITUMINOUS CONCRETE PLANT MIX, LEVELING %" MAX ESAL C/D
SHALL BE APPLIED AS DIRECTED BY THE PROJECT ENGINEER.

CONTRACTOR SHALL TIE BEGINNING AND ENDING OF PROJECT AND AT BRIDGE CROSSINGS
AS SHOWN IN THE SKETCH ON SHEET 2C.

MOBILIZATION AND CONSTRUCTION FUEL SHALL BE SUBSIDIARY OBLIGATION OF THE CONTRACT.

EXCESS MATERIAL THAT CANNOT BE USED TO FLUSH SLOPES WITHIN A PROJECT AREA SHALL BE
WASTED AS DIRECTED BY THE PROJECT ENGINEER.

CONTRACTOR IS ULTIMATELY RESPONSIBLE FOR THE CONTINUOUS AND PROPER OPERATION OF
ALL EXISTING UTILITIES. THE COUNTY SHALL COORDINATE RELOCATION OF UTILITIES WITH THE
AFFECTED UTILITY COMPANIES.

CONTRACTOR IS RESPONSIBLE FOR MAKING CONTACT WITH LOCAL WATER AUTHORITIES AND OBTAINING
PERMISSION OR A METER WITH WHICH TO ACQUIRE WATER FOR USE DURING THE PROJECT.

BASE LAYER COMPACTION SHALL MEET 100% OF THE MAXIMUM THEORETICAL DENSITY OF THE
MATERIAL SPECIFIED TO THE SATISFACTION OF THE COUNTY ENGINEER.

ITEM 405A-000 SHALL BE MECHANICALLY APPLIED TO ACHIEVE UNIFORM DISTRIBUTION. HAND
APPLICATION WILL BE ALLOWED ONLY ON TURNOUTS AND INTERSECTIONS.

UNITS #1E (CR-71) & #13E (CR-47) ARE DESIGNATED AS REBUILD ALABAMA ACT UNITS. THE CONTRACTOR
SHALL INSTALL REBUILD ALABAMA SIGNAGE AT EACH END OF THE APPLICABLE UNITS PRIOR TO
CONSTRUCTION. DETAILS AND SPECIFICATIONS ON THE REQUIRED SIGN RA-1 ARE INCLUDED ON THE
ALDOT STANDARD DRAWING SHS-10, INDEX 71069. THE COST FOR THE PROCUREMENT AND INSTALLATION
OF THESE SIGNS IS SUBSIDIARY TO THE CONTRACT.

ANY MAILBOX RESETS REQUIRED TO COMPLETE THE WORK IN THIS CONTRACT SHALL BE
PERFORMED BY THE CONTRACTOR AND IS A SUBSIDIARY OBLIGATION OF THE CONTRACT.

ANY ROADWAYS WITH A TOTAL WIDTH OF LESS THAN 20' SHALL BE PAVED USING A MATERIAL
STRIKE OFF PLATE.
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PROJECT NOTES

PROJECT NO. SCP 59-986-26 (EAST)
SHELBY COUNTY

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO INVENTORY ALL IN-PLACE STRIPING, MARKINGS AND
LEGENDS AND REFERENCE THE LOCATIONS, SO THAT ALL REQUIRED STRIPING, MARKINGS AND LEGENDS
SHALL BE PLACED BACK IN THE SAME LOCATIONS AS THEY WERE BEFORE RESURFACING OPERATIONS
BEGAN. THE WORK INVOLVED IN INVENTORYING AND REFERENCING SHALL BE A SUBSIDIARY OBLIGATION
OF ITEM 701A-230. IF IN-PLACE STRIPING, MARKINGS AND LEGENDS DIFFER FROM REQUIREMENTS ON
STANDARD DRAWINGS OR THE MUTCD, THE PROJECT ENGINEER SHALL BE NOTIFIED BEFORE WORK BEGINS.

ALL PATCHING SHALL BE IN ACCORDANCE WITH ARTICLE 410.03(c) AND SUBARTICLE 410.09(a) AND COMPLETED
PRIOR TO RESURFACING. PATCHES SHALL BE A MINIMUM WIDTH OF 7'-0" AND MINIMUM DEPTH OF 4".
THE EXACT LOCATION, WIDTH, LENGTH, AND DEPTH SHALL BE DETERMINED BY THE ENGINEER.

IF A DROP OFF OCCURS IN A TRANSVERSE DIRECTION DURING THE CONSTRUCTION OF THIS PROJECT, THE
CONTRACTOR SHALL CONSTRUCT A TEMPORARY BITUMINOUS WEDGE AS DIRECTED BY THE ENGINEER.
THE WORK, IF REQUIRED, SHALL BE PAID FOR AS ITEM 424A-340 OR 424A-361 DEPENDING UPON

LOCATION OF WEDGE.

TEMPORARY TRAFFIC CONTROL MARKINGS SHALL BE USED FOR STOP LINES AND ARROWS ONLY. 4 INCH
TEMPORARY STRIPE SHALL BE USED FOR A TEMPORARY CHANNELIZING STRIPE AS DIRECTED BY THE ENGINEER.

ANY DAMAGE TO IN-PLACE PAVING, CURB AND GUTTER, SIDEWALK, GRASSING, ETC. SHALL BE REPAIRED
BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AT NO COST TO THE PROJECT.

ANY MANHOLE OR UTILITY RESETS NECESSARY TO COMPLETE THE WORK SHALL BE PERFORMED BY
THE CONTRACTOR. THE COST OF THIS WORK SHALL BE A SUBSIDIARY OBLIGATION OF THE CONTRACT.

REMOVAL OF PAVEMENT MARKERS PRIOR TO RESURFACING SHALL BE PERFORMED BY THE CONTRACTOR.
THE COST OF THIS WORK SHALL BE A SUBSIDIARY OBLIGATION OF THE CONTRACT.

THE PRIME CONTRACTOR SHALL INSTALL A MINIMUM OF 70% OF THE TOTAL TONNAGE REQUIRED FOR
ITEM 424A-361 UNLESS OTHERWISE APPROVED BY THE SHELBY COUNTY ENGINEER.

ALL PAY ITEM WORK SHALL BE PERFORMED WITH A SHELBY COUNTY INSPECTOR ON SITE.

THE CONTRACTOR WILL HAVE 15 WORKING DAYS AFTER THE CURING PERIOD TO INSTALL PERMANENT
TRAFFIC STRIPE AND PAVEMENT MARKERS. IF THESE ITEMS ARE NOT INSTALLED WITHIN 15 WORKING
DAYS AFTER THE CURING PERIOD, THE CONTRACTOR SHALL BE RESPONSIBLE FOR APPLYING TEMPORARY
APPLICATIONS EVERY MONTH UNTIL THE PERMANENT STRIPE IS COMPLETE. THIS NOTE SHALL ONLY APPLY
TO UNITS #1E (CR-71), #9E (CR-28), #11E (CR-56), #12E (MALLARY ROAD), & #13E (CR-47).

UNIT #13E (CR-47) SHOULD BE CONSIDERED FOR POSSIBLE NIGHT WORK DUE TO TRAFFIC VOLUMES.

THE CONTRACTOR SHALL PROVIDE AN OFF-DUTY POLICE OFFICER ON SITE FOR TRAFFIC

CONTROL WHEN WORKING AT NIGHT. ANY ADDITIONAL COSTS ASSOCIATED WITH NIGHT WORK
INCLUDING, BUT NOT LIMITED TO SIGNS, LIGHTS, POLICE OFFICERS, ETC. SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE CONSIDERED A SUBSIDIARY OBLIGATION

OF THE CONTRACT. THE CONTRACTOR SHALL NOTIFY THE SHELBY COUNTY HIGHWAY DEPARTMENT
A MINIMUM OF ONE MONTH IN ADVANCE OF ANY NIGHT WORK.

UNIT #13E (CR-47) SHALL HAVE NO LANE CLOSURES ALLOWED BETWEEN THE HOURS OF 6:00-8:30 AM
OR 4:00-6:00 PM UNLESS OTHERWISE DIRECTED BY THE PROJECT ENGINEER.

NO SECTION OF PAVEMENT SHALL BE LEFT OVERNIGHT WITHOUT TRAFFIC STRIPING OR RAILROAD
MARKINGS BEING IN PLACE. THIS INCLUDES BITUMINOUS TREATMENT "G" AND FINAL WEARING LAYER.

UNIT #13E (CR-47) SHALL BE INITIATED AND COMPLETED AFTER MAY 22, 2026 AND PRIOR TO AUGUST 7, 2026.
THE CONTRACTOR WILL BE ASSESSED A PENALTY OF $1,000.00 PER DAY FOR EACH DAY THAT
PAVING WORK ON THE SUBJECT UNITS IS PERFORMED OUTSIDE OF THE APPROVED DATES.

THE CONTRACTOR SHALL NOTIFY THE RAILROAD IN WRITING A MINIMUM OF 30 DAYS BEFORE

WORK IS TO BE PERFORMED WITHIN THE RAILROAD'S RIGHT-OF-WAY. THE CONTRACTOR SHALL

TAKE MEASURES TO PERMIT THE WORK AND SECURE CLEARANCE FROM THE RAILROAD BEFORE
PROCEEDING. THE CONTRACTOR SHALL COMPLY WITH THE RAILROAD'S SAFETY RULES FOR ANY
PERSONNEL WORKING ON THE RAILROAD'S RIGHT-OF-WAY. IT SHALL BE THE CONTRACTOR'S
RESPONSIBILITY TO TAKE ALL PRECAUTIONS NECESSARY NOT TO DAMAGE THE RAILROAD'S
PROPERTY. IF DAMAGE DOES OCCUR, THE CONTRACTOR WILL BE RESPONSIBLE FOR HAVING

THE PROPERTY CORRECTED OR REPLACED, WHICHEVER THE RAILROAD COMPANY DEEMS NECESSARY.

THE CONTRACTOR SHALL COMPLETE THE ENTIRE PROJECT BY OCTOBER 23, 2026. THE CONTRACTOR IS SUBJECT
TO PENALTY AS DEFINED IN ARTICLE 108.11 OF THE ALABAMA STANDARD SPECIFICATIONS 2022 EDITION IF ALL WORK
(INCLUDING SUBSIDIARY WORK) IS NOT COMPLETED BY SAID DATE.
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TRAFFIC CONTROL NOTES

PROJECT NO. SCP 59-986-26 (EAST)
SHELBY COUNTY

THE TRAFFIC CONTROL PLAN IS DEVELOPED IN CONFORMANCE WITH THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES PART 6, 2009 EDITION. THE TRAFFIC CONTROL DEVICES INDICATED
REPRESENT CONDITIONS KNOWN DURING PLAN DEVELOPMENT. IN THE EVENT ACTUAL PHYSICAL
CONDITIONS WARRANT ADDITIONAL TRAFFIC CONTROL DEVICES, THEY SHALL BE INSTALLED IN
CONFORMANCE WITH THE MUTCD PART 6 AS DIRECTED BY THE ENGINEER. COST SHALL BE

PAID FOR AS A SUBSIDIARY OBLIGATION.

THE CONTRACTOR WILL BE PERMITTED TO DEVELOP HIS OWN TRAFFIC CONTROL PLAN TO BE
USED IN LIEU OF THIS TRAFFIC CONTROL PLAN IF APPROVED BY THE ENGINEER. A CONTRACTOR
DEVELOPED TRAFFIC CONTROL PLAN SHALL BE A SUBSIDIARY COST OF THE CONTRACT.

THE CONTRACTOR SHALL ENSURE THAT ALL TRAFFIC CONTROL DEVICES ARE PLACED
AS REQUIRED IN THE TRAFFIC CONTROL PLANS AND ARE IN SERVICEABLE CONDITION
AT ALL TIMES.

ALL SIGNS AND BARRICADES MAY BE ADJUSTED BY THE ENGINEER FOR THE SAFETY OF THE
TRAVELING PUBLIC WHEN NECESSARY.

ADDITIONAL SIGNS MAY BE REQUIRED IF DEEMED NECESSARY BY THE ENGINEER. ADDITIONAL
ITEMS TO BE A SUBSIDIARY COST OF THE CONTRACT.

NO DIRECT PAYMENT WILL BE MADE FOR REMOVING, RELOCATING, OR COVERING OF IN PLACE
SIGNS, BARRELS, BARRICADES, OR OTHER TRAFFIC CONTROL DEVICES AS REQUIRED IN THIS
TRAFFIC CONTROL PLAN (SEE SPECIAL DRAWING NO. TCD-100 IN THE ALABAMA DEPARTMENT

OF TRANSPORTATION'S SPECIAL AND STANDARD HIGHWAY DRAWINGS, 2024 EDITION). COST TO BE
A SUBSIDIARY OBLIGATION OF THE CONTRACT.

THE QUANTITIES SHOWN ON THE TRAFFIC CONTROL PLAN SHEET ARE CONSIDERED TO BE THE
MINIMUM REQUIREMENT FOR HANDLING TRAFFIC AT ANY GIVE TIME DURING CONSTRUCTION.

THE CONTRACTOR IS TO REMOVE, RELOCATE, OR COVER DURING CONSTRUCTION AND THEN
RESET OR UNCOVER UPON COMPLETION OF A PARTICULAR SECTION ANY CONFLICTING
IN-PLACE ROADWAY SIGNS AS DIRECTED BY THE ENGINEER. COST TO BE A SUBSIDIARY
OBLIGATION OF THE CONTRACT.

ALL CONSTRUCTION SIGNS PLACED BEFORE WORK BEGINS SHALL BE COVERED WITH BLACK
PLASTIC OR SOME OTHER SUITABLE MATERIAL SO THAT THE SIGNS ARE NOT VISIBLE UNTIL
WORK IS IN PROGRESS.

ALL TRAFFIC CONTROL DEVICES SHALL BE A SUBSIDIARY COST OF THE CONTRACT.

ALL BLACK ON ORANGE CONSTRUCTION SIGNS SHALL BE FABRICATED USING TYPES IV OR VIII
FLUORESCENT ORANGE REFLECTIVE SHEETING MATERIAL FOR THE SIGN BACKGROUND.

DURING NON-WORKING HOURS NO EQUIPMENT OR MATERIAL SHALL BE PARKED OR STORED
CLOSER THAN 30 FEET TO THE EDGE OF ANY ROADWAY CARRYING TRAFFIC. WHEN THIS IS

NOT PRACTICAL, IT SHALL BE PLACED IN AN AREA APPROVED BY THE ENGINEER AND

DELINEATED BY REFLECTORIZED DRUMS. THIS INCLUDES STORAGE OF TRAFFIC CONTROL DEVICES
SUCH AS TRAILER MOUNTED OR OTHER TEMPORARY SIGNS, BARRICADES, DRUMS, ETC., WHICH ARE
NOT IN USE DURING NON-WORKING HOURS. THESE ARE TO BE FURNISHED BY THE CONTRACTOR
WITHOUT COST TO SHELBY COUNTY.
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TRAFFIC CONTROL NOTES
PROJECT NO. SCP 59-986-26 (EAST)
SHELBY COUNTY
712. WHERE THE LOCATION OF A REQUIRED SIGN FALLS IN A DRIVEWAY, SIDEWALK, BRIDGE, ETC.,

OR WHERE THE VISIBILITY OF A SIGN IS LIMITED TO THE TRAVELING PUBLIC, THE LOCATION
SHALL BE ADJUSTED AS DIRECTED BY THE ENGINEER.

713. THE CONTRACTOR SHALL PLACE ALL ADVANCE WARNING SIGNS BEFORE PROCEEDING WITH THIS WORK.

714. ALL VEHICLES, EQUIPMENT, PERSONNEL (EXCEPT FLAGGERS), AND THEIR ACTIVITIES, ARE RESTRICTED AT
ALL TIMES TO ONE SIDE OF THE PAVEMENT UNLESS OTHERWISE AUTHORIZED BY THE ENGINEER.

715. THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE ACCESS TO BUSINESSES AND RESIDENCES DURING
ALL PHASES OF CONSTRUCTION.

716. CONSTRUCTION SIGNS MOUNTED ON TEMPORARY SUPPORTS SHALL BE MOUNTED AT A MINIMUM
HEIGHTH OF 5 FEET.

717. FLAGGERS SHALL BE PROPERLY ATTIRED, EQUIPPED WITH STAFF MOUNTED STOP/SLOW PADDLES
IN SIGHT OF EACH OTHER OR HAVE DIRECT COMMUNICATION AT ALL TIMES. FLAGGER STATION
LOCATION MAY BE VARIED FROM THOSE SHOWN BASED ON ROADWAY CONDITIONS AT THE TIME
OF THE LANE CLOSURE.

718. FLAGGERS ARE TO BE USED WHEN DIRECTED BY THE ENGINEER. SIGNS SHALL BE PLACED AT
THE APPROPRIATE TIME AND SHALL BE COVERED OR REMOVED WHEN FLAGGERS ARE NOT ON
DUTY AND DURING NON-WORKING HOURS.

719. FOR MOVING OPERATIONS, THE TRAFFIC CONES MAY BE DELETED IF THE FLAGGERS ARE IN
SIGHT OF EACH OTHER OR IF A PILOT CAR IS USED ON A TWO LANE ROADWAY.

720. DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONTRACTOR
SHALL ADVISE THE MOTORISTS OF ANY EDGE OF PAVEMENT DROP-OFFS 3 INCHES OR GREATER BY
PLACING SHOULDER DROP-OFF SIGNS EVERY % MILE BEGINNING PRIOR TO THE WIDENING OR
RESURFACING. REQUIRED SHOULDER WORK TO ELIMINATE THE DROP-OFFS SHALL BE PURSUED
IN AN EXPEDITIOUS MANNER FOLLOWING THE WIDENING AND/OR RESURFACING.

721. DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONSTRUCTION
ZONE SHALL NOT BE LONGER THAN 2 MILES AT ANY GIVEN TIME.




Summary of Quantities

Pay Item Unit Quantity Description 5 E
401B111 SY 217,910 G-Treatment (With Polymer Additive) N %
405A000 Gal. 2,275 Tack Coat ; E
410H000 EA 2 Material Remixing Device z :?
424A361 Ton 18,680 Bit. Wearing Surface 3/4" Max - ESAL (C/D) a chg'
424A370 Ton 450 Widening - Bit. Wearing Surface 3/4" Max - ESAL (C/D) 2 E
424B650 Ton 210 Bit. Upper Binder 3/4" Mix - ESAL (C/D) = 1°
424B656 Ton 1,790 Patching - Bit. Upper Binder 1.5" Max - ESAL (C/D)
424B658 Ton 1,455 Leveling - Bit. Upper Binder 3/4" Max - ESAL (C/D)
701A011 Mile 1 Broken Yellow, Class 1, Type A Traffic Stripe (5" Wide)
701A016 Mile 2 Solid Yellow, Class 1, Type A Traffic Stripe (5" Wide) Lﬂ“
701A227 Mile 29 Solid White, Class 2, Type A Traffic Stripe (5" Wide) g g
701A230 Mile 27 Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide) g :b<
701A244 Mile 4 Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) EE.'
701B207 LF 500 Dotted, Class 2, Type A Traffic Stripe
701C002 Mile 4 Broken Temporary Traffic Stripe (Paint)
701C003 Mile 65 Solid Temporary Traffic Stripe (Paint)
703A002 SF 3,264 Traffic Control Markings, Class 2, Type A
703B002 SF 431 Traffic Control Legends, Class 2, Type A
703D002 SF 2,101 Temporary Traffic Control Markings (Paint) Cg
705A030 EA 36 Pavement Markers, Class A-H, Type 2-C ] &
705A032 EA 210 Pavement Markers, Class A-H, Type 1-B g
705A037 EA 1,857 Pavement Markers, Class A-H, Type 2-D
705A038 EA 160 Pavement Markers, Class A-H, Type 2-E




SUMMARY OF QUANTITIES

b
Required Asphalt Resurfacing 9 =
401B111 405A000 410H000 424A361 424A370 424B650 424B656 % g
=]
1
. . . . R . R O | &
G-Treatment Material 153::;‘&1“1?;/1:% W‘Z:a(l’(;zmgurlf;;te Bit. Upper lI),Tatdelll‘n]gimli;;:: g =
Unit # Road Number / Name (With Polymer Tack Coat .. . & Binder 3/4" Mix{ PP ! :E
Additive) Remixing Device| Max - ESAL 3/4" Max - ESAL (C/D) 1.5" Max - g =
(C/D) ESAL (C/D) ESAL (C/D) |2 |
=S
SY Gal. EA Ton Ton Ton Ton g Z
=N
~ | @
IE [CR-71 57,100 600 1 4,720 200 300
2E Woodland Drive 2,580 100 215 50
3E |CR-415 (River Front Street) 520 45 50
4E |Willow Lane 2,010 170 75
SE  |CR-408 5,280 200 440 50 -
;.
6E  |Christy Drive 2,800 100 235 50 lé) g
N o
7E  |Dusty Hollow Road 10,990 30 920 150 N §
o
8E Vantana Drive 2,560 20 215 =
9E |CR-28 26,850 250 2,220 225
10E  [Queen Road 160 210
I1E |CR-56 9,760 150 810 50
12E  |Mallary Road 14,350 200 1,190 400
13E |CR-47 46,920 400 1 4,350 250 125
N
14E |CR-469 5,000 100 415 100 g
W
(4"
> | =
IS5E  |Sun Valley Circle 3,190 100 265 125 Z
=
16E |CR-57 28,000 25 2,310 40
Totals: 217,910 2,275 2 18,680 450 210 1,790

Rebuild Alabama




SUMMARY OF QUANTITIES

ke
Required Asphalt Resurfacing 9 =
424B658 701A011 701A016 701A227 701A230 701A244 701B207 % g
=]
1
Leveling - Bit. | Broken Yellow, Solid Yellow, Solid White, Solid Yellow, Broken Yellow, Dotted. Class 2 g 8
. Upper Binder | Class 1, Type A | Class 1, Type A | Class 2, Type A | Class 2, Type A | Class 2, Type A > PN |
Unit# Road Number / Name 3/4" Max - Traffic Stripe Traffic Stripe Traffic Stripe Traffic Stripe Traffic Stripe Types?riTl;afﬁc g 3
ESAL (C/D) (5" Wide) (5" Wide) (5" Wide) (5" Wide) (5" Wide) P ~ &
=&
Ton Mile Mile Mile Mile Mile LF g Z
Z|e
1E |CR-71 300 10 10
2E  |Woodland Drive
3E |CR-415 (River Front Street)
4E |Willow Lane
SE  |CR-408
=1
»
. . 2
6E  |Christy Drive lé) g
[}
7E  |Dusty Hollow Road 150 = §
S
8E |Vantana Drive 50
9E |CR-28 175 5 3 2
10E  [Queen Road 50 1 1
I1E |CR-56 100 1 2
12E  |Mallary Road 250 3 3
13E |CR-47 250 5 5 1 500
N
14E  [CR-469 50 3
@wle
|-
I5E  |Sun Valley Circle 50 Z
=
16E |CR-57 30 5 5 1
Totals: 1,455 1 2 29 27 4 500

Rebuild Alabama




SUMMARY OF QUANTITIES

b
Required Asphalt Resurfacing 9 =
701C002 701C003 703A002 703B002 703D002 705A030 705A032 % g
=]
1
Broken . S 8
Temporar Solid Temporary| Traffic Control | Traffic Control Temporary Pavement Pavement g
Unit # Road Number / Name TraffiI; S triye Traffic Stripe | Markings, Class | Legends, Class 2,] Traffic Control | Markers, Class | Markers, Class lI\J :E
. P (Paint) 2, Type A Type A Markings (Paint)| A-H, Type 2-C | A-H, Type 1-B | & S,
(Paint) - |®
=S
Mile Mile SF SF SF EA EA 2|z
Zle
IE [CR-71 20 600 600
2E  |Woodland Drive
3E |CR-415 (River Front Street) 40
4E  (Willow Lane 40
SE  |CR-408
=
6E  |Christy Dri &
risty Drive [\
y S[=
7E  |Dusty Hollow Road 140 144 137 >
S
8E |Vantana Drive
9E |CR-28 10 64 64
10E  [Queen Road 40
I1E |CR-56 2 4
12E  |Mallary Road 6 160 137 160
13E |CR-47 2 15 2,000 100 1,000 36 210
N
14E |CR-469 10 100 50 100 g
Xle
A=~
IS5E  |Sun Valley Circle 40 40 Z
=
16E |CR-57 40
Totals: 4 65 3,264 431 2,101 36 210

Rebuild Alabama




SUMMARY OF QUANTITIES

©nI|A
. . O )
Required Asphalt Resurfacing = | =
705A037 705A038 n g
\©
el B
o |e
Pavement Pavement g @
Unit # Road Number / Name Markers, Class | Markers, Class .L, :E
A-H, Type 2-D | A-H, Type 2-E o |E.
~_~ o
=2
EA EA 2|z
=N
~ | ©
1E |CR-71 605
2E  |Woodland Drive
3E |CR-415 (River Front Street)
4E  (Willow Lane
S5E  |CR-408
=
6E  |Christy Drive lé) 9
[}
7E  |Dusty Hollow Road =) §
2
8E |Vantana Drive
9E |CR-28 303
10E  [Queen Road 19
11E |CR-56 116
12E  |Mallary Road 154
13E |CR-47 360 160
N
14E  [CR-469 4
@la
il IS
15E  |Sun Valley Circle Z
=]
16E |CR-57 300
Totals: 1,857 160

Rebuild Alabama




G20-4

PILOT CAR
FOLLOW ME

TAPER SHALL BE FORMED BY PLACING
ONE CONE PER FOOT OF LANE WIDTH.

e

T
ol

TRAFFIC CONTROL PLAN SHEET

250'
DESIRABLE

MATCH LI
n_

SEE TABLE 6E-1 OF THE MUTCD PART 6

‘B
§E
N
\

|

FOR DISTANCE OF FLAGGER STATION 50'MIN.
IN ADVANCE OF WORK SPACE \ 100' MAX. | 100" MIN.
TAPER

N

WORK AREA

TWO LANE HIGHWAY, ONE LANE CLOSURE

250"

MATCH LINE A

250 | 250

W20-1

REQUIRED SIGN SIZES
W20-7 W20-1 48" X 48"

— TRAFFIC CONTROL

FOR INTERSECTING

SIDE ROADS WITHIN
WORK AREA

|
| NOTE: THE W20-1 AND
|
|

WORK AREA

0ST

W20-7A SIGNS TO BE USED

W ON INTERSECTING ROADS
SHALL BE 36"X36" IN

L W207A SIZE. THE TEMPORARY

] MOUNTED W20-1 ROAD

i WORK AHEAD SIGN SHOWN

ON THE SIDE ROAD WILL

NOT BE REQUIRED IF ONE

IS ALREADY POST MOUNTED

ON THE SIDE STREET.

|

|

)7\ .
INTERSECTING

SIDE ROAD

LEGEND
TEMPORARY MOUNTED SIGN

POST MOUNTED SIGN

K

b

A\ CONE WITH BALAST
1 FLAGGER

W20-4 43" X 48"
W20-7 48" X 48"
G20-4 36" X 18"

DESIGN BUREAU SPECIAL DRAWING

DETAILS FOR TRAFFIC CONTROL FOR
RESURFACING TWO LANE HIGHWAYS

DRAWN BY: - TNDEX NO,
DATE DRAWN: SPECIAL PROJECT DETAIL
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TEMPORARY TRAFFIC CONTROL PLAN SHEET

PAVEMENT WIDENING
OR S 5 >

TRAVELWAY
i

-3 EDGE OF PAVEMENT \

\ EDGE OF PAVEMENT

DRUMS @
50" INTERVALS

BEGIN TAPER

WEDGE MATERIAL TO BE
SUBSIDIARY OBLIGATION
OF THE ADJACENT LAYER

: SEE NOTE NO 2
REFLECTORIZED CHANNELIZING 50!
DRUMS
2
I._-| ° °

(FOR USE WHERE EXCAVATION HAS BEEN DONE,
BUT WIDENING IS NOT COMPLETED BY NIGHTFALL OR WHERE PAVEMENT
DROP OFF OF RESURFACING PROJECTS IS 3" OR MORE AT NIGHTFALL)

LYPICALFOR DROP-OFE AT EDGE OF PAVEMENT

NOTES:

2. DRUMS TO BE AS FAR AS PRACTICAL FROM EDGE OF PAVEMENT,
MINIMUM DESIRABLE DISTANCE IS 15 FEET FOR FREEWAY TYPE

NOTE: FACILITIES AND 10 FEET FOR OTHER FACILITIES. FOR UNUSUAL

THE CONTRACTOR IS TO CONSTRUCT A WEDGE OF UNCLASSIFIED
EXCAVATION OR CRUSHED AGGREGATE BA
AND REMOVAL SHALL BE A SUBSIDIARY OBLIGATION OF THE
ADJACENT LAYER.

E . THE COST OF PLACING SPAC

CONDITIONS, SUCH AS SPECIAL EQUIPMENT OR LIMITED AVAILABLE
, DIMENSIONS LESS THAN DESIRABLE SHALL BE AS DIRECTED
BY THE ENGINEER.

CHANNELIZING DRUMS SHALL BE PLACED AT 50 FT INTERVALS. 3.  ALL DEVICES TO BE FURNISHED BY THE CONTRACTOR WITHOUT

COST TO THE COUNTY.

REFLECTORIZED CHANNELIZING DRUMS

ALONG THE EQUIPMENT PARKIN:

' N\ R

1. SEE GENERAL TRAFFIC CONTROL PLAN NOTE NO. 711

G AREA.

NN

(sta) 97-986-6S dOS

ON LOAfOdd HONHIAITT

R5-1 30" X 30"
R11-2 48" X 30"
R11-3a 60" X 30"

° ° W1-6 48" X 24"
ROAD M4-10 48" X 18"

CLOSED, SIGN

BE=E=-

DETAILS FOR TYPICAL PLACEMENT OF TYPE
LWL BARRICADES INSIDE OF CLEAR ZONE

LES

WI1-6 48" X 24"
M4-10 48" X 18"

R5-1 30" X 30" SIGN

R11-2 48" X 30"
R11-3a 60" X 30"
SIGN

DETAILS FOR TYPICAL PILACEMENT OF TYPE

1 SLOPE OF STRIPES ON BARRICADES SHALL BE IN ACCORDANCE WITH SECTION 6F.68 OF THE MUTCD AND DRAWING B-107-2.

2. TF SIGNS ARE REQUIRED TO BE USED IN CONJUNCTION WITH TYPE IIT BARRICADES TO BE PLACED INSIDE THE CLEAR ZONE, THEY SHALL BE POST MOUNTED

TO THE SIDE OF THE BARRICADES AS SHOWN

3. IF ROAD CLOSED OR DETOUR SIGNS ARE REQUIRED TO BE USED WITH TYPE III BARRICADES TO BE PLACED OUTSIDE THE CLEAR ZONE, THEY SHALL BE PLACED

ON THE TOP OF THE BARRICADES NEAREST THE DETOUR,

920¢

AVAA TVOSIH

—
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