
 Chad Scroggins  David D. Willingham, PE 
County Manager         County Engineer 
 (205) 670-6500           (205) 669-3880 

  SHELBY COUNTY 

HIGHWAY DEPARTMENT  
506 HIGHWAY 70 

COLUMBIANA, ALABAMA 35051 
(205) 669-3880 

www.ShelbyAL.com 
 

June 26, 2023 
 

MEMORANDUM 
 
TO:  Prospective Bidders 
 

FROM:    Cody Long, P.E., PTOE 
Chief Civil Engineer 

 
The following shall be made a part of this bid proposal as if it were included in the original proposal. 
 
PRE-BID MEETING 
There will be no pre-bid meeting for this project.  Requests for information shall be accepted from bidders 
until July 12, 2023 at 2:00PM.  Bidders with questions may submit them via email, mail, telephone, or in 
person at the Office of the Shelby County Engineer located at 506 Highway 70, Columbiana, AL 35051. 
 
INSURANCE AND LICENSING REQUIREMENTS 
The Shelby County Commission shall not execute this contract until the successful bidder has supplied in 
a timely manner, as outlined in the attached Contract Specifications: 

A. A Section 84 State/County privilege license and all other required license(s). 
B. Proof of Insurance containing additional coverage for the Shelby County Commission, its 

successors, or assigns. 
 
IMMIGRATION COMPLIANCE REQUIREMENTS 
The successful bidder shall comply with current Shelby County vendor requirements for Immigration Law 
Compliance.  This includes but is not limited to the E-Verify MOU (Memorandum of Understanding).  
Required documents and further information are on the Shelby County website: www.shelbyal.com.   
 
Sales Tax Exemption 
The purchase of construction materials used on this project pertains to the construction of highways, 
roads, or bridge projects.  Based upon guidance from the Alabama Department of Revenue, the purchase 
of construction materials for this project are exempt from sales tax and project should be bid as such.  It 
is the responsibility of the Contractor to comply with all applicable state laws concerning sales tax.  It is 
also the responsibility of the Contractor to prepare and file tax-exempt certifications as required by the 
Alabama Department of Revenue.  
 
DISQUALIFICATION OF BIDS 
Bids may be disqualified before awarding of the Contract for any of the following: 

A. Failure to mark envelope as required; 
B. Failure to sign or notarize the bid document; 
C. Failure to include requested information for other details of the bid; or, 
D. Failure to include bid bond. 
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METHOD OF AWARD 
The award will be made to the lowest responsible bidder meeting specifications.  It is not the policy of the 
Shelby County Commission to purchase on the basis of low bid only.  Quality, conformity with 
specifications, purpose for which required, terms of delivery, and past service and experience are among 
the factors that may be considered in determining who the responsible bidders are. 
 
The Shelby County Commission reserves the right to award this Contract for each item if in the best 
interest of the Shelby County Commission.  Upon awarding of this Contract and bid, the Shelby County 
Commission receives the sole right to end said Contract at its sole discretion. 

 
 



LEGAL NOTICE 
NOTICE TO CONTRACTORS 

 
Sealed bids will be received to Project No. SCP 59-940-23 by the Shelby County Commission at 
the Office of the County Manager, Conference Room, Shelby County, 200 West College Street 
Columbiana, Alabama  35051 until 2:00 p.m. Wednesday July 19, 2023, and at that time publicly 
opened on the items listed below.  Description of items of proposed work is as follows: 
   
  Network Device, Type C (FMES), 729C-020 
  Network Device, Cellular Modem, 729C-200 
  Camera, Dome, 729D-200 

Furnishing and Installing Traffic Control Unit, 730C-000 
Controller Unit, Type NEMA, 730R-151 

 
This bid is intended to comply with the Rebuild Alabama Act, No. 2019-2, and Alabama Code 
Title 39,of the Alabama Public Works Law.  Bidders shall be required to comply with the 
provisions of the Rebuild Alabama Act, No. 2019-2 and Title 39 of the Alabama Code regardless 
if the requirement is explicitly detailed in the bid proposal or not.  
 
There will be no pre-bid meeting for this project.  Requests for information shall be accepted 
from bidders until July 12, 2023 at 2:00PM.  Bidders with questions may submit them via email, 
mail, telephone, or in person at the Office of the Shelby County Engineer located at 506 
Highway 70, Columbiana, AL 35051. 
 
Plans and proposals will be available on Shelby County’s E-Bid portal beginning at 10:00 a.m. 
Wednesday, June 28, 2023.  
 
 
 
 
 
 
 



PROPOSAL FOR 
TRAFFIC SIGNAL/ITS UPGRADES ON HWY 52 IN 

PELHAM, ALABAMA 
PROJECT NUMBER SCP 59-940-23 

 
 
        DATE___________________ 
 
PROPOSAL  
____________________________________________________________________ 
 
LICENSE 
NUMBER___________OF_____________________________________________________ 
 
For traffic signal and ITS equipment upgrades along Shelby County Highway 52 in the City of 
Pelham in the County of Shelby, State of Alabama. 
 
 The plans are composed of drawings identified as follows:   
 
   SHELBY COUNTY PROJECT NO. SCP 59-940-23 
 
 The specifications are hereto attached. 
 
TO THE SHELBY COUNTY ENGINEER: 
 
 SIR:   The following proposal is made on behalf of the undersigned and no others.  
Evidence of authority to submit the proposal is herewith furnished. 
 
The undersigned has carefully examined the plans for this project, the State of Alabama highway 
Department Standard Specifications, 2023 Edition, including the special provisions hereto 
attached, and has also personally examined the work site. On the basis of the specifications and 
plans, the undersigned proposes to furnish all necessary machinery, tools, apparatus and other 
means of construction, and do all the work and furnish all material in the manner specified. 
 
The undersigned further agrees to complete the entire project within 60 working days of 
the execution of this agreement. 
 
The undersigned understands that the quantities below are approximate only and are subject to 
either increase or decrease and hereby proposes to perform any increased or decreased quantities 
of work in accordance with said Specifications.  The undersigned further understands and 
specifically agrees that in making this proposal, in case of error in the extension of prices in 
the bid, the unit price will govern. 
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Section B:   CONTRACTOR’S CERTIFICATION 
 
The Contractor proposes to perform all “Force Account or Extra Work” that may be required on 
the basis provided in the Specification hereto attached, and to give such work personal attention 
in order to see that it is economically performed. 
 
The contractor further proposes to execute the Contract Agreement in a form to be attached as 
soon as the work is awarded to the Contractor and to begin and complete the work within the 
respective time limit provided for in the Specifications hereto attached. 
 
The Contractor also proposes to furnish a Performance Bond, acceptable to the County, in an 
amount equal to the total amount of the Contract.  This bond shall serve not only to guarantee the 
completion of the work but also guarantee the excellence of both workmanship and materials 
until the work is finally accepted. 
 
The Contractor encloses a certified check or bid bond for the lesser of 5 percent (5%) or $10,000. 
The contractor hereby agrees that in case of failure to execute a Contract and furnish 
performance bonds within ten (10) days after notice of award, the awarding authority shall retain 
from the proposal guaranty, if it a certified check, or recover from the principal and/ or the 
sureties, if the guaranty is a bid bond, the difference between the amount of the Contract as 
awarded and the amount of the proposal of the next lowest acceptable bidder.  If no other bids 
are received, the full amount of the proposal guaranty shall be so retained and / or recovered as 
Liquidated Damages for such default.  It is understood that in case the work is not awarded to the 
Contractor, the proposal guaranty, if a certified check, will be returned as provided in the State of 
Alabama Highway Department Standard Specification, 2023 Edition. 
 
COLLUSION 
 
It is further certified that neither the person, firm, partnership or corporation submitting this bid, 
nor any of their officers, have directly or indirectly entered into any agreement, participated in 
any collusion or otherwise taken any action in restraint of free competitive bidding in connection 
with this contract. 
 
BEST MANAGEMENT PRACTICES PLAN  
 
When a BMP is not required on a project, the following certification shall not apply.  When a 
BMP is required, it will be covered by a Special Provision or Supplemental Specification and 
included in the proposal, and the following certification shall apply and the contractor shall mark 
any documents he proposes to use other than #1 and #2: 
 
I certify that I am aware of the Best Management Practices for the prevention and minimization 
of nonpoint sources of pollution in storm water runoff contained and described in documents #1 
and #2, and other documents as marked below.  I certify that all appropriate pollution abatement / 
prevention facilities, and structural and nonstructural BMPs, as described in these documents, or 
Department approved equivalent BMPs will be implemented and maintained as needed at the 
facility in accordance with good engineering practices and ADEM regulations under the 
guidance of a qualified pollution prevention / control professional.  I understand that full 
implementation and regular maintenance of the BMPs will be requirements for coverage under 
the general permit.  I am aware there are significant penalties for submitting false information, 
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including possible fines and imprisonment for knowing violations.  I understand that, at the 
signing of the bid proposal, I become a co-permitee with the Department if awarded the Contract. 
 
1.  Alabama Nonpoint Source Management Program Document, as amended, prepared by 

ADEM, Wat3er Division - Mining and Nonpoint Source Section, in accordance with Section 
319 of the Federal Clean Water Act, as amended. 

 
2.  EPA Stormwater Pollution Prevention For Construction Activities, Office of Wastewater                                      
      Enforcement and Compliance, U.S. Environmental Protection Agency, Washington, D.C.   
      20460, as amended. 
 
 
___ Best Management Practices Plan - Magnolia Pipeline, Basin Pipeline Corporation,          
       2101 Sixth Avenue North, Birmingham, AL  35203. 
 
____Best Management Practices For Nonpoint Source Runoff Control, Mobile & Baldwin  
        Counties, Alabama, South Alabama Regional Planning commission, January 1989. 
 
____Best management Practices for Controlling Sediment and Erosion from Construction  
         Activities, Birmingham Regional Planning Commission, August 1980. 
 
____Best management Practices For Agricultural Nonpoint Source Control, Volume III- 
        Sediment, North Carolina Agricultural Extension Service, Biological and Agricultural 
        Engineering Department, North Carolina State University, August 1982. 
 
I further certify that I am the proper authorized individual or corporate official, as applicable, to 
make this certification that the above is true and correct and that I am the same person executing 
the Bid Bond on the following pages; and that I recognize, by signing this certification, I am also 
signing the contract proposal on behalf of the contractor in whose name the proposal is made, 
whether individual, partnership or corporation as might be applicable. 
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NOTE:  PROVIDED THE BID BOND ON THE FOLLOWING PAGES IS PROPERLY 
EXECUTED IN THE CONTRACTOR’S NAME, SIGNED BY THE PROPER OFFICER OF 
THE CONTRACTOR CORPORATION (OR INDIVIDUAL OR PARTNER, WHEN NOT A 
CORPOATION), THE PERSON EXECUTING THE BID BOND MAY MAKE THE 
FOREGOING CERTIFICATIONS BY SIGNING BEFORE A NOTARY PUBLIC AFTER 
BEING SWORN.  THE CERTIFICATIONS MUST BE PROPERLY SWORN TO, SIGNED 
AND NOTARIZED BELOW. 
 
 
 
 
Signature of Contractor:  If a contractor is INDIVIDUAL, signature of individual is required; I 
contractor is a CORPORATION, signature of proper corporate officer is required; if contractor is a 
PARTNERSHIP, signature of a partner is required; if contractor is JOINT VENTURE, appropriate 
signatures of all contractors are required. 
 
 
Legal  Name of Contractor: 
 
 
   (Partnership, Joint Venture, Corporation or Individual) 
 
 
By: __________________________________________________________________________ 
(Signature of Officer or Individual, as applicable, as signing Bid Bond) 
 
 
By: __________________________________________________________________________ 
IF JOINT VENTURE (Signature of Officers or Individual, as applicable, as signing Bid Bond) 
 
 
The foregoing certifications are sworn to and subscribed before me on this ______ day of 
________________________, 2023. 
 
 
                     _______________________ 
                                                                                              NOTARY PUBLIC 
 
 
PROPOSAL WILL NO BE ACCEPTED UNLESS THIS FORM IS USED AND SIGNED. 
FAILURE TO SUBMIT THIS SWORN STATEMENT, AS PART OF THE BID 
PACKAGE WILL BE CONSIDERED A NON-RESPONSIVE BID. 
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PROJECT NOTES 
 
1. The successful bidder, upon notification by the County, shall have ten (10) days to execute a 

contract pertaining to the scope of work as identified within this bid proposal package.  
Failure to do so shall result in forfeiture of the bidder’s bond subject to stipulations as 
provided herein. 

2. After the contract is signed and executed by both parties, the county Highway Department 
shall issue a "Notice to Proceed” to the successful bidder. Upon failure of the Contractor to 
complete the contract within 30 Working Days, the Contractor shall be assessed liquidated 
damages per Section 108.11 for Fixed Date Contracts.  A monthly time statement will be 
provided.  If for any reason the contractor feels that they have been delayed by any actions 
on the County’s part, or for something he or she feels is beyond their control, the contractor 
shall, within fifteen days of said delay, provide the County in writing of a request to extend 
time. 

3. The contractor shall use any means necessary as required by his Best Management Practices 
plan or as specified by the engineer. Pay items for this will be added if they become 
necessary during construction. 

4. Shelby County Reserves the right, in its sole discretion, to waive compliance with any non-
material bid specification which it deems to be of no material consequence to the project. 
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SPECIAL PROVISIONS 
SCP 59-940-23 
SHELBY COUNTY, ALABAMA 
 
The following clauses are a part of these specifications and have been prepared subsequent to the 
foregoing.  In case of conflict, the following are to take precedence: 
 
Delay Begin Work Date (County Projects) 22GA0006 
Roadway Signs     22GA0013 
Moving and Covering Traffic Control Signs 22GA0015 
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COLLUSION AFFIDAVIT 
 
STATE OF ALABAMA    PROJECT NO. SCP 59-940-23 
COUNTY OF SHELBY       
       LETTING DATE: July 19, 2023 
 
I certify that ____________________________________________________(Name of 
Contracting Firm) has not, either directly or indirectly entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of free competitive bidding in connection 
with the Contract. 
 
      Signed:______________________________ 
       (Name of Contracting Firm) 
 
 
      By:__________________________________ 
 
Sworn to and subscribed before me this _________day of ___________________, 2023. 
 
 
      __________________________________ 
      Notary Public 
 
 
(Note: Proposals will not be accepted unless this form of certificate is used.  This certificate must 
be submitted in duplicate and two original copies are included for your convenience.  Please 
leave attached in your bidding form.) 
 
Failure to execute this Affidavit shall be cause for rejection of this Bid. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Project: SCP 59-940-23

Contractor:

Item Description Units
Est. 

quanity
Unit Price Extended

729C-020 Network Device, Type C (FMES) EACH 5
729C-110 Network Device, Unlicensed WMES EACH 4
729C-200 Network Device, Cellular Modem EACH 1
729D-200 Camera, Dome EACH 2

730C-000
Furnishing and Installing Traffic Control Unit (Hwy 52E at Hwy 
33)

LUMP SUM 1

730C-001
Furnishing and Installing Traffic Control Unit (Hwy 52E at I-65 
SB Ramp)

LUMP SUM 1

730C-002
Furnishing and Installing Traffic Control Unit (Hwy 52E at I-65 
NB Ramp)

LUMP SUM 1

730C-003
Furnishing and Installing Traffic Control Unit (Hwy 52E at Hwy 
35)

LUMP SUM 1

730C-004
Furnishing and Installing Traffic Control Unit (Hwy 52E at 
Racquet Club Pkwy/Huntley Pkwy)

LUMP SUM 1

730R-151 Controller Unit, Type NEMA EACH 5

ANNUAL GUARDRAIL SAFETY REPAIR & REPLACEMENT PROJECT ALONG 
COUNTY ROADWAYS IN

SHELBY COUNTY, ALABAMA

TOTAL:

Shelby County Highway Department Project Bid Form
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