
 

 

March 17, 2021 

 

PROPOSAL FOR THE PAVING AND RESURFACING 

OF VARIOUS COUNTY ROADS IN  

SHELBY COUNTY, ALABAMA 

PROJECT NUMBER SCP 59-923-21 

 

 

        DATE___________________ 

 

PROPOSAL  

____________________________________________________________________ 

 

LICENSE 

NUMBER___________OF_____________________________________________________ 

 

For Paving and Resurfacing various County Roads in the County of Shelby, State of Alabama. 

 

 The plans are composed of drawings identified as follows:   

 

   SHELBY COUNTY PROJECT NO. SCP 59-923-21 

 

 The specifications are hereto attached. 

 

TO THE SHELBY COUNTY ENGINEER: 

 

 SIR:   The following proposal is made on behalf of the undersigned and no others.  

Evidence of authority to submit the proposal is herewith furnished. 

 

The undersigned has carefully examined the plans for this project, the State of Alabama Highway 

Department Standard Specifications, 2018 Edition, including the special provisions hereto 

attached, and has also personally examined the work site. On the basis of the specifications and 

plans, the undersigned proposes to furnish all necessary machinery, tools, apparatus and other 

means of construction, and do all the work and furnish all material in the manner specified. 

 

The undersigned further agrees to complete the entire project by no later than October 15, 

2021. 

 

The undersigned understands that the quantities below are approximate only and are subject to 

either increase or decrease and hereby proposes to perform any increased or decreased quantities 

of work in accordance with said Specifications.  The undersigned further understands and 

specifically agrees that in making this proposal, in case of error in the extension of prices in 

the bid, the unit price will govern. 
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Section B:   CONTRACTOR’S CERTIFICATION 

 

The Contractor proposes to perform all “Force Account or Extra Work” that may be required on 

the basis provided in the Specification hereto attached, and to give such work personal attention 

in order to see that it is economically performed. 

 

The contractor further proposes to execute the Contract Agreement in a form to be attached as 

soon as the work is awarded to the Contractor and to begin and complete the work within the 

respective time limit provided for in the Specifications hereto attached. 

 

The Contractor also proposes to furnish a Performance Bond, acceptable to the County, in an 

amount equal to the total amount of the Contract.  This bond shall serve not only to guarantee the 

completion of the work but also guarantee the excellence of both workmanship and materials 

until the work is finally accepted. 

 

The Contractor encloses a certified check or bid bond for the lesser of 5 percent (5%) or $10,000. 

The contractor hereby agrees that in case of failure to execute a Contract and furnish 

performance bonds within ten (10) days after notice of award, the awarding authority shall retain 

from the proposal guaranty, if it a certified check, or recover from the principal and/ or the 

sureties, if the guaranty is a bid bond, the difference between the amount of the Contract as 

awarded and the amount of the proposal of the next lowest acceptable bidder.  If no other bids 

are received, the full amount of the proposal guaranty shall be so retained and / or recovered as 

Liquidated Damages for such default.  It is understood that in case the work is not awarded to the 

Contractor, the proposal guaranty, if a certified check, will be returned as provided in the State of 

Alabama Highway Department Standard Specification, 2012 Edition. 

 

COLLUSION 

 

It is further certified that neither the person, firm, partnership or corporation submitting this bid, 

nor any of their officers, have directly or indirectly entered into any agreement, participated in 

any collusion or otherwise taken any action in restraint of free competitive bidding in connection 

with this contract. 

 

BEST MANAGEMENT PRACTICES PLAN  

 

When a BMP is not required on a project, the following certification shall not apply.  When a 

BMP is required, it will be covered by a Special Provision or Supplemental Specification and 

included in the proposal, and the following certification shall apply and the contractor shall mark 

any documents he proposes to use other than #1 and #2: 

 

I certify that I am aware of the Best Management Practices for the prevention and minimization 

of nonpoint sources of pollution in storm water runoff contained and described in documents #1 

and #2, and other documents as marked below.  I certify that all appropriate pollution abatement / 

prevention facilities, and structural and nonstructural BMPs, as described in these documents, or 

Department approved equivalent BMPs will be implemented and maintained as needed at the 

facility in accordance with good engineering practices and ADEM regulations under the  
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guidance of a qualified pollution prevention / control professional.  I understand that full 

implementation and regular maintenance of the BMPs will be requirements for coverage under 

the general permit.  I am aware there are significant penalties for submitting false information, 

including possible fines and imprisonment for knowing violations.  I understand that, at the 

signing of the bid proposal, I become a co-permitee with the Department if awarded the Contract. 

 

1.  Alabama Nonpoint Source Management Program Document, as amended, prepared by 

ADEM, Wat3er Division - Mining and Nonpoint Source Section, in accordance with Section 

319 of the Federal Clean Water Act, as amended. 

 

2.  EPA Stormwater Pollution Prevention For Construction Activities, Office of Wastewater                                      

      Enforcement and Compliance, U.S. Environmental Protection Agency, Washington, D.C.   

      20460, as amended. 

 

 

___ Best Management Practices Plan - Magnolia Pipeline, Basin Pipeline Corporation,          

       2101 Sixth Avenue North, Birmingham, AL  35203. 

 

____Best Management Practices For Nonpoint Source Runoff Control, Mobile & Baldwin  

        Counties, Alabama, South Alabama Regional Planning commission, January 1989. 

 

____Best management Practices for Controlling Sediment and Erosion from Construction  

         Activities, Birmingham Regional Planning Commission, August 1980. 

 

____Best management Practices For Agricultural Nonpoint Source Control, Volume III- 

        Sediment, North Carolina Agricultural Extension Service, Biological and Agricultural 

        Engineering Department, North Carolina State University, August 1982. 

 

I further certify that I am the proper authorized individual or corporate official, as applicable, to 

make this certification that the above is true and correct and that I am the same person executing 

the Bid Bond on the following pages; and that I recognize, by signing this certification, I am also 

signing the contract proposal on behalf of the contractor in whose name the proposal is made, 

whether individual, partnership or corporation as might be applicable. 
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NOTE:  PROVIDED THE BID BOND ON THE FOLLOWING PAGES IS PROPERLY 

EXECUTED IN THE CONTRACTOR’S NAME, SIGNED BY THE PROPER OFFICER OF 

THE CONTRACTOR CORPORATION (OR INDIVIDUAL OR PARTNER, WHEN NOT A 

CORPOATION), THE PERSON EXECUTING THE BID BOND MAY MAKE THE 

FOREGOING CERTIFICATIONS BY SIGNING BEFORE A NOTARY PUBLIC AFTER 

BEING SWORN.  THE CERTIFICATIONS MUST BE PROPERLY SWORN TO, SIGNED 

AND NOTARIZED BELOW. 

 

 

 

 

Signature of Contractor:  If a contractor is INDIVIDUAL, signature of individual is required; I 

contractor is a CORPORATION, signature of proper corporate officer is required; if contractor is a 

PARTNERSHIP, signature of a partner is required; if contractor is JOINT VENTURE, appropriate 

signatures of all contractors are required. 

 

 

Legal  Name of Contractor: 

 

 

   (Partnership, Joint Venture, Corporation or Individual) 

 

 

By: __________________________________________________________________________ 

(Signature of Officer or Individual, as applicable, as signing Bid Bond) 

 

 

By: __________________________________________________________________________ 

IF JOINT VENTURE (Signature of Officers or Individual, as applicable, as signing Bid Bond) 

 

 

The foregoing certifications are sworn to and subscribed before me on this ______ day of 

________________________, 2021. 

 

 

                     _______________________ 

                                                                                              NOTARY PUBLIC 

 

 

PROPOSAL WILL NO BE ACCEPTED UNLESS THIS FORM IS USED AND SIGNED. 

FAILURE TO SUBMIT THIS SWORN STATEMENT, AS PART OF THE BID 

PACKAGE WILL BE CONSIDERED A NON-RESPONSIVE BID. 
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PROJECT NOTES 

 

1. The successful bidder, upon notification by the County, shall have ten (10) days to execute a 

contract pertaining to the scope of work as identified within this bid proposal package.  

Failure to do so shall result in forfeiture of the bidder’s bond subject to stipulations as 

provided herein. 

2. After the contract is signed and executed by both parties, the county Highway Department 

shall issue a "Notice to Proceed” to the successful bidder. Upon failure of the Contractor to 

complete the contract by October 15, 2020 the Contractor shall be assessed liquidated 

damages per Section 108.11 for Fixed Date Contracts.  If for any reason the contractor feels 

that they have been delayed by any actions on the County’s part, or for something he or she 

feels is beyond their control, the contractor shall, within fifteen days of said delay, provide 

the County in writing of a request to extend time. 

3. The contractor shall use any means necessary as required by his Best Management Practices 

plan or as specified by the engineer. Pay items for this will be added if they become 

necessary during construction. 

4. The contractor shall provide to the County, facilities at its asphalt plants to allow for County  

Personnel or County’s consultant to conduct materials tests.  These tests shall be conducted 

at the discretion of the project engineer.  

5. The successful bidder shall be the owner of an ALDOT Certified operating asphalt plant that 

is located within the political boundaries of Shelby County Alabama and shall provide 

documentation that the plant is certified by ALDOT prior to the contract being executed. 

6. Reclaimed Asphalt Shingles (RAS) will not be considered for use on this project. 

7. Shelby County Reserves the right, in its sole discretion, to waive compliance with any non-

material bid specification which it deems to be of no material consequence to the project. 

8. There will be no weekend work allowed unless specifically set up in the project or 

specifically and directly approved by the County Engineer and no one else.  Any work done 

on the weekend without this specific permission will not be paid for. 

9. Shelby County reserves to the right to further restrict working hours on a specific unit at the 

sole discretion of the County Engineer or his authorized designee.  

10. If at any time, the County Engineer or his designee determines that Traffic Control is 

inadequate to handle ongoing operations, he or she will order that work be stopped until the 

issue is resolved to his or her satisfaction. 

11. It is the intent of Shelby County to award the contract for the 2021 Resurfacing Project based 

on the price of the Base Bid plus the price of all City Alternates.  However, Shelby County 

will require concurrence from each individual City prior to the awarding of the Bid. In the 

event that a City (or Cities) rejects the price for their work, the contract will be awarded 

based on the total of the Base Bid plus the price of the remaining alternates that are approved 

by the Cities. 

12. Time is of the essence for the need to place the permanent traffic stripe and pavement 

markers.  This is for the safety of the traveling public and to protect both the County and 

contractor from liability. The contractor will have 15 working days after the curing period to 

install the permanent traffic stripe and pavement markers.  If these items are not installed 

within 15 workings days after the curing period, the contractor will be assessed liquidated 

damages of $1,500 per calendar day until these items are complete.  This note shall apply to 

unit numbers 1, 2, 9, 10, 12, 13 and 16.  

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

COLLUSION AFFIDAVIT 
 

STATE OF ALABAMA    PROJECT NO. SCP 59-923-21 

COUNTY OF SHELBY       

       LETTING DATE: March 17, 2021 

 

I certify that ____________________________________________________(Name of 

Contracting Firm) has not, either directly or indirectly entered into any agreement, participated in 

any collusion, or otherwise taken any action in restraint of free competitive bidding in connection 

with the Contract. 

 

      Signed:______________________________ 

       (Name of Contracting Firm) 

 

 

      By:__________________________________ 

 

Sworn to and subscribed before me this _________day of ___________________, 2021. 

 

 

      __________________________________ 

      Notary Public 

 

 

(Note: Proposals will not be accepted unless this form of certificate is used.  This certificate must 

be submitted in duplicate and two original copies are included for your convenience.  Please 

leave attached in your bidding form.) 

 

Failure to execute this Affidavit shall be cause for rejection of this Bid. 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 


